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July 14, 2025 
 
Addendum Number 3 
 
Invitation to Bid 25-46-213487 
25-46 ARRC ITB BR 6.0 Bridge Cap Fabrication 
 
Closing date, offers will be received until 3:00 pm local time on July 16, 2025  
 
This addendum is being issued to provide information as follows: 
 
QUESTION: Review synopsis: Addenda 1 stipulates criteria. Addenda 2 Line 3 stipulates use 
addenda 1 criteria. The addendums appear to be contradictive. 
The issue is Addenda 1 criteria does not meet the original W14x211 beam dimensional (is not 
more than 16” total depth yet is greater than 15.5” flange width). The next closest is a W14x233. 
Your criteria are saying you would have to use a beam larger than originally asked for. I find no 
other beam shapes that meets the criteria of Addenda 1. Addenda 2 is saying a fabricated beam 
is no longer acceptable. 
Can Alaska Railroad be more specific on what is an acceptable beam size? Either W14x211 
(which does not meet the original request, nor does it meet the criteria of Addenda 1) or 
W14x233 which does meet Addenda 1 but is not the original size requested before addendums 
were placed. 
RESPONSE: To clarify, fabricator is to utilize a W14x211 as designed OR propose an alternate 
shape meeting the criteria given in addendum 1 that meets the deadline given in the solicitation. 
Either is acceptable. ARRC is aware that a W14x211 beam is ¼” shorter in depth than the 
criteria given addendum 1. A 16” minimum depth was given in order to avoid any significant 
redesign by ARRC engineers - any section meeting the criteria in addendum 1 would not result 
in considerable rework. These additional criteria provided at the request of fabricators that were 
unable to source the W14x211 as originally specified due to mill rolling schedules.   
 
QUESTION: Can you please extend the bid to allow bidders to research available sizes and 
costs. 
RESPONSE: Closing date to remain unchanged. 
 
 
 
Sincerely, 
 

C. Lee Thompson 
Contract Administrator 
Alaska Railroad Corporation 


