January 16, 2020

Addendum 2
Invitation to Bid # 19-60-207777
ARRC Land Clearing and Mulching

Addendum number 2 is issued for Questions.

The Closing Date for this ITB has not changed. Bids will be received until Friday January 17, 2020 @ 3:00 PM Alaska time.

-If the contractor is responsible for permitting, does that mean that we are responsible for the SWPPP Permitting as well? A SWPPP should not be required if ground disturbing activities are not undergone.

-Where is ARRC coming up with the acreage? The exact areas within the project limits are subject to some deviations and variations. The area listed was determined based on a 5,280’ mile, a standard width of ARRC ROW less the tracks prism. The estimated acreage can be determined using the ARRC GIS feature discussed in the ITB and during the pre-bid meetings.

-Due to the size of the Add. Alts what is required for the bid bond? The bid bond is only needed for the base bid amount, if the add alts are awarded it will be reflected in the payment and performance bond amounts.

-Fueling in the Base Bid section of the project is going to be a problem do to access. Is ARRC going to help facilitate fueling for the project? The ARRC will provide support where required, advanced notice from the contractor will be required to assist in scheduling, communication on this will be essential.

-How much ARRC correspondence will the contractor be getting from ARRC mobbing equipment on the tracks during the project? The contractor is responsible for notifying ARRC to assist in scheduling the support moves. The ARRC will provide support to the best of their abilities but all support must be coordinated and is subject to ARRC staffing and availability.

-Per the Solicitation it states that Substantial Completion of the project is the 30\(^{th}\) of April. Does that mean that 90% of the project needs to be completed at that time. Please see the definition outlined in Appendix D. This applies primarily to the base bid items.
All other terms and conditions remain unchanged.
If there are any questions regarding this addendum please let me know.

Thank you,

Greg C Goemer
Sr. Contract Administrator
Alaska Railroad Corporation