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 ALASKA RAILROAD CORPORATION 
327 W. Ship Creek Avenue 

Anchorage, AK 99501 
Phone 907-265-2608 

Fax 907-265-2439 
ThompsonL@akrr.com  

 
February 5, 2016 
 

INVITATION TO BID 16-02-204599 
 

TREE REMOVAL SERVICES ALONG 
ARRC RIGHT OF WAY 

 
Response Required: This page must be completed and returned ensuring receipt of 
future addenda or additional information. Please fax this form to (907) 265-2439. All 
addenda will be forwarded to the contact name and number listed below. 
 

Firms that have not returned this cover sheet will not be informed of 
addendums and will only be alerted to addenda by checking with the ARRC 
procurement officer or by checking ARRC’s internet site: 
www.alaskarailroad.com, select Suppliers and then Invitation to Bids. 
Bidders must acknowledge the receipt of all issued addendums in their 
proposal/bid submittal. 
 
Company  ______________________________________________________ 
 
Address  ______________________________________________________ 
 
   ______________________________________________________ 
 
Contact  ______________________________________________________ 
 
Phone  ___________________________ Fax _______________________ 
 
Email  ______________________________________________________ 

 
Please direct all responses and/or questions concerning this ITB to C. Lee 
Thompson, Alaska Railroad Corporation, Contracts, 327 Ship Creek Avenue, 
Second Floor, Anchorage, AK 99501, telephone number 907-265-2608, fax number 
907-265-2439 or at email address ThompsonL@akrr.com.  

 
 

www.AlaskaRailroad.com  
THIS IS NOT AN ORDER 
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INVITATION TO BID NUMBER: ITB 16-02-204599 
DATE OF INVITATION TO BID: February 5, 2016 

 
INVITATION TO BID 

ALASKA RAILROAD CORPORATION 
CONTRACTS SECTION 

POST OFFICE BOX 107500 
ANCHORAGE, ALASKA 99510-7500 

ATTENTION: C. LEE THOMPSON (907) 265-2608 
FAX NUMBER (907) 265-2439 

ThompsonL@akrr.com  

 
TREE REMOVAL SERVICES ALONG 

ARRC RIGHT OF WAY 
 

SEALED BIDS WILL BE RECEIVED UNTIL 10:00 PM LOCAL TIME ON MARCH 2, 
2016 AT WHICH TIME BIDS WILL BE PUBLICLY OPENED: 
 
     Alaska Railroad Corporation 
     Attn. C. Lee Thompson, 2nd Floor 
     327 W. Ship Creek Avenue 
     Anchorage, Alaska 99501 
 
 IMPORTANT 
 
Your bid package (qualifications, and bids) must be complete.  See instructions and conditions 
enclosed.  Return bid packages in sealed envelopes according to the instructions in ITB 15-50-
204341. Bids received by facsimile transmission will not be considered for award.  Bids shall be 
submitted on the forms furnished herein.  Hand-delivered bids, amendments, or withdrawals 
must be received by ARRC's Contracts Section prior to the date and time listed above. 
 
Contracting Officer: The person authorized to enter into and administer the Contract on behalf 
of the Owner.  He has authority to make findings, determinations and decisions with respect to 
the Contract and, when necessary, to modify or terminate the Contract. 
 
An Alaska Business license is not a prerequisite to bid. 
 
ARRC shall not be held responsible for bidder’s lack of understanding of what is required by this 
bid. Should a bidder not understand any aspect of this bid, or require further explanation, or 
clarification regarding the intent or requirements of this bid, it shall be the responsibility of the 
bidder to seek guidance from the ARRC. 
 
ARRC reserves the right to reject any and all bids, or any part thereof, negotiate changes 
in bids, accept any bids or any part thereof, waive minor informalities or defects in any 
bids, and not to award the proposed contract if it is in the best interest of the ARRC.  Any 
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resulting contract from this Invitation to Bid shall incorporate the Standard Instructions, and 
General Terms and Conditions incorporated in this Invitation to Bid. 
 
This Invitation to Bid is not to be construed as a commitment of any kind nor does it commit the 
ARRC to pay for any costs incurred in the submission of an offer or for any other incurred cost 
prior to the execution of a formal contract 
 
Bidder/contractor imposed terms and conditions which conflict with this Invitation to Bid terms 
and conditions are considered counter offers and, as such, will cause the Alaska Railroad 
Corporation to consider the bid non-responsive. PROSPECTIVE BIDDERS ARE CAUTIONED 
TO PAY PARTICULAR ATTENTION TO THIS CLAUSE.   
 
ARRC is an equal opportunity corporation that encourages the participation of DBEs as prime 
contractors and subcontractors on its contracts funded in whole or in part by the FTA or the 
FHWA. The ARRC has a race neutral DBE Program and does not set DBE goals on individual 
Invitation to Bids.  Nonetheless, the ARRC aspires to achieve an overall DBE participation on 
federal contracts of 0.0 % in FY 2015.  If this contract is funded in whole or in part by funds from 
the FTA or the FHWA, it is imperative that you consult the Federal Terms and Conditions 
portion of this Invitation to Bid. 
 

The Alaska Railroad is a member of Green Star (www.greenstarinc.org). ARRC 
earned an initial Green Star Award in 1994 and a Green Star Air Quality Award in 
2007. The Alaska Railroad considers Green Star membership to be a positive 
business attribute, and regards a Green Star award as a tangible sign of an 
organization’s commitment to environmental stewardship and continual improvement 
within its operations.   

 
Please direct all responses and/or questions concerning this ITB to C. Lee Thompson, 
Alaska Railroad Corporation, Contracts, 327 Ship Creek Avenue, Second Floor, 
Anchorage, AK 99501, telephone number 907-265-2608, fax number 907-265-2439 or at 
email address ThompsonL@akrr.com.  
 
 
Sincerely,  
 

C. Lee Thompson 
C. Lee Thompson 
Manager, Contacts and Purchasing 
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APPENDIX A 
 

REQUIRED DOCUMENTS  
 

REQUIRED FOR PROPOSAL/BID   Bids will not be considered if the following 
documents are not completely filled out and submitted at the time of bidding. 
 

1. Bidder Questionnaire   -   [Form 395-0136] 
2. Construction Bid Form   -   [Form 395-0121] 
3. Cost Schedule   -   Appendix I 
5. Statement of Qualifications letter (SQL) 
6. Alaska Contractors Licenses 
 

 

REQUIRED AFTER NOTICE OF AWARD   The successful proposer is required to 
complete and submit the following documents within five (5) working days after 
receipt of written notification: 
 

1. Subcontractor List   -   [Form 395-0131] 
 

REQUIRED FOR AWARD   In order to be awarded the contract, the successful bidder 
must completely fill out and submit the following documents within the time specified in 
the intent to award letter: 
 

1. Certificate of Insurance   -   [from Insurance Carrier] 
2. Alaska Business Licenses 
3. State of Alaska Department of Labor Notice of Work 
4. Construction Contract - [Form 395-0122]; Notice to Proceed (from ARRC) 
5. Construction Quality Control (CQC) Plan 
6. Contractor’s Site Health & Safety Plan 

 

POST AWARD DOCUMENTATION 
 

1. Weekly Certified Payrolls 
2. Copy of State of Alaska Contractor Letter of Completion 

 
 
Form 395-0128 (12/99)  
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APPENDIX B 
 

SCOPE OF WORK AND BIDDER QUALIFICATIONS 
 

Scope of Work --- Term Contract 
Tree Removal along ARRC ROW 
Seward to Fairbanks 
 
Background 
 
The ARRC requires spot removal of trees along its right of way between Seward and 
Fairbanks, Alaska.  Tree removal is required for a number of reasons, including: 
 

 Improving line of sight communications 
 Opening light access to solar powered installations 
 Clearing sight lines 
 Removing trees in danger of falling on tracks or facilities 
 Reducing fire hazards 

It is expected that all typical Alaska tree species will be encountered.  Locations will 
typically have from 1 to 50 trees.  Locations are likely to be remote, with access only by 
ARRC provided rail (hyrail pickup) transport from the nearest highway accessible point.  
Many of the potential locations are between Talkeetna and Healy.  All work is expected 
to be on ARRC lands. 
ARRC expects much of the work will occur in the winter, although work may be required 
during any season.  All work will be in accord with applicable regulations, such as the 
Migratory Bird Act. 
 
Scope of Work 
 
The contractor scope of work will include the following: 
 

 Planning:  Work with ARRC representatives to properly plan safe and efficient 
removal of designated trees.  Occasionally, a site visit may be required to 
develop the plan. 

 Transportation:  Generally, ARRC will provide hy-rail pickup transportation from 
the nearest highway accessible point.  The contractor crew and equipment must 
be capable of fitting into a pickup.  If larger equipment is required at a site, ARRC 
can arrange transportation, but this will be difficult.  Transportation requires 
personnel be properly outfitted with PPE:  hard hats, reflective vests, steel toed 
boots, and safety glasses.   

 Tree cutting:  Trees will be removed properly and safely by experienced 
contractor personnel.  Trees will be removed in a manner that will not disturb 
existing ARRC facilities and all tree removal will be coordinated with the 
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Employee in Charge (EIC).  Trees may only be felled across tracks with careful 
coordination with the EIC, who will protect train and track operations.  Trees will 
be cut nearly flush with the surrounding ground. 

 Disposition of Trees:  At a minimum, trees will be sectioned to minimize profiles 
and visual disturbance.  Slash will be organized to minimize visual disturbance 
and possible winter burning.  ARRC may require chipping, but will not require
 removal of chipped materials from remote sites.  In populated areas with 
road accessibility, ARRC may require removal of all material. 

 Firewood:  At locations adjacent to cabins, ARRC may require that trees be cut 
into firewood sized logs and transported locally within the right of way.  The intent 
is to make the wood available for local use, but to prevent locals from having to 
cross the tracks or enter the right of way to obtain it.  ARRC does not intend to 
haul firewood from any location, nor will the ARRC sell firewood. 

 Term:  Contract term will be for one year, with ARRC options to renew annually 
for up to four (4) additional years. 

Minimum Qualifications:  Only professional, experienced tree removal firms will be 
qualified to bid.  To be qualified, firms will have been in business for at least 3 years 
with tree removal a primary part of the business. 
 
Pricing:  ARRC seeks pricing as follows: 
 

 Basic Hourly Rate:  Provide an hourly rate for a two person crew fully equipped 
for tree removal and for transport by pickup.  ARRC will pay the rate for all hours 
that the contractor pays the crew.  Straight time and overtime will be paid at the 
same rate.  ARRC expects typical days will require 8-12 hours including transport 
in and out of locations. 

 Planning Rate:  Provide an hourly rate for site visits by a supervisor or foreman 
to evaluate site conditions. 

 Per Diem:  Provide a daily rate to be paid per person only when overnight stays 
are required.   Rate is paid for each day of work when in travel status. 

 Equipment:  Provide rates for equipment that may be required beyond the basic 
equipment, including chippers and bucket trucks. 

Bid Evaluation: ARRC will evaluate the bids bases on 45 days of work, with 30 person-
days of per diem expense.   Award will be made to qualified bidder with the best pricing. 
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APPENDIX C 
 

BIDDERS INSTRUCTIONS & SPECIAL REQUIREMENTS 
(CONSTRUCTION) 

 
To be considered for award, Bids must be made in accordance with the following 
requirements: 
 
Duty to Seek Clarification:  ARRC shall not be held responsible for a Bidder’s lack of 
understanding of what is required by the Invitation to Bid. Should a Bidder not 
understand any aspect of the Invitation to Bid, or require further explanation or 
clarification regarding the intent or requirements of the same, it shall be the 
responsibility of the Bidder to seek clarification from ARRC prior to submitting his or her 
Bid. 
 
Terms and Conditions: Any resulting contract from this Invitation to Bid shall 
incorporate the general terms and conditions contained in this bid package. 
 
Contract Documents: Bidders shall familiarize themselves with the requirements of all 
of the Contract Documents which include, but are not limited to the “Bidders Instructions 
&  Special Requirements", the Invitation to Bid, Bid and Contract Forms, General 
Conditions, Special Conditions, Specifications, Drawings, any Addenda issued prior to 
the receipt of Bids, and any other documents referenced or incorporated therein. 
 
Examination and Interpretation of Documents: Each Bidder shall examine the 
Contract Documents carefully and shall make written requests to ARRC prior to Bid 
submission for interpretation or correction of any ambiguity, inconsistency, discrepancy, 
omission, or error therein which the bidder may discover.  Any interpretation or 
correction will be issued in an Addendum by ARRC.  Only a written interpretation or 
correction shall be binding.  No Bidder shall rely on any interpretation or correction 
given by any other method. 
 
Addenda: ARRC may modify the Invitation to Bid prior to the date fixed for opening of 
Bids by issuance of an Addendum to all parties who have been furnished the Bid 
Package for bidding purposes.  Bidders must acknowledge receipt of all Addenda on 
the Construction Bid Form [Form 395-0121]. 
 
Qualification of Bidders: Pursuant to ARRC Procurement Rule 1600.3, before a Bid is 
considered for award, ARRC may request a Bidder to submit information regarding the 
Bidder’s capability in all respects to fully perform the contract requirements or the 
individual integrity and reliability which will assure good faith performance.  Such 
information shall include the Bidder’s prior experience in performing comparable Work, 
the availability of necessary financing, equipment, facilities, expertise and personnel to 
perform the Work and whether he or she has ever been terminated or defaulted on 
construction work. 
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Bid Forms: Bids must be submitted on the forms provided by ARRC, completed in all 
respects as required by the Bid Forms and other Contract Documents and manually 
signed by an authorized official of the Bidder.  Bidders may make copies of the Bid 
Forms for submission of Bids. 
 
Submission of Bids: Bids must be sealed, marked, and addressed as directed in the 
Invitation to Bid and must be delivered to the office designated in the Invitation to Bid 
prior to the exact time set for opening bids.  Late bids will not be considered. 
 
Modification, Correction, Withdrawal of Bids: Modification, correction or withdrawal 
of Bids will be allowed only as provided in ARRC Procurement Rule 1200.8. 
 
Bid Opening: Bids will be opened in public at the time set forth in the Invitation to Bid in 
accordance with ARRC Procurement Rule 1200.6.  The contents of the Bids will be 
open for public inspection after the notice of intent to award a contract is given.  
 
Evaluation of Bids: Bids will be evaluated in accordance with the provisions of ARRC 
Procurement Rule 1200.7.  Alternative bids, if called for, are intended to provide ARRC 
a range of comparative costs which will allow identification of the combinations most 
responsive to ARRC's need.  The order in which the alternatives are listed or set out in 
the Invitation to Bid should not be taken as any indication as to the order in which ARRC 
may elect to select the alternatives, if any.  Bidders shall submit bid prices for all 
alternatives stated in the Invitation to Bid and are advised that the order in which the 
alternatives, if any, are chosen by ARRC, may affect which Bidder is the lowest 
responsive and responsible Bidder. 
 
Bid Security: In accordance with ARRC Procurement Rule 1200.4, all Bids shall be 
accompanied by bid security in the form of a cashier's check or an acceptable Bid Bond, 
a form of which is provided herein, in the amount of five percent (5%) of the Bid price. 
 
Rejection of Bids: ARRC reserves the right to waive minor defects or informalities in a 
Bid in accordance with the provisions of ARRC Procurement Rule 1200.8, or to reject 
any or all Bids in accordance with the provisions of ARRC Procurement Rule 1600.2. 
 
Award of Contract: Unless the Invitation to Bid is canceled or all bids are rejected, the 
procurement officer shall award a contract based on the solicited bids with reasonable 
promptness by written notice to the lowest, responsible and responsive Bidder whose 
bid conforms in all material respects to the requirements and criteria set out in the 
Invitation to Bid.  
 
Execution of Contract: A written contract must be signed by the Bidder to whom an 
award is made and returned to ARRC within ten (10) calendar days, together with all 
required performance and payment bonds, and certificate(s) of insurance in the 
amounts required by the Invitation to Bid.  The Bidder to whom award is made shall not 
be permitted to occupy the project site until he has first obtained the required insurance 
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and submitted to ARRC proof of such insurance together with a statement certifying that 
said insurance conforms to requirements set forth in the Invitation to Bid. 
 
Failure to Execute Contract: If the Bidder to whom the Contract is awarded refuses or 
neglects to execute it, or fails to furnish the required bonds and insurance within the 
time specified, the amount of his bid security may be retained by ARRC as liquidated 
damages. 
 
Government Contract Requirements: If Federal funds will be used to pay for any part 
of the project described in the Invitation to Bid, any contract awarded hereunder will 
contain provisions requiring the successful Bidder to comply with all pertinent 
provisions, agreements, and clauses of the subject federal grant and all pertinent laws, 
regulations, Presidential directives, and executive orders to the extent they apply to the 
subject matter of the contract. 
 
Drug and Alcohol-Free Workplace: Safety is paramount at ARRC.  For that reason, 
ARRC maintains an alcohol and drug-free workplace and requires that the Contractor 
do the same.  At all times during the performance of this contract, the Contractor shall 
have in place a written drug and alcohol program that includes, at a minimum, the 
following: 

 
a. a requirement that all applicants present a negative pre-employment drug 

screen prior to being hired by the Contractor; 
 
b. a requirement that employees submit to a "reasonable suspicion" drug and/or 

alcohol test when showing signs and symptoms of drug and/or alcohol 
influence on duty; 

 
c. a requirement that employees submit to "reasonable cause/post-accident"  drug 

and alcohol tests following certain accidents or incidents (with the threshold 
level triggering testing to be determined by the Contractor); 

 
d. a provision defining a positive alcohol test as one that reveals a breath alcohol 

level of .02 or greater; 
 
e. a provision defining a positive drug test as one that reveals concentrations at 

the levels set forth in 49 C.F.R. § 40.87(b)(screening test) and 49 C.F.R. § 
40.87(c)(confirmatory test) or greater; 

 
f. a provision that outlines the consequences of a positive drug or alcohol test and 

the consequences of an employee’s refusal to submit to drug/alcohol testing; 
and 

 
g. a provision that establishes the conditions under which an employee may return 

to work following a positive drug and/or alcohol test, which at a minimum 
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include an evaluation by a substance abuse professional and compliance with a 
recommended treatment program. 

 
The Contractor agrees that at any time during the performance of this contract, if an 
ARRC employee reports to the Contractor that an employee of the Contractor or its 
subcontractor is showing signs and symptoms of drug/alcohol influence on duty, the 
Contractor shall remove the employee from ARRC property immediately and shall have 
the employee tested for drug/alcohol influence.  If the employee tests positive, the 
Contractor shall ensure that the employee is not returned to work on the project until 
he/she has met the return to work requirements contained in the Contractor’s written 
program. 
 
Offer Acceptance Period: For the purpose of award, offers made in accordance with 
this ITB shall be good and firm for a period of thirty (30) days from the date of bid 
opening. 
 
Site-Safety Plan Requirement: Before the contractor or any subcontractor begins any 
construction related work under this contract including but not limited to mobilization, 
equipment setup, storage, etc., taking place on sites under Alaska Railroad Corporation 
(ARRC) control, they will submit a site Health and Safety Plan to ARRC for compatibility 
acceptance. 
 
The plan must be compatible with ARRC Safety Policies, including On-Track Safety, 
ARRC on-site employee safety including safety for Project Managers, Construction 
Managers, Flaggers, Visitors, Safety personnel, Quality Assurance staff, vendors, and 
the public.  The plan must outlines procedures for first aid, emergency response, 
chemical exposures, spills, site sign-in requirements for site-safety briefings, 
coordination with ARRC dispatch, Section 6.16 (SAFETY AND PROTECTION), Section 
6.17 (WORK SAFETY ON RAILROAD PROPERTY), and Section 6.18 
(EMERGENCIES), other sections of the contract GENERAL CONDITIONS, Appendix 
E. 
 
A complete, detailed Site-Safety Plan shall be submitted to the Project Manager at least 
10 days prior to commencement of any Work on the Project 

Contractor’s Instructions for Submitting Certified Payroll:   
This contract includes work on an Alaska Railroad Corporation (ARRC) construction 
project, which is subject to the wage/certified payroll requirements of the Alaska 
Department of Labor Workforce Development (DOLWD) and/or it may include work on a 
federally funded construction project and be subject to U. S. Department of Labor 
Davis-Bacon Act wage/certified payroll requirements. 
 
As part of the contract the following will be required: 
 

1. All contractors on a construction project funded in whole or in part with federal 
funds shall pay laborers and mechanics the higher of the two wages listed in this 
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contract from the U. S. Department of Labor (www.access.gpo.gov/davisbacon/ 
or http://www.gpo.gov/davisbacon/ak.html) or from the DOLWD 
(www.labor.state.ak.us/lss/home.htm).  Contractors on an ARRC-funded 
construction project shall pay laborers and mechanics the appropriate wage 
established by the DOLWD under the Little Davis Bacon Act. 

2. All contractors employing laborers and mechanics on the project for must submit 
weekly certified payrolls that contain the information listed on the DOLWD 
Weekly Certified Payroll Form 07-6058, pages 1 and 2.  Page 2 is the “Statement 
of Compliance” and must bear an original signature.  The prime contractor is 
responsible for gathering the certified payrolls from each subcontractor and for 
submitting them, along with their own, to ARRC. 

3. These weekly certified payrolls must be sent to ARRC within seven days after the 
regular “payday” for that certified payroll at the following address: 

Alaska Railroad Corporation 
Attn: Barry Piser 
P.O. Box 107500 
Anchorage, AK 99510-7500 
 

The contractor and its subcontractors are also responsible for filing certified 
payrolls with DOLWD as required. 

4. The certified payroll must be completely filled out by the contractor including, but 
not limited to: 

i. Contractor’s complete name, including joint ventures, Inc., LLC, etc. 

ii. Contractor’s license number, also called the contractor’s registration 
number, is required in addition to a business license to do construction 
work in the state 

iii. Employee’s 

a. Name 

b. Address (domicile and mailing) 

c. Social security number 

d. Job classification  

e. Hours worked 

f. Wages/fringe benefits paid 

iv. Contracting agency project number, which is the ARRC 
contract/purchase order number and is listed on the DOLWD finalized 
Notice of Work.  This notice also lists the DOLWD project number, 
project name, and location.  The prime contractor will supply all of 
this information to its subcontractors. 

v. Week ending date and payroll numbers.  The first week or part of a 
week of payroll will be designated as payroll number 1 for the first 
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week, 2 for the second week, etc. until the final week worked on the 
project.  If no work is completed during a given week, the contractor 
must nonetheless submit a certified payroll for that week, with the 
appropriate consecutive payroll number for that week, and write “No 
Work Performed” on payroll. 

vi. The Statement of Compliance must be completely filled out indicating 
how fringe benefits are paid and listing the payroll period.  The 
Statement of Compliance must be signed, dated, and filed within seven 
days of the payment date of the payroll. 

vii. Stamp or write “Confidential” on the certified payroll to help insure 
the privacy of contractor employees.   

Sample copies of DOLWD certified payroll forms with the “Statement of 
Compliance is shown in Figures 1 and 2 below. 

Failure to timely submit complete and accurately filled out weekly certified payrolls 
to ARRC may result in the delay of payment on the contract.  
 

 



 19

 
 
 
 
 
 
 
 

    ”CONFIDENTIAL” 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Figure 1.  Sample Certified Payroll Form with Social Security Numbers 
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     ”CONFIDENTIAL” 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Figure 2  Sample Certified Payroll Statement of Compliance 
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APPENDIX D 
 

FORMS 
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CONTRACTOR RESPONSIBILITY QUESTIONNAIRE 
 

PART I - INSTRUCTIONS 
 

1. All Bidders/Proposers submitting a Bid/Proposal for federally funded contracts are to 
complete and submit all Parts of this Questionnaire with their Bid or Proposal.  Failure to 
complete and return this questionnaire, any false statements, or failure to answer question when 
required, may render the bid/proposal non-responsive. All responses must be typewritten or 
printed in ink.  All information must be legible. 
 
2. Please state "not applicable" in questions clearly not applicable to Bidder/Proposer in 
connection with this solicitation. Do not omit any question.  
 
3. The completed Questionnaire must be sworn to by a partner (if partnership), a duly 
authorized officer or individual (if a corporation or LLC), or a principal (if a sole proprietorship). 
 
4. The term "Proposer" includes the term "Bidder" and also refers to the firm awarded the 
Contract. The term "Proposal" includes the term "Bid". 
 
5. ARRC reserves the right to inquire further with respect to Proposer's responses; and 
Proposer consents to such further inquiry and agrees to furnish all relevant documents and 
information as requested by ARRC. Any response to this document prior or subsequent to 
Proposer's Proposal which is or may be construed as unfavorable to Proposer will not 
necessarily automatically result in a negative finding on the question of Proposer's responsibility 
or a decision to terminate the contract if it is awarded to Proposer. 

 
PART II - IDENTITY OF PROPOSER 

 
1. Proposer's Full Legal Name: ______________________________________________ 
 
2. The Proposer represents that it operates as the following form of legal entity:  (Check 

whichever applies and fill in any appropriate blanks.) 
 

� an individual or sole proprietorship 
� a general partnership 
� a limited partnership 
� a joint venture consisting of: ________________________________________ 

and _____________________________________________________________ 
(List all joint venturers on a separate sheet if this space is inadequate.) 

� a non-profit organization 
� a corporation organized or incorporated under the laws of the following state or 

country: ___________________________ on the following date: 
_____________________________ 

� a limited liability company organized under the laws of the following state or 
country: ____________________________ on the following date: 
____________________________ 

 
3. Proposer's federal taxpayer identification number: _____________________________ 
 
4. Proposer's Alaska business license number: __________________________________ 



 

 24

   
5. Proposer's contractor’s license number (for construction only): ___________________ 
 
6. Proposer's legal address: ________________________________________________ 

 _____________________________________________________________________ 
 
7. Telephone Number: (____) _______________ Fax Number: (____)_________________ 

Email Address(es) _______________________  _______________________ 
 
8. Proposer's local or authorized point of contract address: 
 
  Name: _________________________________ Title:__________________________ 
   

Address: ______________________________________________________________ 
 

Telephone Number: (____) ______________ Fax Number: (____)________________ 
9. How long has the Proposer been in business? ________________________________ 
 
10. Has Proposer been in business under another name?  If so, identify name and dates 

used.  _______________________________________________________________ 

____________________________________________________________________ 
 

11. Does your firm consider itself to be an MBE, WBE or DBE?  
  YES  �  NO �  If answer is "YES," attach a copy of certification. 
 
12. Number of employees: _______________ including ____________ employees in the 

State of Alaska. 
 

PART III-CONTRACTING HISTORY 
 
1. Has the Proposer been awarded any contracts within the last five years by ARRC, the 
State of Alaska, or any other public entity for the same or reasonably similar goods or services 
sought by this solicitation?  If none, answer "No".  If yes, on a separate sheet of paper describe 
those contracts beginning with the most recent.  State the name of the contracting entity; give a 
brief description of the contract and the contract number, the dollar amount at award and at 
completion, date completed; state the contract period, the status of the contract, and the name, 
address, and telephone number of a contact person at the agency.  Indicate if award was made 
to Proposer as prime contractor or joint venture.  Proposer need not provide more than three 
such descriptions.  
     YES  �  NO �  
 
2. Has the Proposer been awarded any private sector contracts within the last five years for 
the same or reasonably similar goods or services sought by this solicitation?  If none, answer 
"No."  If yes, on a separate sheet of paper provide the name and address of the contracting 
entity, a brief description of work, the dollar amount at award and at completion, date 
completed, status of the contract and name, address and telephone number of contact person 
as to each, beginning with the most recent. Indicate if Proposer acted as prime contractor or 
joint venture.  Proposers need not provide more than three such descriptions.  
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     YES  �  NO �  
 
NOTE: ANY "YES" ANSWERS TO #3 BELOW MUST BE FULLY EXPLAINED ON A 
SEPARATE SHEET OF PAPER AND ATTACHED TO THIS QUESTIONAIRE.  
 
3. In the past five years has the Proposer been the subject of any of the following actions?  

   
A. Been suspended, debarred, disqualified, or otherwise declared ineligible to bid?  

   YES �  NO � 
 

B. Failed to complete a contract for a public or private entity?  
   YES �  NO � 

 C. Been denied a low-bid contract in spite of being the low bidder?  
     YES �  NO � 

 
D. Had a contract terminated for any reason, including default?  

YES �  NO � 
 
 E. Had liquidated damages assessed against it during or after completion of a 
contract? 

YES �  NO � 
 

 F.  Been a defaulter, as principal, surety or otherwise? 
YES �  NO � 
 

G. Been denied an award of a public contract based upon a finding by a public 
agency that your company was not a responsible contractor? 
     YES �  NO � 
 
 H. A public entity requested or required enforcement of any of its rights under a 
surety agreement on the basis of your company’s default or in lieu of declaring your company in 
default? 
     YES �  NO � 
 
 I. Been denied a performance or payment bond by a surety company? 
     YES �  NO � 
 
 J. Been required to pay back wages and/or penalties for failure to comply with state 
or federal prevailing wage or overtime laws? 
     YES �  NO � 
 
4. Does Proposer currently possess the financial, organizational, technical, equipment, 
facilities, and other resources necessary to supply the goods or services sought by this 
solicitation? If no, on a separate sheet of paper describe how you intend to obtain the resources 
necessary to supply the goods or services sought by this solicitation. 
       YES �  NO � 
 
5. Does Proposer have any present or anticipated commitments and/or contractual 
obligations that might impact its ability to meet the required delivery or performance 



 

 26

requirements of this solicitation?  If yes, on a separate sheet of paper describe any apparent 
conflicts as between the requirements/commitments for this solicitation with respect to the use 
of Proposer's resources, such as management, technical expertise, financing, facilities, 
equipment, etc. 

YES �  NO � 
 

PART IV-CIVIL ACTIONS 
 

If “Yes” to Parts IV or V, provide details on a separate sheet of paper including a brief 
summary of cause(s) of action; indicate if Proposer, its principals, officers or partners 
were plaintiffs or defendants; define charges explicitly, by what authority, court or 
jurisdiction, etc. In the case of tax liens, please indicate whether the liens were resolved 
with the tax authorities. Please submit proof of payment or agreements to pay the liens.  
Complete details are required! 
 
1. Violations Of Civil Law.   In the past five years has Proposer, any of its principals, 
officers or partners been the subject of an investigation of any alleged violation of a civil antitrust 
law, or other federal, state or local civil law?  

    YES �  NO � 

2. Lawsuits With Public Agencies.  At the present time is, or during the past five years has 
Proposer, any of its principals, officers or partners been a plaintiff or defendant in any lawsuit or 
arbitration regarding services or goods provided to a public agency?  
     YES �  NO �  
 
3. Bankruptcy.  During the past five years, has the Proposer filed for bankruptcy or 
reorganization under the bankruptcy laws?  
     YES �  NO � 
 
4. Judgments, Liens And Claims.   During the past five years, has the Proposer been the 
subject of a judgment, lien or claim of $25,000 or more by a subcontractor or supplier?  
     YES �  NO � 
 
5. Tax Liens.  During the past five years, has the Proposer been the subject of a tax lien by 
federal, state or any other tax authority?  
     YES �  NO � 
 

PART V-COMPLIANCE WITH LAWS AND OTHER REGULATIONS 
 
1. Criminal:  In the past five years has the Proposer, any of its principals, officers, or 
partners been convicted or currently charged with any of the following: 
 
 A. Fraud in connection with obtaining, attempting to obtain, or performing a public 
contract, agreement or transaction? 
     YES �  NO � 
 
 B. Federal or state antitrust statutes, including price fixing collusion and bid rigging?  
      YES �  NO � 
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 C. Embezzlement, theft, forgery, bribery, making false statements, submitting false 
information, receiving stolen property, or making false claims to any public agency?  
     YES �  NO � 
  
 D. Misrepresenting minority or disadvantaged business entity status with regard to 
itself or one of its subcontractors? 
     YES �  NO � 
 
 E. Non-compliance with the prevailing wage requirements of the State of Alaska or 
similar laws of any other state?  
     YES �  NO � 

 F. Violation of any law, regulation or agreement relating to a conflict of interest with 
respect to a government funded procurement?  
     YES �  NO � 
 
 G. Falsification, concealment, withholding and/or destruction of records relating to a 
public agreement or transaction?  
     YES �  NO � 
  
 H. Violation of a statutory or regulatory provision or requirement applicable to a 
public or private agreement or transaction?  
     YES �  NO � 
 
 I. Do any principals, officers or partners in Proposer’s company have any felony 
charges pending against them that were filed either before, during, or after their employment 
with the Proposer?  
     YES �  NO � 
 
2.  Regulatory Compliance.  In the past five years, has Proposer or any of its principals, 
officers or partners:  
 
 A. Been cited for a violation of any labor law or regulation, including, but not limited 
to, child labor violations, failure to pay correct wages, failure to pay into a trust account, failure 
to remit or pay withheld taxes to tax authorities or unemployment insurance tax delinquencies?  
     YES �  NO � 
 
 B. Been cited and assessed penalties for an OSHA or Alaska/OSHA “serious 
violation”? 
     YES �  NO � 
 
 C. Been cited for a violation of federal, state or local environmental laws or 
regulations?  
     YES �  NO � 
 
 D. Failed to comply with Alaska corporate registration, federal, state or local 
licensing requirements? 
     YES �  NO � 
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 E. Had its corporate status, business entity’s license or any professional 
certification, suspended, revoked, or had otherwise been prohibited from doing business in the 
State of Alaska? 
     YES �  NO � 
 

PART VI-FINANCIAL 
 

Copies of the following documents are to be submitted with this Questionnaire: 
 
1. Proposer’s current Alaska Business License, if required by state law. 
 
2. Proposer’s Financial Statements (see specific requirements below):  

  
 A. PUBLICLY TRADED COMPANIES: Financial information will be 

accessed on-line. However, if additional information is needed, it will 
be specifically requested from the Proposer.  

  
B. NON-PUBLICLY TRADED COMPANIES WITH AUDITED OR REVIEWED 

FINANCIAL STATEMENTS: Statements, including balance sheet, statement of earnings and 
retained income, with footnotes, for the most recent three years.  
 

C. NON-PUBLICLY TRADED COMPANIES WITHOUT AUDITED OR REVIEWED 
FINANCIAL STATEMENTS: Company generated financial statements, including balance sheet, 
statement of earnings and retained income for the most recent three years. The Chief Financial 
Officer of the corporation, a partner, or owner, as appropriate, must certify these financial 
statements.  
 

D. SOLE PROPRIETORSHIPS: Refer to C. If financial statements are not generated, 
please fill out and sign the Financial Statement form attached hereto. Submit one form for each 
of the most recent three years.  
 
NOTE: ARRC reserves the right to ask for additional documentation if it is reasonably 
required to make a determination of integrity and responsibility relevant to the goods or 
services the Proposer will provide to ARRC if awarded a contract.  All financial 
information provided is considered confidential and not subject to public disclosure 
under Alaska law.    
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PART VII -VERIFICATION AND ACKNOWLEDGMENT 
 
The undersigned recognizes that the information submitted in the questionnaire herein is for the 
express purpose of inducing ARRC to award a contract, or to allow Proposer to participate in 
ARRC projects as contractor, subcontractor, vendor, supplier, or consultant. The undersigned 
has read and understands the instructions for completing this Questionnaire.  
 
 
STATE OF _____________________________ 
 
COUNTY OF ___________________________ 
 
I, (printed name) ______________________________________, being first duly sworn, state 
that I am the (title) ___________________________________________ of Proposer. I certify 
that I have read and understood the questions contained in the attached Questionnaire, and that 
to the best of my knowledge and belief all information contained herein and submitted 
concurrently or in supplemental documents with this Questionnaire is complete, current, and 
true. I further acknowledge that any false, deceptive or fraudulent statements on the 
Questionnaire will result in denial or termination of a contract. 
 
I authorize ARRC to contact any entity named herein, or any other internal or outside resource, 
for the purpose of verifying information provided in the Questionnaire or to develop other 
information deemed relevant by ARRC.  
 
______________________________________  _________________________ 
Signature of Certifying Individual     Date 
 
Subscribed and sworn to before me this ___________ day of ___________________, 20___ 

 
________________________________________ 
 Signature of Notary 

Notary Public in and for the State of __________________ 

My Commission Expires: ___________________________ 

 
NOTICE TO PROPOSERS 

 
A material false statement, omission or fraudulent inducement made in connection with 
this Questionnaire is sufficient cause for denial of a contract award or revocation of a 
prior contract award, thereby precluding the Proposer from doing business with, or 
performing work for ARRC, either as a vendor, prime contractor, subcontractor, 
consultant or subconsultant for a period of five years.  In addition, such false submission 
may subject the person and/or entity making the false statement to criminal charges 
under applicable state and/or federal law. 
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Financial Statement 
 

To be completed by Proposers that do not produce company generated financial statements, 
including balance sheet, statement of earnings and retained income for the most recent three 
years (one sheet per year.) 
 
ASSETS  
Cash on Hand and in Banks       $____________________  
Account and Notes Receivable      $____________________  
Fixed Assets (net of depreciation)      $____________________  
Other Assets         $____________________ 
 
Total Assets         $____________________  
 
LIABILITIES  
Accounts Payable       $____________________ 
Notes Payable to Banks in next twelve months    $____________________  
Notes Payable to Others       $____________________  
Taxes Payable       $____________________  
 
Long Term Liabilities (More than twelve months)    $____________________ 
Other Liabilities        $____________________ 
 
Total Liabilities       $____________________ 
 
Net Worth        $____________________ 
 
INCOME FROM OPERATIONS  
Revenue         $____________________ 
Interest        $____________________  
Cost of Goods Sold (if appropriate)      $____________________ 
 
Gross Profit        $____________________ 
 
General & Administrative Expenses      $____________________ 
Depreciation        $____________________  
Interest Paid         $____________________  
 
Net Gain or Loss       $____________________ 
 
I hereby certify that the above information is true and accurate to the best of my knowledge and 
belief. I understand false statements may result in denial of a contract, and possible debarment 
for a period of five years.  
 
_____________________________________ _________________________   
Signature of Owner or Officer    Date Signed  
 
______________________________________  __________________________ 
Company Name     For the Year Ended  
____________________________ 
Federal ID #  
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ALASKA RAILROAD CORPORATION 
CONSTRUCTION BID FORM of 

 

NAME  _____________________________________________________ 

ADDRESS _____________________________________________________ 

  _____________________________________________________ 

To the CONTRACTING OFFICER, ALASKA RAILROAD CORPORATION: 

In compliance with your Invitation to Bid Number, ________________________________, 
the Undersigned proposes to furnish and deliver all the materials and do all the work and 
labor required in the construction of the _______________________________________, 
located at or near __________________________ according to the plans and 
specifications and for the amount and prices named herein as indicated on the Cost 
Schedule, which is made a part of this Bid. 
 
The Undersigned declares that he/she has carefully examined the contract requirements 
and that he/she has made a personal examination of the site of the work; that he/she 
understands that the quantities, where such are specified in the Cost Schedule or on the 
plans for this Project, are approximate only and subject to increase or decrease, and that 
he/she is willing to perform increased or decreased quantities of work at unit prices bid 
under the conditions set forth in the Contract Documents. 
 
The Undersigned hereby agrees to execute the said contract and bonds within Ten (10) 
Calendar Days, or such further time as may be allowed in writing by the Contracting 
Officer, after receiving notification of the acceptance of this Bid, and it is hereby mutually 
understood and agreed that in case the Undersigned does not, the accompanying bid 
guarantee shall be forfeited to the Alaska Railroad Corporation as liquidated damages, and 
said Contracting Officer may proceed to award the contract to others. 
 
The Undersigned agrees to commence the work within Ten (10) Calendar Days after the 
effective date of the Notice to Proceed and to complete the work by 
_________________________, unless extended in writing by the Contracting Officer. 
 
The Undersigned proposes to furnish a Payment Bond in the amount of One Hundred 
Percent (100%) and a Performance Bond in the amount of One Hundred Percent (100%) 
(of the contract), as surety conditioned for the full, complete and faithful performance of this 
contract. 
 
The Undersigned acknowledges receipt of the following addenda to the drawings and/or 
specifications (give number and date of each). 
 
Addenda No. Date Issued Addenda No. Date Issued Addenda No. Date Issued 
___________________ ___________________ ___________________ 
 
___________________ ___________________ ___________________ 
 
___________________ ___________________ ___________________ 
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NON-COLLUSION AFFIDAVIT 
The Undersigned declares, under penalty of perjury under the laws of the United States, 
that neither he/she nor the firm, association, or corporation of which he/she is a 
member, has, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of free competitive bidding in 
connection with this Bid. 
 
The Undersigned has read the foregoing proposal and hereby agrees to the conditions 
stated therein by affixing his/her signature below: 
 
 
__________________________  _________________________________ 
Signature     Name and Title of Person Signing 
 
____________________________ ____________________________________ 
Telephone Number    Facsimile Number         
 
 
Form 395-0121 (12/99) 
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APPENDIX E 
 

GENERAL CONDITIONS 
(CONSTRUCTION) 

(Revised 11/14/05) 
 
1.  ARTICLE 1 - DEFINITIONS: 

Wherever used in the Contract Documents the following terms, or pronouns in place of 
them, are used, the intent and meaning, unless a different intent or meaning is clearly indicated, 
shall be interpreted as set forth below. 

The titles and headings of the Sections, Subsections and Articles herein are intended for 
convenience of reference and shall not be considered as having bearing on their interpretation. 

Whenever used in the Specifications or other Contract Documents the following terms 
have the meaning indicated which are applicable to both the singular and plural thereof.  
Working titles which have a masculine gender, are intended to refer to persons of either sex. 

Terms not defined below shall have their ordinary accepted meanings within the context 
which they are used.  "Webster's Third New International Dictionary of the English Language, 
Unabridged, Copyright 1961", or subsequent revision thereof, shall provide ordinarily accepted 
meanings.  Words which have a well-known technical or trade meaning when used to describe 
Work, materials or equipment shall be interpreted in accordance with such meaning. 
 
Addenda: All clarifications, corrections, or changes issued graphically or in writing by the 
Owner after the Invitation to Bid but prior to the opening of Bids. 
 
Application for Payment: The form provided by the Owner which is used by the Contractor in 
requesting progress or Final payments and which is to include such supporting documentation 
as is required by the Contract Documents. 
 
Approved or Approval: Means written approval by the Owner or his authorized representative 
as defined in paragraph 2.1. 
 
ARRC Procurement Rules: Means the Rules governing the procurement of supplies, services, 
professional services and construction adopted by ARRC in accordance with A.S. 36.30.015(e).  
Said Rules may be downloaded from ARRC’s web site, www.alaskarailroad.com, under General 
Information, Purchasing/Contracts. 
 
A.S.: Initials which stand for Alaska Statute. 
 
Award: The acceptance, by the Owner, of the successful Bid. 
 
Bid: The offer of a Bidder, on the prescribed form to perform the Work in accordance with the 
Contract Documents at the prices quoted. 
 
Bid Bond: The security furnished with a Bid to guarantee that the Bidder will enter into a 
Contract if his Bid is accepted by the Owner. 
 
Bidder: Any individual, firm, corporation or any acceptable combination thereof, or joint venture 
submitting a Bid for the advertised Work. 
 
Calendar Day: Every day shown on the calendar, beginning and ending at midnight. 
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Change Order: A written order by the Owner directing changes to the Contract, within its 
general scope. 
  
Conditions of the Contract: Those portions of the Contract Documents which define the rights 
and responsibilities of the contracting parties and of others involved in the Work.  The 
Conditions of the Contract include General Conditions, Supplementary Conditions and other 
Conditions specified in the Invitation to Bid. 
 
Contract: The Contract Documents form the Contract between the Owner and the Contractor 
for the Work to be performed.  The Contract represents the entire and integrated agreement 
between the parties hereto and supersedes prior negotiations, representations or agreements, 
either written oral. 
 
Contract Documents: The Contract Form, Addenda, the bidding requirements and Contractor's 
Bid (including all appropriate bid tender forms), the Bonds, the Conditions of the Contract and all 
other Contract requirements, the Specifications, and the Drawings furnished by the Owner to 
the Contractor, together with all Change Orders and documents approved by the Contracting 
Officer for inclusion, modifications and supplements issued on or after the Effective Date of the 
Contract. 
 
Contracting Officer: The person authorized to enter into and administer the Contract on behalf 
of the Owner.  He has authority to make findings, determinations and decisions with respect to 
the Contract and, when necessary, to modify or terminate the Contract. 
 
Contractor: The individual, firm, corporation or any acceptable combination thereof, contracting 
with the Owner for performance of the Work. 
 
Contract Amount: The total moneys payable by the Owner to the Contractor under the terms 
of the Contract Documents. 
 
Contract Time: The number of Calendar Days or the date specified in the Contract and 
authorized time extensions which identify how much time the Contractor is allowed to achieve 
Final Completion. 
 
Consultant: A person, firm, agency or corporation retained by the Owner to prepare Contract 
Documents, perform construction administration services, or other Project related services. 
 
Defective: An adjective which refers to Work that is unsatisfactory, faulty or deficient, or does 
not conform to the Contract Documents, or does not meet the requirements of any inspection, 
reference standard, test or Approval referred to in the Contract Documents, or has been 
damaged prior to the Owner's Approval of Final payment. 
 
Directive: A written communication to the Contractor from the Owner interpreting or enforcing a 
Contract requirement or ordering commencement of an item of Work. 
 
 
Drawings: The drawings which show the character and scope of the Work to be performed and 
which have been furnished by the Owner or the Owner's Consultant and are by reference made 
a part of the Contract Documents. 
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Effective Date of the Contract: The date on which the Contract is fully executed by both 
Contractor and the Owner. 
 
Final Completion: The Work (or specified part thereof) has progressed to the point that all 
Work is complete as determined by the Owner. 
 
General Requirements: Sections of the Contract Documents which contain administrative and 
procedural requirements as well as requirements for temporary facilities. 
 
Holidays: The Owner recognizes the following Holidays: 

New Years Day - January 1 
President's Day - Third Monday in February 
Memorial Day - Last Monday in May 
Independence Day - July 4 
Labor Day - First Monday in September 
Columbus Day-Second Monday in October 
Veteran's Day - November 11 
Thanksgiving Day - Fourth Thursday in November 
Christmas Day - December 25 

If any Holiday listed above falls on a Saturday, Saturday and the preceding Friday are 
both legal Holidays.  If the holiday should fall on a Sunday, Sunday and the following Monday 
are both legal Holidays. 
 
Install: Means to build into the Work, ready to be used in complete and operable condition and 
in compliance with the Contract Documents. 
 
Invitation to Bid: The public announcement, as required by law, inviting Bids for Work to be 
performed and/or materials to be furnished. 
 
Notice of Intent to Award: The written notice by the Owner to all Bidders identifying the 
apparent successful Bidder and establishing the Owner's intent to execute the Contract when all 
conditions required for execution of the Contract are met. 
 
Notice to Proceed: A written notice to the Contractor to begin the Work and establishing the 
date on which the Contract Time begins. 
 
Owner: The Alaska Railroad Corporation (“ARRC”) or its authorized representative(s). 
 
Payment Bond: The security furnished by the Contractor and his Surety to guarantee payment 
of the debts arising out of performance of the Work. 
 
Performance Bond: The security furnished by the Contractor and his Surety to guarantee 
performance and completion of the Work in accordance with the Contract Documents. 
 
Project: The total construction, of which the Work performed under the Contract Documents is 
the whole or a part. 
 
Project Manager: The authorized representative of the Owner who is responsible for 
administration of the Contract. 
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Regulatory Requirements: All laws, rules, regulations, ordinances, codes and/or orders 
applicable to the Work. 
 
Shop Drawings: All Drawings, diagrams, illustrations, schedules and other data which are 
specifically prepared by or for the Contractor to illustrate some portion of the Work and all 
illustrations, brochures, standard schedules, performance charts, instructions, diagrams and 
other information prepared by a supplier and submitted by the Contractor to illustrate material, 
equipment, fabrication, or erection for some portion of the Work. 
 
Specifications: Those portions of the Contract Documents consisting of written technical 
descriptions of materials, equipment, construction systems, standards and workmanship as 
applied to the Work and certain administrative and procedural details applicable thereto. 
 
Subcontractor: An individual, firm, or corporation to whom the Contractor sublets part of the 
Contract. 
 
Substantial Completion: Although not fully completed, the Work (or a specified part thereof) 
has progressed to the point where, in the opinion of the Owner as evidenced by the Owner's 
written notice, it is sufficiently complete, in accordance with the Contract Documents, so that the 
Work (or specified part) can be utilized for the purposes for which it is intended.  The terms 
"Substantially Complete" and "Substantially Completed" as applied to any Work refer to 
Substantial Completion thereof. 
 
Supplemental Agreement: A written agreement between the Contractor and the Owner 
covering Work that is not within the general scope of the Contract. 
 
Surety: The corporation, partnership, or individual, other than the Contractor, executing a bond 
furnished by the Contractor. 
 
Unit Price Work: Work to be paid for on the basis of unit prices. 
 
Work: Work is the act of, and the result of, performing services, furnishing labor, furnishing and 
incorporating materials and equipment into the Project and performing other duties and 
obligations, all as required by the Contract Documents.  Such Work, however incremental, will 
culminate in the entire completed Project, or the various separately identifiable parts thereof. 
 
2.  ARTICLE 2 - AUTHORITIES AND LIMITATIONS: 
 
2.1 AUTHORITIES AND LIMITATIONS: 

2.1.1 The Owner alone, shall have the power to bind the Owner and to exercise the 
rights, responsibilities, authorities and functions vested in the Owner by the Contract 
Documents, except that the Owner shall have the right to designate in writing authorized 
representatives to act for him. 

2.1.2 Wherever any provision of the Contract Documents specifies an individual or 
organization, whether Governmental or private, to perform any act on behalf of or in the 
interests of the Owner that individual or organization shall be deemed to be the Owner's 
authorized representative under this Contract but only to the extent so specified. 

2.1.3 The Owner may, at any time during the performance of this Contract, vest in any 
such authorized representatives additional power and authority to act for the Owner or 
designate additional representatives, specifying the extent of their authority to act for the Owner.  
A copy of each document vesting additional authority in or removing that authority from an 
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authorized representative or designating an additional authorized representative shall be 
furnished to the Contractor. 

2.1.4 The Owner reserves the right to appoint a new Project Manager without affecting 
any of the Contractor's obligations to the Owner under this Contract. 

2.1.5 The Contractor shall perform the Work in accordance with any written order 
(including but not limited to instruction, direction, interpretation or determination) issued by an 
authorized representative in accordance with the authorized representative's authority to act for 
the Owner. 

2.1.6 The Contractor assumes all the risk and consequences of performing the Work in 
accordance with any order (including but not limited to instruction, direction, interpretation or 
determination) of anyone not authorized to issue such order, and of any order not in writing. 

2.1.7 Should the Owner or his authorized representative designate Consultant(s) to act 
for the Owner as provided for in Paragraph 2.1.1, the performance or nonperformance of the 
Consultant under such authority to act, shall not give rise to any Contractual obligation or duty of 
the Consultant to the Contractor, any subcontractor, any supplier, or any other organization 
performing any of the Work or any Surety representing them. 

2.1.8 The term "Owner" when used in the text of these General Conditions or other 
Contract Documents following this section shall also mean any duly authorized representative of 
the Owner when authorized in accordance with Paragraph 2.1.1. 
 
2.2 EVALUATIONS BY OWNER: 

2.2.1 The Owner will decide all questions which may arise as to: 
2.2.1.1  Quality and acceptability of materials furnished; 
2.2.1.2  Quality and acceptability of Work performed; 
2.2.1.3  Compliance with the Schedule of Progress; 
2.2.1.4  Interpretation of Contract Documents; 
2.2.1.5  Acceptable fulfillment of the Contract on the part of the Contractor. 

2.2.2 In order to avoid cumbersome terms and confusing repetition of expressions in 
the Contract Documents, whenever the terms "as ordered", "as directed", "as required", "as 
approved", or terms of like effect or import are used, or the adjectives "reasonable", "suitable", 
"acceptable", "proper" or "satisfactory" or adjectives of like effect or import are used it shall be 
understood as if the expression were followed by the words "the Owner".  

2.2.3 When such terms are used to describe a requirement, direction, review or 
judgment of the Owner as to the Work, it is intended that such requirement, direction, review or 
judgment will be solely to evaluate the Work for compliance with the Contract Documents 
(unless there is a specific statement indicating otherwise). 

2.2.4 The use of any such term or adjective shall not be effective to assign to the 
Owner any duty or authority to supervise or direct the furnishing or performance of the Work or 
any duty or authority to undertake responsibility contrary to the provisions of paragraphs 2.3 or 
2.4. 
 
2.3 MEANS & METHODS: 

2.3.1 The means, methods, techniques, sequences or procedures of construction, or 
safety precautions and the program incident thereto, and the failure to perform or furnish the 
Work in accordance with the Contract Documents are the sole responsibility of the Contractor. 
 
2.4 VISITS TO SITE: 

2.4.1 The Owner will make visits to the site, off-site fabrication sites and approved 
remote storage sites at intervals appropriate to the various stages of construction to observe the 
progress and quality of the executed Work and to determine, in general, if the Work is 
proceeding in accordance with the Contract Documents. 
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2.4.2 Such observations or the lack of such observations shall in no way relieve the 
Contractor from his duty to perform the Work in accordance with the Contract Documents. 
 
3.  ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE: 
 
3.1 INCOMPLETE CONTRACT DOCUMENTS: 

3.1.1 The execution of the Contract by the Contractor is considered a representation 
that the Contractor examined the Contract Documents to make certain that all sheets and pages 
were provided and that the Contractor is satisfied as to the conditions to be encountered in 
performing the Work. 

3.1.2 The Owner expressly denies any responsibility or liability for a Bid submitted on 
the basis of an incomplete set of Contract Documents. 
 
3.2 COPIES OF CONTRACT DOCUMENTS: 

3.2.1 The Owner shall furnish to the Contractor up to five copies of the Contract 
Documents. 

3.2.2 Additional copies will be furnished, upon request, at the cost of reproduction 
stated in the Invitation to Bid. 
 
3.3 SCOPE OF WORK: 

3.3.1 The Contract Documents comprise the entire Contract between the Owner and 
the Contractor concerning the Work. 

3.3.2 The Contract Documents are complementary; what is called for by one is as 
binding as if called for by all.  The Contract Documents will be construed in accordance with the 
Regulatory Requirements of the place of the Project. 

3.3.3 It is specifically agreed between the parties executing this Contract that it is not 
intended by any of the provisions of the Contract to create in the public or any member thereof a 
third party benefit, or to authorize anyone not a party to this Contract to maintain a suit pursuant 
to the terms or provisions of the Contract. 
 
3.4 INTENT OF CONTRACT DOCUMENTS: 

3.4.1 It is the intent of the Contract Documents to describe a functionally complete 
Project to be constructed in accordance with the Contract Documents. 

3.4.2 Any work, materials or equipment that may reasonably be inferred from the 
Contract Documents as being required to produce the intended result will be supplied, without 
any adjustment in Contract Amount or Contract Time, whether or not specifically called for. 

3.4.3 Reference to standard specifications, manuals or codes of any technical society, 
organization or association, or to the Regulatory Requirements of any governmental authority, 
whether such reference be specific or by implication, shall mean the edition stated in the 
Contract Documents or if not stated the latest standard specification, manual, code or 
Regulatory Requirements in effect at the time of advertisement for the Project (or, in the 
Effective Date of the Contract if there was no advertisement). 

3.4.4 However, no provision of any referenced standard specification, manual or code 
(whether or not specifically incorporated by reference in the Contract Documents) shall be 
effective to change the duties and responsibilities of the Owner and the Contractor, or any of 
their Consultants, agents or employees from those set forth in the Contract Documents, nor 
shall it be effective to assign to the Owner or any of the Owner's Consultants, agents or 
employees, any duty or authority to supervise or direct the furnishing or performance of the 
Work or any duty or authority to undertake responsibility contrary to the provisions of 
paragraphs 2.3 or 2.4. 
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3.4.5 Unless otherwise specified in the Contract Documents, words which have well-
known technical or construction industry meanings are used in the Contract Documents in 
accordance with such recognized meanings. 
 
3.5 DISCREPANCY IN CONTRACT DOCUMENTS: 

3.5.1 Before undertaking the Work, the Contractor shall carefully study and compare 
the Contract Documents and check and verify pertinent figures, and dimensions shown thereon 
and all applicable field measurements.  

3.5.2 Work in the area by the Contractor shall imply verification of figures, dimensions 
and field measurements. 

3.5.3 If, during the above study or during the performance of the Work, the Contractor 
finds a conflict, error, discrepancy or omission in the Contract Document, or a discrepancy 
between the Contract Documents and any standard specification, manual, code, or regulatory 
requirement which affects the Work, the Contractor shall promptly report such discrepancy in 
writing to the Owner. 

3.5.4 The Contractor shall obtain a written interpretation or clarification from the Owner 
before proceeding with any Work affected thereby. 

3.5.5 Any adjustment made by the Contractor without this determination shall be at his 
own risk and expense. 

3.5.6 However, the Contractor shall not be liable to the Owner for failure to report any 
conflict, error or discrepancy in the Contract Documents unless the Contractor had actual 
knowledge thereof or should reasonably have know thereof. 
 
3.6 DISCREPANCY - ORDER OF PRECEDENCE: 

3.6.1 When conflicts, errors, or discrepancies within the Contract Documents exist, the 
order of precedence from most governing to least governing will be as follows: 

3.6.1.1  Supplementary Conditions 
3.6.1.2  General Conditions 
3.6.1.3  Technical Specification 
3.6.1.4  Drawings  
3.6.1.5  Standard Construction Details 
3.6.1.6  Standard Specifications 

 3.6.2 The Contractor shall not take advantage of any apparent error or omission in the 
Contract Documents.  If the Contractor discovers an error or omission, the Owner shall be 
promptly notified.  The Owner will make corrections and interpretation as necessary to fulfill the 
intent of the Contract.  Scaled measurements shall not be used when the dimensions on the 
plan are given or can be computed. 
 
3.7 CLARIFICATIONS AND INTERPRETATIONS: 

3.7.1 The Owner will issue with reasonable promptness such written clarifications or 
interpretations of the requirements of the Contract Documents as the Owner may determine 
necessary, which shall be consistent with or reasonably inferable from the overall intent of the 
Contract Documents. 
 
3.8 REUSE OF DOCUMENTS: 

3.8.1 Neither the Contractor nor any subcontractor, or supplier or other person or 
organization performing or furnishing any of the Work under a direct or indirect Contract with the 
Owner shall have or acquire any title to or ownership rights in any of the Contract Documents 
(or copies thereof) prepared by or for the Owner and they shall not reuse any of the Contract 
Documents on extensions of the Project or any other Project without written consent of the 
Owner. 
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3.8.2 Contract Documents prepared by the Contractor in connection with the Work 
shall become the property of the Owner. 
 
4.  ARTICLE 4 - LANDS AND PHYSICAL CONDITIONS: 
 
4.1 AVAILABILITY OF LANDS: 

4.1.1 The Owner shall furnish as indicated in the Contract Documents, the lands upon 
which the Work is to be performed, rights-of-way and easements for access thereto, and such 
other lands which are designated for use of the Contractor in connection with the Work. 

4.1.2 Easements for permanent structures or permanent changes in existing facilities 
will be obtained and paid for by the Owner, unless otherwise provided in the Contract 
Documents. 

4.1.3 The Contractor shall provide for all additional lands and access thereto that may 
be required for temporary construction facilities or storage of materials and equipment. 
 
4.2 VISIT TO SITE: 

4.2.1 The execution of the Contract by the Contractor is considered a representation 
that the Contractor has visited and carefully examined the site and is satisfied as to the 
conditions to be encountered in performing the Work and as to the requirements of the Contract 
Documents. 
 
4.3 EXPLORATIONS AND REPORTS: 

4.3.1 Reference is made to the Supplementary Conditions for identification of those 
reports of explorations and tests of subsurface conditions at the site that have been utilized by 
the Owner in preparation of the Contract Documents. 

4.3.2 The Contractor may for his purposes rely upon the accuracy of the factual data 
contained in such reports, but not upon interpretations or opinions drawn from such factual data 
contained therein or for the completeness or sufficiency thereof. 

4.3.3 Except as indicated in the immediately preceding sentence and in paragraphs 
4.4 and 9.9, Contractor shall have full responsibility with respect to surface and subsurface 
conditions at the site. 
 
4.4 UTILITIES: 

4.4.1 The horizontal and vertical locations of known underground utilities as shown or 
indicated by the Contract Documents are approximate and are based on information and data 
furnished to the Owner by the owners of such underground utilities. 

4.4.2 The Contractor shall have full responsibility for: 
4.4.2.1  Reviewing and checking all information and data concerning utilities. 
4.4.2.2  Locating all underground utilities shown or indicated in the Contract 

Documents which are affected by the Work. 
4.4.2.3  Coordination of the Work with the owners of all utilities during 

construction. 
4.4.2.4  Safety and protection of all utilities as provided in paragraph 6.16. 
4.4.2.5  Repair of any damage to utilities resulting from the Work in accordance 

with paragraphs 4.4.4 and 4.5. 
4.4.3 If Work is to be performed by any utility owner, the Contractor shall cooperate 

with such owner to facilitate the Work. 
4.4.4 In the event of interruption to any utility service as a result of accidental breakage 

or as a result of being exposed or unsupported, the Contractor shall promptly notify the utility 
owner and the Owner.  
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4.4.5 If service is interrupted repair Work shall be continuous until the service is 
restored. 

4.4.6 No Work shall be undertaken around fire hydrants until provisions for continued 
service have been approved by the local fire authority. 
 
4.5 DAMAGED UTILITIES: 

4.5.1 When utilities are damaged by the Contractor, the utility owner shall have the 
choice of repairing the utility or having the Contractor repair the utility. 

4.5.2 In the following circumstances, the Contractor shall reimburse the utility Owner 
for repair costs or provide at no cost to the utility owner or the Owner, all materials, equipment 
and labor necessary to complete repair of the damage: 

4.5.2.1  When the utility is shown or indicated in the Contract Documents. 
4.5.2.2  When the utility has been located by the utility owner. 
4.5.2.3  When no locate was requested by the Contractor for utilities shown or 

indicated in the Contract Documents. 
4.5.2.4  All visible utilities. 
4.5.2.5  When the Contractor could have, otherwise, reasonably been expected 

to be aware of such utility. 
 
4.6 UTILITIES NOT SHOWN OR INDICATED: 

4.6.1 If, while directly performing the Work, an underground utility is uncovered or 
revealed at the site which was not shown or indicated in the Contract Documents and which the 
Contractor could not reasonably have been expected to be aware of, the Contractor shall, 
promptly after becoming aware thereof and before performing any Work affected thereby 
(except in an emergency as permitted by paragraph 6.18) identify the Owner of such 
underground facility and give written notice thereof to that owner and to the Owner. 

4.6.2 The Owner will promptly review the underground utility to determine the extent to 
which the Contract Documents and the Work should be modified to reflect the impacts of the 
discovered utility. 

4.6.3. The Contract Documents will be amended or supplemented to the extent 
necessary through the issuance of a Change Order by the Owner. 

4.6.4 During such time, the Contractor shall be responsible for the safety and 
protection of such underground utility as provided in paragraph 6.16. 

4.6.5 The Contractor may be allowed an increase in the Contract Amount or an 
extension of the Contract Time, or both, to the extent that they are directly attributable to the 
existence of any underground utility that was not shown or indicated in the Contract Documents 
and which the Contractor could not reasonably have been expected to be aware of. 
 
4.7 SURVEY CONTROL: 

4.7.1 The Owner will identify sufficient horizontal and vertical control data to enable the 
Contractor to survey and layout the Work. 

4.7.2 All survey control work shall be performed under the direct supervision of a 
registered Land Surveyor. 

4.7.3 Upon completion of survey work, all equipment and unused materials shall be 
removed and the Owner’s property shall be left in a neat and clean condition satisfactory to the 
Owner. 

4.7.4 Should the Contractor or its subcontractor fail to comply with the preceding 
subparagraph, the Owner may perform the required clean-up. All Owner costs and expenses for 
performing this work shall be collected from the Contractor. 
 
5.  ARTICLE 5 - BONDS, INSURANCE, AND INDEMNIFICATION: 
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5.1 DELIVERY OF BONDS: 

5.1.1 When the Contractor delivers the executed Contract to the Owner, the Contractor 
shall also deliver to the Owner such bonds as the Contractor may be required to furnish in 
accordance with paragraph 5.2. 
 
5.2 BONDS: 

5.2.1 The Contractor shall furnish Performance and Payment Bonds, each in an 
amount as shown on the Contract as security for the faithful performance and payment of all 
Contractor's obligations under the Contract Documents. 

5.2.2 These bonds shall remain in effect for one year after the date of Final Completion 
and until all obligations under this Contract, except special guarantees as per paragraph 12.7, 
have been met. 

5.2.3 All bonds shall be furnished on forms provided by the Owner (or copies thereof) 
and shall be executed by such Sureties as are authorized to do business in the State of Alaska. 

5.2.4 The Owner may at his option copy the Surety with notice of any potential default 
or liability. 
 
5.3 REPLACEMENT OF BOND AND SURETY: 

5.3.1 If the Surety on any bond furnished in connection with this Contract is declared 
bankrupt or becomes insolvent or its right to do business is terminated in any state where any 
part of the Project is located or it ceases to meet the requirements of paragraph 5.2, or 
otherwise becomes unacceptable to the Owner, or if any such Surety fails to furnish reports as 
to his financial condition as requested by the Owner, the Contractor shall within five days 
thereafter substitute another bond and Surety, both of which must be acceptable to Owner. 
 
5.4 INSURANCE REQUIREMENTS: 

5.4.1 The Contractor shall carry and maintain throughout the life of this Contract, at its 
own expense, insurance not less than the amounts and coverage herein specified, and the 
Owner shall be named as an additional named insured under the insurance coverage so 
specified, with respect to the performance of the Work.  

5.4.2 There shall be no right of subrogation against the Owner or its agents performing 
work in connection with the Work, and this waiver of subrogation shall be endorsed upon the 
policies.  

5.4.3 Insurance shall be placed with the companies acceptable to the Owner, and 
these policies providing coverage thereunder shall contain provisions that no cancellation or 
material changes in the policy shall become effective except upon 30 days prior written notice 
thereof to the Owner. 

5.4.4 Prior to commencement of the Work, the Contractor shall furnish certificates to 
the Owner, in duplicate, evidencing that the insurance policy provisions required hereunder are 
in force.  

5.4.5 Acceptance by the Owner of deficient evidence of insurance does not constitute 
a waiver of Contract insurance requirements. 

5.4.6 The Contractor shall furnish the Owner with certified copies of policies upon 
request. The minimum coverages and limits required are as follows: 

5.4.7 Worker's Compensation insurance in accordance with the statutory coverages 
required by the State of Alaska and Employers Liability insurance with limits not less than 
$1,000,000 and, where applicable, insurance in compliance with any other statutory obligations, 
whether State or Federal, pertaining to the compensation of injured employees assigned to the 
Work, including but not limited to Voluntary Compensation, Federal Longshoremen and Harbor 
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Workers Act, Maritime and the Outer Continental Shelf's Land Act and the Federal Employers 
Liability Act. 

5.4.8 Commercial General Liability with limits not less than $2,000,000 per occurrence 
and $2,000,000 aggregate for Bodily Injury and Property Damage, including coverage for 
Premises and Operations Liability, Products and Completed Operations Liability, Contractual 
Liability, Broad Form Property Damage Liability and Personal Injury Liability. Coverage shall not 
contain any exclusions of Explosion, Collapse, or Underground. 

5.4.9 Commercial Automobile Liability on all owned, non-owned, hired and rented 
vehicles with limits of liability of not less than $1,000,000 Combined Single Limit for Bodily Injury 
and Property Damage per each accident or loss. 

5.4.10 If Work involves use of aircraft, Aircraft Liability insurance covering all owned and 
non-owned aircraft with a per occurrence limit of not less than $5,000,000. 

5.4.11 If Work involves use of watercraft, Protection and Indemnity insurance with limits 
not less than $5,000,000 per occurrence.  Hull and Machinery coverage is to be carried on the 
vessel for the full current market value. This coverage requirement may waived at the discretion 
of the Owner if the Contractor self-insures the equipment and will waive all rights of recovery 
against the Owner in writing. 

5.4.12 Where applicable, Professional Liability insurance with limits of not less than 
$1,000,000 per claim and $2,000,000 aggregate, subject to a maximum deductible $10,000 per 
claim. The Owner has the right to negotiate increase of deductibles subject to acceptable 
financial information of the policyholder. 

5.4.13 Where applicable, Pollution Liability insurance with a Project limit of not less than 
$5,000,000 to include coverage for Asbestos, Hazardous Materials, Lead or other related 
environmental hazards. 

5.4.14 Builder's Risk Insurance: Coverage shall be on an "All Risk" completed value 
basis and protect the interests of the Owner the Contractor and his subcontractors. Coverage 
shall include all materials, equipment and supplies that are intended for specific installation in 
the Project while such materials, supplies and equipment are located at the Project site and in 
transit from port of arrival to jobsite and while temporarily located away from the Project site. 

5.4.15 All insurance policies as described above are required to be written on an 
"occurrence" basis. In the event occurrence coverage is not available, the Contractor agrees to 
maintain "claims made" coverage for a minimum of two years after Project Completion. 
 
5.5 INDEMNIFICATION: 

5.5.1 The Contractor shall indemnify, save harmless, and defend the Owner and its 
agents and its employees from any and all claims or actions for injuries or damages sustained 
by any person or property arising directly or indirectly from the Work or the Contractor's 
performance of this Contract; however, this provision has no effect if, but only if, the sole 
proximate cause of the injury or damage is the negligence of the Owner or its agents. 
 
6.  ARTICLE 6 - CONTRACTOR'S RESPONSIBILITIES: 
 
6.1 SUPERVISION OF WORK: 

6.1.1 The Contractor shall supervise and direct the Work competently and efficiently, 
devoting such attention thereto and applying such skills and expertise as may be necessary to 
perform the Work in accordance with the Contract Documents. 

6.1.2 All Work under this Contract shall be performed in a skillful and workmanlike 
manner. The Contractor shall be solely responsible for the means, methods, techniques, 
sequences and procedures of construction. 

6.1.3 The Contractor shall keep on the Work at all times during its progress a 
competent resident superintendent. The Owner shall be advised in writing of the 
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superintendent's name, local address, and telephone number. This written advice is to be kept 
current until Final Completion.  

6.1.4 The superintendent will be the Contractor's representative at the site and shall 
have full authority to act and sign documents on behalf of the Contractor. 

6.1.5 All communications given to the superintendent shall be as binding as if given to 
the Contractor.  

6.1.6 The Contractor shall cooperate with the Owner in every way possible. 
 
6.2 CHARACTER OF WORKERS: 

6.2.1 The Contractor shall provide a sufficient number of competent, suitable qualified 
personnel to survey and lay out the Work and perform construction as required by the Contract 
Documents.  

6.2.2 The Contractor shall at all times maintain good discipline and order at the site.  
6.2.3 The Owner may, in writing, require the Contractor to remove from the Work any 

employee the Owner deems incompetent, careless, or otherwise detrimental to the progress of 
the Work, but the Owner shall have no duty to exercise this right. 
 
6.3 CONTRACTOR TO FURNISH: 

6.3.1 Unless otherwise specified in the Contract Documents, the Contractor shall 
furnish and assume full responsibility for all materials, equipment and machinery, tools, 
appliances, fuel, power, light, heat, telephone, water, sanitary facilities, temporary facilities and 
all other facilities and incidentals necessary for the furnishing, performance, testing, start-up and 
completion of the Work. 
 
6.4 MATERIALS AND EQUIPMENT: 

6.4.1 All materials and equipment shall be of specified quality and new, except as 
otherwise provided in the Contract Documents. If required by the Owner, the Contractor shall 
furnish satisfactory evidence (including reports of required tests) as to the kind and quality of 
materials and equipment. 

6.4.2 All materials and equipment shall be applied, installed, connected, erected, used, 
cleaned, and conditioned in accordance with the instructions of the applicable Supplier except 
as otherwise provided in the Contract Documents; but no provision of any such instructions will 
be effective to assign to the Owner or any of the Owner's Consultants, agents or employees, 
any duty or authority to supervise or direct the furnishing or performance of the Work or any 
duty or authority to undertake responsibility contrary to the provisions of Paragraphs 2.3 or 2.4. 
 
6.5 ANTICIPATED SCHEDULES: 

6.5.1 The construction of this project shall be planned and recorded with a Critical Path 
Method ("CPM") schedule.  The schedule shall be used for coordination and monitoring of all 
work under the contract including all activity of subcontractors, manufacturers, supplies, utility 
companies and review activity of the Owner.  Within a reasonable time prior to the 
preconstruction conference, the Contractor shall submit for Owner’s approval, a detailed initial 
CPM schedule.  The schedule shall meet the requirements set forth below.  The construction 
time for the entire project shall not exceed the specified Contract Time.  Following the Owner's 
review, if revisions to the proposed CPM schedule are required, the Contractor shall do so 
promptly.  The CPM schedule must be finalized within 30 days of the Notice to Proceed. 

6.5.2 The CPM schedule shall be presented as a Precedence Diagram Network 
developed in the activity-on-node format and shall include a description of no less than 15 major 
project activities, the duration of each of the project activities, the resources required for each of 
the project activities, including: 
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6.5.2.1  labor, showing workdays per week, holidays, shifts per day, men per 
shift, and hours per shift; 

6.5.2.2   equipment, including the number of units of each type of equipment; and 
6.5.2.3     materials. 

 6.5.3 Owner reserves the right to adjust or add to the required project activities. 
6.5.4 The activity-on-node diagram shall show the sequence and interdependence of 

all activities required for complete performance of all items of Work under this Contract, 
including shop drawings submittals and reviews and fabrication and delivery activities. No 
activity duration shall be longer than 15 working days without the Owner's approval.  Owner 
reserves the right to limit the number of activities on the schedule. 

6.5.5 Before proceeding with any Work on site, the Contractor shall prepare, submit, 
and receive the Owner's approval of a 60-Day Preliminary Schedule.  The Preliminary Schedule 
shall provide a detailed breakdown of activities scheduled for the first 60 days of the project and 
summary of activities for Work beyond 60 days. Said schedule shall include mobilization, 
submittals, procurement, and construction. 

6.5.6 No Work may be pursued at the site without an approved 60-Day Preliminary 
Schedule or an approved CPM schedule.  A Finalized CPM Schedule with detailed breakdown 
of activities for the entire contract period shall be submitted prior to the first progress payment 
and accepted prior to application of the second progress payment.  The Contractor shall create 
a baseline schedule of the Accepted Finalized Schedule. 

6.5.7 Within fifteen days after the date of the Notice to Proceed, the Contractor shall 
submit to the Owner for review:  anticipated schedule of Shop Drawing submissions, and 
anticipated Schedule of Values for all of the Work which will include quantities and prices of 
items aggregating the Contract Amount and will subdivide the Work into no less than 15 line 
item component parts to serve as the basis for progress payments during construction.  

6.5.8 Such prices will include an appropriate amount of overhead and profit applicable 
to each item of Work which will be confirmed in writing by the Contractor at the time of 
submission 
            6.5.9    The CPM schedule shall be submitted in an MS Project 2000 format.  For each 
submittal required hereunder, Contractor shall submit one copy in an electronic format and one 
hard copy. 

  
6.6 FINALIZING SCHEDULES: 

6.6.1 Prior to processing the first Application for Payment, the Owner and the 
Contractor will finalize the schedules required by paragraph 6.5. 

6.6.2 Acceptance by the Owner of the progress schedule will neither impose on the 
Owner nor relieve the Contractor from full responsibility for the progress or scheduling of the 
Work. 

6.6.3 If accepted, the Finalized Schedule of Shop Drawings and other required 
submissions will be acceptable to the Owner as providing a workable arrangement for 
processing the submissions. If accepted the Finalized Schedule of Values will be acceptable to 
the Owner as an approximation of anticipated value of Work accomplished over the anticipated 
Contract Time.  

6.6.4 Receipt and acceptance of a schedule submitted by the Contractor shall not be 
construed to assign responsibility for performance or contingencies to the Owner or relieve the 
Contractor of his responsibility to adjust his forces, equipment, and work schedules as may be 
necessary to insure completion of the Work within prescribed Contract Time.  

6.6.5 Should the prosecution of the Work be discontinued for any reason, the 
Contractor shall notify the Owner at least 24 hours in advance of resuming operations. 
 
6.7 ADJUSTING SCHEDULES: 
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6.7.1 Job site progress meetings will be held bi-weekly by the Owner and the 
Contractor for the purpose of updating the CPM schedule.  Progress will be reviewed to verify 
finish dates of completed activities, remaining duration of uncompleted activities, and any 
proposed logic and/or time estimate revisions.  The Contractor shall submit a reviewed CPM 
schedule within seven (7) calendar days after this meeting.  The revised schedule shall show 
finish dates of completed activities and updated times for the remaining Work, including any 
addition, deletion, or revision of activities required by contract modification.  In submitting a 
revised CPM schedule, the Contractor shall state specifically the reason for the revision and the 
adjustments made in this schedule or methods of operation to ensure completion of all Work 
within the Contract Time. 

6.7.2 The Contract Time will be adjusted only for causes specified in this Contract.  As 
determined by CPM analysis, only delays in activities, which affect milestones dates or contract 
completion dates will be considered for a time extension.  It is understood and agreed by the 
Owner and the Contractor that float is shared equally. Project float is the time between the 
scheduled completion of the Work and Substantial Completion and is a resource available to 
both the Owner and the Contractor.  Neither owns the float:  the Project owns the float.  As 
such, liability for delay of the Substantial Completion date rests with the party whose actions, 
last in time, actually cause delay to the Substantial Completion date. 

6.7.3 In addition to the CPM schedule, every week during construction, the Contractor 
shall submit a work plan detailing his/her proposed operations for the forthcoming two (2) 
weeks.  The work plan presented shall be a time scaled Two Week Look Ahead bar chart based 
and correlated by activity number to the current schedule.  In the event portions of the Work 
affecting critical milestone dates or contract completion dates are in danger of being delayed, or 
actually are delayed, the Contractor shall develop and present a plan for remedial action.  This 
plan shall detail the following: 

6.7.3.1  work activities; 
6.7.3.2  manpower involved by trade; 
6.7.3.3  work hours; 
6.7.3.4  equipment involved; and 
6.7.3.5  the location of the work to be performed. 

 6.7.4 Preparation and updating of the CPM schedule and Two Week Work Plans will 
not be paid for directly.  Failure to submit the CPM work schedule and Two Week Work Plans 
as specified will result in partial withholding of progress payments. 
 
6.8 SUBSTITUTES OR "OR-EQUAL" ITEMS: 

6.8.1 Whenever materials or equipment are specified or described in the Contract 
Documents by using the name of a proprietary item or the name of a particular Supplier the 
naming of the item is intended to establish the type, function and quality required.  

6.8.2 Unless the name is followed by words indicating that no substitution is permitted, 
materials or equipment of other Suppliers may be accepted by the Owner only if sufficient 
information is submitted by the Contractor which clearly demonstrates to the Owner that the 
material or equipment proposed is equivalent or equal in all aspects to that named.  

6.8.3 Requests for review of substitute items of material and equipment will not be 
accepted by the Owner from anyone other than the Contractor. 

6.8.4 If the Contractor wishes to furnish or use a substitute item of material or 
equipment, the Contractor shall make written application to the Owner for acceptance thereof, 
certifying that the proposed substitute will perform adequately the functions and achieve the 
results called for by the general design, be similar and of equal substance to that specified and 
be suited to the same use as that specified. 

6.8.5 The application will state that the evaluation and acceptance of the proposed 
substitute will not delay the Contractor's achievement of Substantial Completion on time, 
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whether or not acceptance of the substitute for use in the Work will require a change in any of 
the Contract Documents (or in the provisions of any other direct Contract with the Owner for 
Work on the Project) to adapt the design to the proposed substitute and whether or not 
incorporation or use of the substitute in connection with the Work is subject to payment of any 
license fee or royalty. 

6.8.6 All variations of the proposed substitute from that specified will be identified in the 
application and available maintenance, repair and replacement service will be indicated.  

6.8.7 The application will also contain an itemized estimate of all costs that will result 
directly or indirectly from acceptance of such substitute, including costs of redesign and claims 
of other contractors affected by the resulting change, all of which shall be considered by the 
Owner in evaluating the proposed substitute.  

6.8.8 The Owner may require the Contractor to furnish at the Contractor's expense 
additional data about the proposed substitute.  

6.8.9 The Owner may reject any substitution request which the Owner determines is 
not in the best interest of the Owner. 
 
6.9 SUBSTITUTE MEANS AND METHODS: 

6.9.1 If a specific means, method, technique, sequence or procedure of construction is 
indicated in or required by the Contract Documents, the Contractor may furnish or utilize a 
substitute means, method, sequence, technique or procedure of construction acceptable to the 
Owner, if the Contractor submits sufficient information to allow the Owner to determine that the 
substitute proposed is equivalent to that indicated or required by the Contract Documents. 
 
6.10 EVALUATION OF SUBSTITUTION: 

6.10.1 The Owner will be allowed a reasonable time within which to evaluate each 
proposed substitute. The Owner will be the sole judge of acceptability, and no substitute will be 
ordered, installed or utilized without the Owner's prior written acceptance which will be 
evidenced by either a Change Order or a Shop Drawing approved in accordance with 
paragraphs 6.19 and 6.20. The Owner may require the Contractor to furnish at the Contractor's 
expense a special Performance Bond or other Surety with respect to any substitute. 
 
6.11 DIVIDING THE WORK: 

6.11.1 The divisions and sections of the Specifications and the identifications of any 
Drawings shall not control the Contractor in dividing the Work among subcontractors or 
suppliers or delineating the Work to be performed by any specific trade, except as required by 
law. 
 
6.12 SUBCONTRACTORS: 

6.12.1 The Contractor may utilize the services of licensed specialty subcontractors on 
those parts of the Work which, under normal contracting practices, are performed by licensed 
specialty subcontractors, in accordance with the following conditions: 

6.12.2 The Contractor shall not award any Work to any subcontractor without prior 
written Approval of the Owner. This Approval will not be given until the Contractor submits to the 
Owner a written statement concerning the proposed award to the subcontractor which shall 
contain required E.E.O. Documents, evidence of insurance, and a copy of the proposed 
subcontract executed by the subcontractor.  

6.12.3 No acceptance by the Owner of any such subcontractor shall constitute a waiver 
of any right of the Owner to reject Defective Work. 

6.12.4 The Contractor shall be fully responsible to the Owner for all acts and omissions 
of the subcontractors, suppliers and other persons and organizations performing or furnishing 
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any of the Work under a direct or indirect Contract with Contractor just as Contractor is 
responsible for Contractor's own acts and omissions. 

6.12.5 All Work performed for Contractor by a subcontractor will be pursuant to an 
appropriate written agreement between Contractor and the subcontractor which specifically 
binds the subcontractor to the applicable terms and conditions of the Contract Documents for 
the benefit of the Owner and contains waiver provisions as required by paragraph 13.17 and 
termination provisions as required by Article 14. 

6.12.6 Nothing in the Contract Documents shall create any contractual relationship 
between the Owner and any such subcontractor, supplier or other person or organization, nor 
shall it create any obligation on the part of the Owner to pay or to see to the payment of any 
moneys due any such subcontractor, supplier or other person or organization except as may 
otherwise be required by Regulatory Requirements.  

6.12.7 The Owner will not undertake to settle any differences between or among the 
Contractor, subcontractors, or suppliers. 

6.12.8 The Contractor and subcontractors shall coordinate their Work and facilitate 
general progress of Work. 

6.12.9 Each trade shall afford other trades every reasonable opportunity for installation 
of their Work and storage of materials.  

6.12.10  If cooperative Work of one trade must be altered due to lack of proper 
supervision, or failure to make proper provisions in time by another trade, such conditions shall 
be remedied by the Contractor with no change in Contract Amount or Contract Time. 

6.12.11  The Contractor shall include on his own payrolls any person or persons working 
on the Contract who are not covered by written subcontract, and shall ensure that all 
subcontractors include on their payrolls all persons performing Work under the direction of the 
subcontractor. 
 
6.13 USE OF PREMISES: 

6.13.1 The Contractor shall confine construction equipment, the storage of materials 
and equipment and the operations of workers to the Project limits and approved remote storage 
sites and lands and areas identified in and permitted by Regulatory Requirements, rights-of-
way, permits and easements, and shall not unreasonably encumber the premises with 
construction equipment or other materials or equipment.  

6.13.2 The Contractor shall assume full responsibility for any damage to any such land 
or area, or to the owner or occupant thereof or of any land or areas contiguous thereto, resulting 
from the performance of the Work. 

6.13.3 Should any claim be made against the Owner by any such owner or occupant 
because of the performance of the Work, the Contractor shall defend, indemnify and hold the 
Owner and its agents harmless therefrom. 
 
6.14 STRUCTURAL LOADING: 

6.14.1 The Contractor shall not load nor permit any part of any structure to be loaded in 
any manner that will endanger the structure, nor shall the Contractor subject any part of the 
Work or adjacent property to stresses or pressures that will endanger it. 
 
 
6.15 RECORD DOCUMENTS: 

6.15.1 The Contractor shall maintain in a safe place at the site one record copy of all 
Drawings, Specifications, Addenda, Field Memos, Work Orders, Change Orders, Supplemental 
Agreements, and written interpretations and clarifications issued pursuant to paragraph 3.7 in 
good order and annotated to show all changes made during construction.  
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6.15.2 Copies of these record documents together with all approved samples and a 
counterpart of all approved Shop Drawings shall be provided to the Owner on site.  

6.15.3 Upon completion of the Work, the annotated record documents, samples and 
Shop Drawings will be delivered to the Owner.  

6.15.4 Record documents shall accurately record variations in the Work which vary from 
requirements shown or indicated in the Contract Documents. 
 
6.16 SAFETY AND PROTECTION: 

6.16.1 The Contractor alone shall be responsible for initiating, maintaining and 
supervising all safety precautions and programs in connection with the Work.  

6.16.2 The Contractor shall take all necessary precautions for the safety of, and shall 
provide the necessary protection to prevent damage, injury or loss to: 

6.16.2.1  All employees on the Work and other persons and organizations who may be 
affected thereby; 

6.16.2.2  All the Work and materials and equipment to be incorporated therein, whether 
in storage on or off the site; and  

6.16.2.3  Other property at the site or adjacent thereto, including trees, shrubs, lawns, 
walks, pavements, roadways, structures, and utilities not designated for removal, relocation or 
replacement in the course of construction. 

6.16.3 In the performance of this contract, the Contractor shall comply with all applicable 
Federal, State, and local laws governing safety, health, and sanitation.  The contractor shall 
provide all safeguards, safety devices and protective equipment and take any other needed 
actions as it determines, or as the Owner may determine, to be reasonably necessary to protect 
the life and health of employees on the job and the safety of the public and to protect property in 
connection with the performance of the Work covered by the contract. 

It is a condition of this contract, and shall be made a condition of each subcontract 
entered into pursuant to this contract, that the Contractor and any subcontractor shall not permit 
any employee in performance of the contract, to work in surroundings or under conditions which 
are unsanitary, hazardous, or dangerous to his/her health or safety, as determined under the 
OSHA construction safety and health standards (29 CFR 1926) promulgated by the Secretary of 
Labor, in accordance with Section 107 of the Contract Work Hours and Safety Standards Act 
(40 U.S.C. 333). 

Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor 
or authorized representative thereof, shall have right of entry to any site of contract performance 
to inspect or investigate the matter of compliance with the construction safety and health 
standards and to carry out the duties of the Secretary under Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 333). 

6.16.4 The Contractor shall notify owners of adjacent property and utility owners when 
prosecution of the Work may affect them, and shall cooperate with them in the protection, 
removal, relocation and replacement of their property.  

6.16.5 All damage, injury or loss to any property caused, directly or indirectly, in whole 
or in part, by the Contractor, any Subcontractor, supplier or any other person or organization 
directly or indirectly employed by any of them to perform or furnish any of the Work or anyone 
for whose acts any of them may be liable, shall be remedied by the Contractor with no change 
in Contract Amount or Contract Time except as stated in paragraph 4.6, except damage or loss 
attributable to unforeseeable causes beyond the control of and without the fault or negligence of 
the Contractor, including but not restricted to acts of God, or the public enemy or governmental 
authorities.  

6.16.6 The Contractor's duties and responsibilities for the safety and protection of the 
Work shall continue until Final Completion except as otherwise expressly provided in connection 
with Substantial Completion. 
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6.16.7 The Contractor shall designate a responsible safety representative at the site. 
This person shall be the Contractor's superintendent unless otherwise designated in writing by 
the Contractor to the Owner. 
 
6.17 WORK SAFETY ON RAILROAD PROPERTY: 

6.17.1 The safety of personnel, property, rail operations, and the public is of paramount 
importance in the prosecution of the Work pursuant to this contract.  As reinforcement and in 
furtherance of overall safety measures to be observed by Contractor (and not by way of 
limitation), the following special safety rules shall be followed while working on Alaska Railroad 
Corporation (“ARRC”) property. Further railroad safety information may be obtained from the 
ARRC Safety Office at 907-265-2440. Safety information is also available on the ARRC website 
at  www.alaskarailroad.com. 

6.17.2 In the event Contractor or its subcontractor will be performing construction or 
other activities on or in close proximity to a railroad track, the Contractor shall be responsible for 
compliance with the Federal Railroad Administration’s Roadway Worker Protection (“RWP”) 
regulations (49 CFR 214, Subpart C).  Under 49 CFR 214, Subpart C, railroad contractors are 
responsible for the training of their employees on these regulations.  All RWP related Work shall 
be conducted in strict compliance with the RWP safety standards set forth in 49 CFR 214, 
Subpart C and the Contractor will be required to submit a Railroad Safety Plan to ARRC to 
demonstrate compliance with said safety standards prior to beginning any RWP related Work.  
Specific information on Railroad Safety Plans may be obtained from the ARRC Safety Office at 
907-265-2440. 

6.17.3 In the event Contractor will be performing construction or other activities on a 
railroad bridge, the provisions of 49 CFR 214 regarding bridge worker safety shall apply.  All 
bridge related Work shall be conducted in strict compliance with the bridge worker safety 
standards set forth in 49 CFR 214 and the Contractor will be required to submit a Railroad 
Safety Plan to ARRC to demonstrate compliance with said safety standards prior to beginning 
any bridge related Work. 

6.17.4 Contractor shall arrange with ARRC to keep itself informed on the time of arrival 
of all trains and shall stop any of Contractor's or Subcontractor's operations which might be or 
cause a hazard to the safe passage of the train past the Work site from 10 minutes before the 
expected arrival of the train until it has passed or at any other time as directed by the flagman. 

6.17.5 ARRC flag protection is required before any activity can occur on or near a 
railroad operating facility such as a track, yard, bridge or shop building.  For incidental work, 
such as surveying or inspection, an ARRC qualified flagman will provide a safety briefing prior to 
the commencement of the Work to discuss how and when protection from train traffic is to be 
provided  For any activity involving a disturbance or potential disturbance to the track, track 
embankment, or any railroad facility, ARRC may require a specific Railroad Safety Plan prior to 
startup.  Projects which involve activities which cross the tracks or are longitudinal to the tracks 
will require a specific Railroad Safety Plan and a one hour ARRC provided training course for 
Contractor’s project supervisors prior to the initiation of Work on ARRC property. 

6.17.6 The Contractor and/or Subcontractor shall arrange for ARRC flag protection 
when performing any Work within 20 feet of any track.  All Work within 20 feet of the track shall 
cease when a train passes and all Contractor and Subcontractor employees shall maintain a 
distance of at least 20 feet from the track until the train has safely passed.  In addition, any 
Work that could come within 20 feet of the track will cease when a train passes.  For example, 
crane or pile driving activities shall stop when trains pass when the maximum boom and 
suspended load radius can come within 20 feet of the tracks.  Pile driving shall not be done 
when trains are passing the Work site.  Vehicles and other construction equipment shall not be 
operated or parked closer than 20 feet from any track without ARRC flag protection. 
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6.17.7 Track outages require ARRC’s prior approval. Prior to a proposed track outage, 
the Contractor shall submit a closure plan to ARRC for approval. The plan will describe the 
Work to be accomplished, the equipment, manpower and other resources required, and the 
schedule.  Once approved by ARRC, the Contractor shall follow the plan.  ARRC reserves the 
right to assume control of the Work to reestablish rail service if the schedule is not met.  
Contractor shall bear all costs and damages which may result from failure to meet the closure 
schedule. 

6.17.8 Whenever an ARRC flag person is required for performance of the Work, he or 
she will be provided by the ARRC at no expense to the Contractor.  A minimum of 48 hours 
notice is required for ARRC flag protection. 
 
6.18 EMERGENCIES: 

6.18.1 In emergencies affecting the safety or protection of persons or the Work or 
property at the site or adjacent thereto, the Contractor, without special instruction or 
authorization from the Owner, is obligated to act to prevent threatened damage, injury or loss.  

6.18.2 The Contractor shall give the Owner prompt written notice if the Contractor 
believes that any significant changes in the Work or variations from the Contract Documents is 
required because of the action taken in response to an emergency.  A change will be authorized 
by one of the methods indicated in paragraph 9.2, as determined appropriate by the Owner. 
 
6.19 SHOP DRAWINGS AND SAMPLES: 

6.19.1 After checking and verifying all field measurements and after complying with 
applicable procedures specified in the Contract Documents, the Contractor shall submit to the 
Owner for review and Approval in accordance with the accepted schedule of Shop Drawing 
submissions the required number of all Shop Drawings, which will bear a stamp or specific 
written indication that the Contractor has satisfied Contractor's responsibilities under the 
Contract Documents with respect to the review of the submission. All submissions will be 
identified as the Owner may require. The data shown on the Shop Drawings will be complete 
with respect to quantities, dimensions, specified performance and design criteria, materials and 
similar data to enable the Owner to review the information as required. 

6.19.2 The Contractor shall also submit to the Owner for review and Approval with such 
promptness as to cause no delay in Work, all samples required by the Contract Documents. All 
samples will have been checked by and accompanied by a specific written indication that the 
Contractor has satisfied Contractor's responsibilities under the Contract Documents with respect 
to the review of the submission and will be identified clearly as to material, Supplier, pertinent 
data such as catalog numbers and the use for which intended. 

6.19.3 Before submission of each Shop Drawing or sample the Contractor shall have 
determined and verified all quantities, dimensions, specified performance criteria, installation 
requirements, materials, catalog numbers and similar data with respect thereto and reviewed or 
coordinated each Shop Drawing or sample with other Shop Drawings and samples and with the 
requirements of the Work and the Contract Documents. 

6.19.4 At the time of each submission the Contractor shall give the Owner specific 
written notice of each variation that the Shop Drawings or samples may have from the 
requirements of the Contract Documents, and, in addition, shall cause a specific notation to be 
made on each Shop Drawing submitted to the Owner for review and Approval of each such 
variation. 

6.19.5 All variations of the proposed Shop drawing from that specified will be identified 
in the submission and available maintenance, repair and replacement service will be indicated.  
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6.19.6 The submittal will also contain an itemized estimate of all costs that will result 
directly or indirectly from acceptance of such variation, including costs of redesign and claims of 
other contractors affected by the resulting change, all of which shall be considered by the 
Owner in evaluating the proposed variation. 

6.19.7 If the variation may result in a change of Contract Time or Amount, or Contract 
responsibility, and is not minor in nature, the Contractor must submit a written request for 
Change Order with the variation to notify the Owner of his intent. 

6.19.8 The Owner may require the Contractor to furnish at the Contractor's expense 
additional data about the proposed variation. 

6.19.9 The Owner may reject any variation request which the Owner determines is not 
in the best interest of the Owner. 
 
6.20 SHOP DRAWING AND SAMPLE REVIEW: 

6.20.1 The Owner will review with reasonable promptness Shop Drawings and samples, 
but the Owner's review will be only for conformance with the design concept of the Project and 
for compliance with the information given in the Contract Documents and shall not extend to 
means, methods, techniques, sequences or procedures of construction (except where a specific 
means, method, technique, sequence or procedure of construction is indicated in or required by 
the Contract Documents) or to safety precautions or programs incident thereto.  

6.20.2 The review of a separate item as such will not indicate acceptance of the 
assembly in which the item functions.  

6.20.3 The Contractor shall make corrections required by the Owner and shall return the 
required number of corrected copies of Shop Drawings and submit as required new samples for 
review.  

6.20.4 The Contractor shall direct specific attention in writing to revisions other than the 
corrections called for by the Owner on previous submittals. 

6.20.5 The Owner's review of Shop Drawings or samples shall not relieve Contractor 
from responsibility for any variation from the requirements of the Contract Documents unless the 
Contractor has in writing advised the Owner of each such variation at the time of submission as 
required by paragraph 6.19.4.  

6.20.6 The Owner, if he so determines, may give written Approval of each such variation 
by Change Order, except that, if the variation is minor and no Change Order has been 
requested a specific written notation thereof incorporated in or accompanying the Shop Drawing 
or sample review comments shall suffice as a modification.  

6.20.7 No Approval by the Owner will relieve the Contractor from responsibility for errors 
or omissions in the Shop Drawings or from responsibility for having complied with the provisions 
of paragraph 6.20.3. 

6.20.8 Where a Shop Drawing or sample is required by the Specifications, any related 
Work performed prior to the Owner's review of the pertinent submission will be at the sole 
expense and responsibility of the Contractor. 
 
6.21 MAINTENANCE DURING CONSTRUCTION: 

6.21.1 The Contractor shall maintain the Work during construction and until Substantial 
Completion, at which time the responsibility for maintenance shall be established in accordance 
with paragraph 13.10. 
 
6.22 CONTINUING THE WORK: 

6.22.1 The Contractor shall carry on the Work and adhere to the progress schedule 
during all disputes or disagreements with the Owner.  
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6.22.2 No Work shall be delayed or postponed pending resolution of any disputes, 
disagreements, or claims except as the Contractor and the Owner may otherwise agree in 
writing. 
 
6.23 CONSENT TO ASSIGNMENT: 

6.23.1 The Contractor shall obtain the prior written consent of the Owner to any 
proposed assignment of any interest in, or part of this Contract.  

6.23.2 The consent to any assignment or transfer shall not operate to relieve the 
Contractor or his Sureties of any of his or its obligations under this Contract or the Performance 
Bonds.  

6.23.3 Nothing herein contained shall be construed to hinder, prevent, or affect an 
assignment of monies due, or to become due hereunder, made for the benefit of the 
Contractor's creditors pursuant to law. 
 
6.24 USE OF EXPLOSIVES: 

6.24.1 When the use of explosives is necessary for the prosecution of the Work, the 
Contractor shall exercise the utmost care not to endanger life or property, including new Work 
and shall follow all Regulatory Requirements applicable to the use of explosives.  

6.24.2 The Contractor shall be responsible for all damage resulting from the use of 
explosives. 

6.24.3 All explosives shall be stored in a secure manner in compliance with all 
Regulatory Requirements, and all such storage places shall be clearly marked.  

6.24.4 Where no Regulatory Requirements apply, safe storage shall be provided not 
closer than 1,000 feet from any building, camping area, or place of human occupancy. 

6.24.5 The Contractor shall notify each public utility owner having structures in proximity 
to the site of his intention to use explosives. Such notice shall be given sufficiently in advance to 
enable utility owners to take such steps as they may deem necessary to protect their property 
from injury.  

6.24.6 However, the Contractor shall be responsible for all damage resulting from the 
use of the explosives, whether or not, utility owners act to protect their property. 
 
6.25 CONTRACTOR'S RECORDS: 

6.25.1 Records of the Contractor and subcontractors relating to personnel, payrolls, 
invoices of materials, and any and all other data relevant to the performance of the Contract, 
must be kept on a generally recognized accounting system.  

6.25.2 Such records must be available during normal Work hours to the Owner for 
purposes of investigation to ascertain compliance with Regulatory Requirements and provisions 
of the Contract Documents. 

6.25.3 Payroll records must contain the name and address of each employee, his 
correct classification, social security number, rate of pay, daily and weekly number of hours of 
worked, deductions made, and actual wages paid and any other information required by the 
U.S. and/or State Department of Labor. 

6.25.4 The Contractor and subcontractors shall make employment records available for 
inspection by the Owner and representatives of the U.S. and/or State Department of Labor and 
will permit such representatives to interview employees during working hours on the Project. 

6.25.5 Records of all communications between the Owner and the Contractor and other 
parties, where such communications affected performance of this Contract, must be kept by the 
Contractor and maintained for a period of three years from Final Completion.  

6.25.6 The Owner or its assigned representative may perform an audit of these records 
during normal work hours after written notice to the Contractor. 
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6.26 CONSTRUCTION QUALITY CONTROL PLAN: 
6.26.1 The Contractor shall establish and maintain an effective quality management 

system.  The quality management system shall consist of plans, procedures, and the 
organization necessary to provide material, equipment, and workmanship to comply with the 
requirements of the contract documents.  The system shall cover the proposed sequence of the 
work including both on-site and off-site operations.  To meet this requirement, the Contractor 
shall prepare a Construction Quality Control (CQC) plan that addresses all quality control 
requirements specified in the contract documents.  A complete, detailed CQC plan shall be 
submitted to the Project Manager at least 10 days prior to commencement of any Work on the 
Project.  The CQC must be approved in writing by the Project Manager prior to proceeding with 
the Work.  The Contractor shall not revise the CQC or the quality staffing levels or replace any 
of the key personnel specified therein without prior written approval from the Project Manager. 

7.  ARTICLE 7 - LAWS AND REGULATIONS: 
 
7.1 LAWS TO BE OBSERVED: 

7.1.1 The Contractor shall keep fully informed of all Federal and State Regulatory 
Requirements and all Orders and decrees of bodies or tribunals having any jurisdiction or 
authority, which in any manner affect those engaged or employed on the Work, or which in any 
way affect the conduct of the Work. 

7.1.2 The Contractor shall at all times observe and comply with all such Regulatory 
Requirements, orders and decrees; and shall defend and indemnify the Owner and its 
representatives against claim or liability arising from or based on the violation of any such 
Regulatory Requirement, order, or decree whether by the Contractor, subcontractor, or any 
employee of either. 

7.1.3 Except where otherwise expressly required by applicable Regulatory 
Requirements, the Owner shall not be responsible for monitoring Contractor's compliance with 
any Regulatory Requirements. 
 
7.2 PERMITS, LICENSES, AND TAXES: 

7.2.1 The Contractor shall procure all permits and licenses, pay all charges, fees and 
taxes, and give all notices necessary and incidental to the due and lawful prosecution of the 
Work. As a condition of performance of this Contract, the Contractor shall pay all Federal, State 
and local taxes incurred by the Contractor, in the performance of the Contract. Proof of payment 
of these taxes is a condition precedent to Final payment by the Owner under this Contract. 

7.2.2 The Contractor's certification that taxes have been paid (as contained in the 
Release of Contract) will be verified with the Department of Revenue and Department of Labor, 
prior to Final payment. 

7.2.3 If any Federal, State or local tax is imposed, charged, or repealed after the date 
of Bid opening and is made applicable to and paid by the Contractor on the articles or supplies 
herein contracted for, then the Contract shall be increased of decreased accordingly by a 
Change Order. 
 
7.3 PATENTED DEVICES, MATERIALS AND PROCESSES: 

7.3.1 If the Contractor employs any design, device, material, or process covered by 
letters of patent, trademark or copyright, the Contractor shall provide for such use by suitable 
legal agreement with the patentee or owner.  

7.3.2 The Contractor and the Surety shall, defend, indemnify and save harmless the 
Owner and it agents, any affected third party, or political subdivision from any and all claims for 
infringement by reason of the use of any such patented design, device, material or process, or 
any trademark or copyright, and shall indemnify the Owner for any costs, expenses, and 
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damages which it may be obliged to pay by reason of any infringement, at any time during the 
prosecution or after the completion of the Work. 
 
7.4 COMPLIANCE OF SPECIFICATION AND DRAWINGS: 

7.4.1 If the Contractor observes that the Specification and Drawings supplied by the 
Owner are at variance with any Regulatory Requirements, Contractor shall give the Owner 
prompt written notice thereof, and any necessary changes will be authorized by one of the 
methods indicated in paragraph 9.2. as determined appropriate by the Owner.  

7.4.2 If the Contractor performs any Work knowing or having reason to know that it is 
contrary to such Regulatory Requirements, and without such notice to the Owner, the 
Contractor shall bear all costs arising therefrom; however, it shall not be the Contractor's 
primary responsibility to make certain that the Specifications and Drawings supplied by the 
Owner are in accordance with such Regulatory Requirements. 
 
7.5 ACCIDENT PREVENTION: 

7.5.1 The Contractor shall comply with AS 18.60.075 and all pertinent provisions of the 
Construction Code Occupational Safety and Health Standards issued by the Alaska Department 
of Labor. 
 
7.6 SANITARY PROVISIONS: 

7.6.1 The Contractor shall provide and maintain in a neat and sanitary condition such 
accommodations for the use of his employees and Owner representatives in strict accordance 
with the requirements of the State and local Boards of Health, OSHA or of other bodies or 
tribunals having jurisdiction. 
 
7.7 BUSINESS REGISTRATION: 

7.7.1 The Contractor shall comply with AS 08.18.011, as follows: "it is unlawful for a 
person to submit a bid or Work as a Contractor until he has been issued a certificate of 
registration by the Department of Commerce. A partnership or joint venture shall be considered 
registered if one of the general partners or venturers whose name appears in the name under 
which the partnership or venture does business is registered." 
 
7.8 PROFESSIONAL REGISTRATION AND CERTIFICATION: 

7.8.1 All craft trades, architects, engineers and land surveyors, electrical 
administrators, explosive handlers, and welders employed under the Contract shall specifically 
comply with applicable provisions of AS 08.18, 08.48, 08.40, 08.52, and 08.99.  

7.8.2 Provide copies of individual licenses within seven days following a request from 
the Owner. 
 
7.9 LOCAL BUILDING CODES: 

7.9.1 The Contractor shall comply with AS 35.10.025 which requires construction in 
accordance with applicable local building codes including the obtaining of required permits. 
 
7.10 AIR QUALITY CONTROL: 

7.10.1 The Contractor shall comply with all applicable provision of AS 46.03.04 as 
pertains to Air Pollution Control. 
7.11 ARCHAEOLOGICAL OR PALEONTOLOGICAL DISCOVERIES: 

7.11.1 When the Contractor's operation encounters prehistoric artifacts, burials, remains 
of dwelling sites, or paleontological remains, such as shell heaps, land or sea mammal bones or 
tusks, the Contractor shall cease operations immediately and notify the Owner.  
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7.11.2 No artifacts or specimens shall be further disturbed or removed from the ground 
and no further operations shall be performed at the site until so directed.  

7.11.3 Should the Owner order suspension of the Contractor's operations in order to 
protect an archaeological or historical finding, or order the Contractor to perform extra Work, 
such shall be covered by an appropriate Contract change document. 
 
7.12 WAGES AND HOURS OF LABOR: 

7.12.1 The Contractor shall submit certified payrolls bearing an original signature on a 
weekly or biweekly basis to the State Department of Labor as required by law, and shall comply 
with all other applicable labor reporting laws.  The Contractor shall also submit certified payrolls 
bearing an original signature, along with those of its subcontractors, to the Owner on a weekly 
basis and shall retain copies of the payrolls for a minimum of three (3) years. 

7.12.2 The Contractor shall be responsible for the submission and retention of certified 
payrolls of all of its subcontractors. 

7.12.3 The certification shall affirm that the payrolls are current and complete, that the 
wage rates contained therein are not less than the applicable rates referenced in the Contract 
Documents, and that the classification set forth for each laborer or mechanic conforms with the 
work he performed.  

7.12.4 The Contractor and its subcontractors shall attend all hearings and conferences 
and produce such books, papers, and documents all as requested by the Department of Labor. 
 
7.13 THE FOLLOWING LABOR PROVISIONS SHALL ALSO APPLY TO THIS 

CONTRACT: 
7.13.1 The Contractor and his subcontractors shall pay all employees unconditionally 

and not less than once a week. Wages may not be less than those stated in the Invitation to Bid, 
regardless of the contractual relationship between the Contractor or Subcontractors and 
laborers, mechanics, or field surveyors.  The scale of wages to be paid shall be posted by the 
Contractor in a prominent and easily accessible place at the site of the Work.  The Owner shall 
withhold so much of the accrued payments as is necessary to pay laborers, mechanics, or field 
surveyors employed by the Contractor or Subcontractors the difference between the rates of 
wages required by the Contract to be paid laborers, mechanics, or field surveyors on the Work, 
and the rates of wages in fact received by laborers, mechanics or field surveyors. 
 
7.14 OVERTIME WORK HOURS AND COMPENSATION: 

7.14.1 Pursuant to 40 U.S.C. 327-330 and AS 23.10.060, the Contractor shall not 
require nor permit any laborer or mechanic in any workweek in which he is employed on any 
Work under this Contract to work in excess of eight hours in any Calendar Day or in excess of 
forty hours in such workweek on work subject to the provisions of the Contract Work Hours and 
Safety Standards Act unless such laborer or mechanic receives compensation at a rate not less 
than one and one half times his basic rate of pay for all such hours worked in excess of eight 
hours in any Calendar Day or in excess of forty hours in such workweek whichever is the 
greater number of overtime hours.  

7.14.2 In the event of any violation of this provision, the Contractor shall be liable to any 
affected employee for any amounts due and penalties and to the Owner for liquidated damages. 
Such liquidated damages shall be computed with respect to each individual laborer or mechanic 
employed in violation of this provision in the sum of $10.00 for each Calendar Day on which 
such employee was required or permitted to be employed on such Work in excess of eight 
hours or in excess of the standard workweek of forty hours without payment of the overtime 
wages required by this paragraph. 
 
7.15 COVENANT AGAINST CONTINGENT FEES: 
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7.15.1 The Contractor warrants that no person or selling agent has been employed or 
retained to solicit or secure this Contract upon an agreement or understanding for a 
commission, percentage, brokerage, or contingent fee, excepting bona fide employees or bona 
fide established commercial or selling agencies maintained by the Contractor for the purpose of 
securing business.  

7.15.2 For breach or violation of this warranty, the Owner shall have the right to annul 
this Contract without liability or, in its discretion, to deduct such improper consideration from the 
Contract Amount or otherwise recover the full amount of such commission, percentage, 
brokerage, or contingent fee. 
 
7.16 OFFICIALS NOT TO BENEFIT: 

7.16.1 No member of or delegate to the U.S. Congress, the State Legislature, or other 
State or Owner officials shall be admitted to any share or part of this Contract, nor to any benefit 
that may arise there from. However, this provision shall not be construed to extend to this 
Contract if made with a corporation for its general benefit. 
 
7.17 PERSONAL LIABILITY OF PUBLIC OFFICIALS: 

7.17.1 In carrying out any of the provisions thereof, or in exercising any power or 
authority granted to the Owner by the Contract, there will be no liability upon the Owner nor 
upon its agents or authorized as its representatives, either personally or as officials of the State 
of Alaska, it being always understood that in such matters they act as agents and 
representatives of the Owner. 
 
8.  ARTICLE 8 - OTHER WORK: 
 
8.1 RELATED WORK AT SITE: 

8.1.1 The Owner reserves the right at any time to contract for and perform other or 
additional work on or near the Work covered by the Contract. 

8.1.2 When separate contracts are let within the limits of the Project, the Contractor 
shall conduct his work so as not to interfere with or hinder the work being performed by other 
contractors. The Contractor shall join his work with that of the others in an acceptable manner 
and shall perform it in proper sequence to that of others. 

8.1.3 If the fact that other such work is to be performed is identified or shown in the 
Contract Documents, the Contractor shall assume all liability, financial or otherwise, in 
connection with this Contract and indemnify and save harmless the Owner and its agents from 
any and all damages or claims that may arise because of inconvenience, delay, or loss 
experienced by the Contractor because of the presence and operations of other contractors. 

8.1.4 If the fact that such other work is to be performed was not identified or shown in 
the Contract Documents, written notice thereof will be given to the Contractor prior to starting 
any such other work. If the Contractor believes that such performance will require an increase in 
Contract Amount or Contract Time, the Contractor shall notify the Owner of such required 
increase within fifteen (15) calendar days following receipt of the Owner's notice. Should the 
Owner find such increase(s) to be justified, a Change Order will be executed. 
 
8.2 ACCESS, CUTTING, AND PATCHING: 

8.2.1 The Contractor shall afford each utility owner and any other contractor who is a 
party to such a direct contract with the Owner (or the Owner, if the Owner is performing the 
additional work with the Owner's employees) proper and safe access to the site and a 
reasonable opportunity for the introduction and storage of materials and equipment and the 
execution of such work and shall properly connect and coordinate the Work with the work of 
others.  
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8.2.2 The Contractor shall do all cutting, fitting and patching of the Work that may be 
required to make its several parts come together properly and integrate with such other Work, 
the Contractor shall not endanger any Work of others by cutting, excavating or otherwise 
altering their Work and will only cut or alter such other Work with the written consent of the 
Owner.  

8.2.3 The duties and responsibilities of the Contractor under this paragraph are for the 
benefit of other contractors to the extent that there are comparable provisions for the benefit of 
the Contractor in said direct Contracts between the Owner and other contractors. 
 
8.3 DEFECTIVE WORK BY OTHERS: 

8.3.1 If any part of the Contractor's Work depends for proper execution or results upon 
the Work of any such other Contractor, utility owner, or the Owner, the Contractor shall inspect 
and promptly report to the Owner in writing any delays, defects or deficiencies in such Work that 
render it unavailable or unsuitable for such proper execution and results. The Contractor's 
failure to so report will constitute an acceptance of the other Work as fit and proper for 
integration with Contractor's Work except for latent or non-apparent defects and deficiencies in 
the other Work. 
 
8.4 COORDINATION: 

8.4.1 If the Owner contracts with others for the performance of other Work at the site, 
Owner will have authority and responsibility for coordination of the activities among the various 
contractors. 
 
9.  ARTICLE 9 - CHANGES: 
 
9.1 OWNER'S RIGHT TO CHANGE: 

9.1.1 Without invalidating the Contract and without notice to any Surety, the Owner 
may, at any time or from time to time, order additions, deletions or revisions in the Work within 
the general scope of the Contract, including but not limited to changes: 

9.1.1.1  In the Contract Documents; 
9.1.1.2  In the method or manner of performance of the Work; 
9.1.1.3  In Owner-furnished facilities, equipment, materials, services, or site; 
9.1.1.4  Directing acceleration in the performance of the Work. 

 
9.2 AUTHORIZATION OF CHANGES WITHIN THE GENERAL SCOPE: 

9.2.1 Additions, deletions, or revisions in the Work within the general scope of the 
Contract as specified in paragraph 9.1 shall be authorized by one or more of the following ways: 

9.2.1.1  Directive (pursuant to paragraph 9.3) 
9.2.1.2  A Change Order (pursuant to paragraph 9.4) 
9.2.1.3  Owner's acceptance of Shop Drawing variations from the Contract 

Documents as specifically identified by the Contractor as required by paragraph 6.19.4. 
 
9.3 DIRECTIVE: 

9.3.1 The Owner shall provide written clarification or interpretation of the Contract 
Documents (pursuant to paragraph 3.7). 

9.3.2 The Owner may authorize minor variations in the Work from the requirements of 
the Contract Documents which do not involve an adjustment in the Contract Amount or the 
Contract Time and are consistent with the overall intent of the Contract Documents. 

9.3.3 The Owner may order the Contractor to correct Defective Work or methods which 
are not in conformance with the Contract Documents. 
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9.3.4 The Owner may direct the commencement or suspension of Work or emergency 
related Work (as provided in paragraph 6.18). 

9.3.5 Upon the issuance of a directive to the Contractor by the Owner, the Contractor 
shall immediately proceed with the performance of the Work as prescribed by such directive. 

9.3.6 If the Contractor believes that the changes noted in a directive may cause an 
increase in the Contract Amount or an extension of Contract Time, the Contractor shall 
immediately provide written notice to the Owner depicting such increases before proceeding 
with the directive, except in the case of an emergency. 

9.3.7 If the Owner finds the increase in Contract Amount or the extension of Contract 
Time justified, a Change Order will be issued.  

9.3.8 If however, the Owner does not find that a Change Order is justified, the Owner 
may direct the Contractor to proceed with the Work.  

9.3.9 The Contractor shall cooperate with the Owner in keeping complete daily records 
of the cost of such Work.  

9.3.10 If a Change Order is ultimately determined to be justified, in the absence of 
agreed prices and unit prices, payment for such Work will be made on a cost of the Work basis 
as provided in paragraph 10.4. 
 
9.4 CHANGE ORDER: 

9.4.1 A change in Contract Time, Contract Amount, or responsibility may be made for 
changes within the scope of the Work only by Change Order.  

9.4.2 Upon receipt of an executed Change Order, the Contractor shall promptly 
proceed with the Work involved which will be performed under the applicable conditions of the 
Contract Documents except as otherwise specifically provided.  

9.4.3 Changes in Contract Amount and Contract Time shall be made in accordance 
with Articles 10 and 11. 

 
9.5 SHOP DRAWING VARIATIONS: 

9.5.1 Variations by Shop Drawings shall only be eligible for consideration under 
paragraph 9.4 when the conditions affecting the price, time, or responsibility are identified by the 
Contractor in writing and a request for a Change Order is submitted as per paragraph 6.19.7. 
 
9.6 CHANGES OUTSIDE THE GENERAL SCOPE; SUPPLEMENTAL AGREEMENT 

9.6.1 Any change which is outside the general scope of the Contract, as determined by 
the Owner, must be authorized by the appropriate representatives of the Owner and the 
Contractor. 
 
9.7 UNAUTHORIZED WORK: 

9.7.1 The Contractor shall not be entitled to an increase in the Contract Amount or an 
extension of the Contract Time with respect to any Work performed that is not required by the 
Contract Documents as amended, modified and supplemented as provided in this Article 9, 
except in the case of an emergency as provided in paragraph 6.18 and except in the case of 
uncovering Work as provided in paragraph 12.4.4. 
 
9.8 NOTIFICATION OF SURETY: 

9.8.1 If notice of any change affecting the general scope of the Work or the provisions 
of the Contract Documents including, but not limited to, Contract Amount or Contract Time is 
required by the provisions of any Bond to be given to a Surety, the giving of any such notice will 
be the Contractor's responsibility, and the amount of each applicable Bond will be adjusted 
accordingly. 
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9.9 DIFFERING SITE CONDITIONS: 
9.9.1 The Contractor shall promptly, and before such conditions are disturbed (except 

in an emergency as permitted by paragraph 6.18), notify the Owner in writing of: 
9.9.1.1  subsurface or latent physical conditions at the site differing materially 

from those indicated in the Contract, and which could not have been discovered by a careful 
examination of the site, or 

9.9.1.2  unknown physical conditions at the site, or an unusual nature, differing 
materially from those ordinarily encountered and generally recognized as inherent in Work of 
the character provided for in this Contract.  

9.9.2 The Owner shall promptly investigate the conditions, and if the Owner finds that 
such conditions do materially so differ and cause an increase or decrease in the Contractor's 
cost of, or time required for, performance of this Contract, an equitable adjustment shall be 
made and the Contract modified in writing accordingly. 

9.9.3 Any claim for additional compensation by the Contractor under this clause shall 
be made in accordance with Article 15 and shall not be allowed unless the Contractor has first 
given the notice required by this Contract.  

9.9.4 In the event that the Owner and the Contractor are unable to reach an agreement 
concerning an alleged differing site condition, the Contractor will be required to keep an 
accurate and detailed record which will indicate the actual cost of the Work done under the 
alleged differing site condition.  

9.9.5 Failure to keep such a record shall be a bar to any recovery by reason of such 
alleged differing site conditions. The Owner shall be given the opportunity to supervise and 
check the keeping of such records. 

 
9.10 VALUE ENGINEERING PROPOSALS BY THE CONTRACTOR: 

9.10.1   Proposals may be submitted to the Owner for modifying the plans, 
specifications, or other requirements of the Contract for the sole purpose of reducing the total 
costs of construction without impairing in any manner the essential functions or characteristics 
of the project, including service life, economy of operations, ease of maintenance, benefits to 
the traveling public, desired appearance or design and safety standards.  After execution of the 
Contract, an initiative may be recommended by the Contractor or, if applicable, sponsoring 
governmental agency. The initiative must be identified as a Value Engineering Proposal (VEP), 
and may include modifications to the plans or specifications, construction phasing or 
procedures, or other contract requirements.  Any cost savings generated to the Contract as a 
result of VEP offered by the Contractor and approved by Owner will be shared equally between 
the Contractor and Owner as specified in paragraph 9.14.  Bid prices are not to be based on the 
anticipated approval of a VEP. If a VEP is rejected, the Contract shall be completed in 
accordance with the original terms of the Contract or as otherwise modified.  Any decision 
whether to approve or accept a VEP shall be within the sole discretion of Owner. Owner will 
bear no liability for any delay in considering a VEP, the refusal to accept or approve such a 
proposal, or any other matter connected with a VEP. 

 
9.11     SUBMITTAL & REVIEW OF VEP CONCEPT OR IDEA: 
            9.11.1     The Contractor shall initially submit a brief letter proposal with graphics to 
Owner to illustrate the concept or idea. The Contractor shall indicate whether adequate time is 
available in its schedule for formal submittal and review prior to VEP implementation. 

9.11.2     Owner will review the concept or idea within ten days of the Contractor’s initial 
submittal and inform the Contractor in writing whether the concept or idea has merit and should 
be submitted as a formal VEP. 

9.11.3     If Owner determines that the time for response is indicated in the Contractor’s 
letter proposal is insufficient for review, Owner may choose to evaluate the need for a 
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noncompensable time extension to the Contract. Its evaluation will be based on the additional 
time needed by the Owner for its review and the effect on the Contractor’s schedule occasioned 
by the added time. The need for such a time extension will be evaluated in accordance with 
Article 11. 
 
9.12     FORMAL SUBMITTAL OF THE VEP: 

    9.12.1     Within 30 days after Owner has determined the VEP concept or idea has merit, 
the Contractor shall formally submit a proposal. The proposal shall include sufficient data for 
Owner to make an informed decision regarding the proposal and shall include, at a minimum, 
the following information: 

     9.12.1.1  A statement that the Proposal is submitted as a VEP. 
       9.12.1.2 A description of the difference between the existing contract and the 
proposed change and the advantages and disadvantages of each, including effects on service 
life, economy of operations, ease of maintenance, benefits to the traveling public, desired 
appearance and safety. 
  9.12.1.3  A complete set of plans and specifications showing the proposed 
revisions relative to the original contract features and requirements supported by design 
computations as necessary for a thorough and expeditious evaluation. 

9.12.1.4  A complete analysis indicating the final estimated costs and quantities 
to be replaced by the VEP compared to the new costs and quantities generated by the VEP. 

9.12.1.5  A statement specifying the date by which a Change Order adopting the 
VEP must be executed to obtain the maximum cost reduction. 

9.12.1.6  A statement detailing the effect the VEP will have on the time for 
completing the Contract. 

           9.12.1.7  A description of any previous use or testing of the VEP and the 
conditions and results. If the VEP was previously submitted on another Owner project, indicate 
the date, contract number, and the action taken by Owner. 

9.12.1.8  A detailed statement indicating the costs for developing the changes, 
along with the costs for preparing the value engineering joint proposal. 

 
9.13    VEP CONDITIONS: 

    9.13.1   Value Engineering Proposals will be considered only when all of the following 
conditions are met: 

    9.13.1.1  A VEP, approved or not approved by Owner applies only to the contract 
on which is it submitted. A submitted VEP becomes the property of Owner. The VEP shall 
contain no restrictions imposed by the Contractor on its use or disclosure. Owner has the right 
to use, duplicate and disclose in whole or in part any data necessary for the utilization of the 
VEP. Owner retains the right to use any accepted VEP or part thereof on other projects without 
obligation to the Contractor. This provision is not intended to deny rights provided by law with 
respect to patented materials or processes. 

9.13.1.2  If Owner is already considering certain revisions to the Contract or has 
considered or approved changes in the Contract of a like nature on other contracts which are 
subsequently incorporated in a VEP, Owner may reject the VEP and may change the Contract 
without obligation to the Contractor. 

9.13.1.3  The Contractor shall have no claim for additional costs or delays 
resulting from the rejection of a VEP, including development costs, loss of anticipated profits, 
increased material or labor costs except as allowed in paragraph 9.14. 

9.13.1.4  Owner will determine if a VEP qualifies for consideration and 
evaluation. It may reject any VEP that requires excessive time or costs for review, evaluation or 
investigation, or that is not consistent with Owner’s design policies and criteria for the project. 
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9.13.1.5  Owner will reject all or any portion of work performed under an 
approved VEP if unsatisfactory results are obtained. The Owner will direct the removal of 
rejected work and require construction to proceed under the original contract requirements 
without reimbursement for rejected work performed under the VEP, or for its removal. Where 
modifications to the VEP are approved to adjust to field or other conditions, reimbursement will 
be limited to the total amount payable for the work at the contract bid prices as if it were 
constructed under the original contract requirements. The rejection or limitation of 
reimbursement shall not constitute the basis of any claim against Owner for delay or for other 
costs. 

9.13.1.6  The proposed work shall not contain experimental features but shall 
contain features that have been used under similar or acceptable conditions on other projects or 
locations acceptable to Owner. 

9.13.1.7  VEPs will not be considered if equivalent options are already provided 
in the Contract. 

9.13.1.8  The savings generated by the VEP must be sufficient to warrant a 
review and processing. A savings resulting solely from the elimination or reduction in quantity of 
a single bid item will not be considered as a VEP. A savings resulting from the elimination or 
reduction in quantity of a bid item specified as part of a VEP will be considered. 

9.13.1.9  Additional information needed to evaluate VEPs shall be provided in a 
timely manner. Untimely submittals of additional information will result in rejection of the VEP. 
Where design changes are proposed, the additional information could include results of field 
investigations and surveys, design computations, and field change sheets. 

9.13.1.10  The Contractor may submit VEPs for an approved subcontractor. 
Reimbursement will be made to the Contractor. Subcontractors may not submit a VEP except 
through the Contractor. 

9.13.1.11  The Contractor shall ensure the VEP is sealed by an Alaska 
Registered Engineer. 
 
9.14    VEP ACCEPTANCE, REJECTION & PAYMENT: 

    9.14.1    Within 30 days of the Contractor’s formal submission of the VEP, Owner will 
accept or reject the VEP. 
  9.14.2     The Contractor will be notified in writing by the Owner as to whether the 
proposal has been accepted. The decision by Owner is final and shall not be subject to the 
provisions of Article 15. 

9.14.3     If the VEP is rejected, Owner will share equally in the Contractor’s costs for 
developing and presenting the proposal, and the Contractor will share equally in the cost to 
Owner for investigating and evaluating the proposal. A Change Order will be executed to adjust 
the Contract Amount for the net increase or decrease in monies resulting from the Contractor’s 
development costs as listed above in paragraph 9.12.1.8, and Owner’s evaluation costs. The 
Change Order will terminate Owner’s review of the VEP. 

9.14.4     If the VEP is accepted in whole or part, the necessary contract modifications 
and contract price adjustments will be made by the execution of a Change Order which will 
specifically state that it is executed pursuant to the provisions of this subsection. Owner will be 
the sole judge of the acceptability of a VEP and of the estimated net savings in construction 
costs from the adoption of all or any part of the VEP. 
            9.14.5    The Contractor shall continue to perform the Work in accordance with the 
requirements of the Contract until a Change Order incorporating the VEP has been executed, or 
until the Contractor has been given written acceptance or rejection by the Owner. 
            9.14.6    The executed Change Order shall incorporate the changes in the plans, 
specifications, or other requirements of the Contract which are necessary to permit the VEP, or 
such part of it which has been accepted, to be put into effect, and shall include any conditions 
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upon which Owner’s approval thereof is based. The executed Change Order shall extend or 
decrease the Contract Time if required by Owner. 

9.14.7    The executed Change Order shall provide that the Contractor be paid 50% of 
the net savings amount as reflected by the difference between the cost of the revised work and 
the cost of the related construction required by the original contract computed at contract bid 
prices. The net savings will take into account the Contractor’s cost of developing the VEP and 
implementing the change, and reducing this amount by Owner’s cost for investigating and 
evaluating the VEP, including any ascertainable collateral costs to Owner. Such collateral costs 
may include increased costs for maintenance, operation, related work items, additional work 
items, or elements of related or additional work items. 
          9.14.8 The executed Change Order shall also provide for the adjustment of the Contract 
Amount. The Contract Amount shall be adjusted by subtracting Owner’s share of the accrued 
net savings. 
          9.14.9 The amount specified to be paid to the Contractor in the executed Change Order 
shall constitute full compensation to the Contractor for the VEP and the performance of the work 
thereof pursuant to the said Change Order. 
 
10.  ARTICLE 10 - CONTRACT AMOUNT; COMPUTATION AND CHANGE: 
 
10.1 CONTRACT AMOUNT: 

10.1.1 The Contract Amount constitutes the total compensation (subject to authorized 
adjustments) payable to the Contractor for performing the Work. All duties, responsibilities and 
obligations assigned to or undertaken by the Contractor shall be at his expense without change 
in the Contract Amount. The Contract Amount may only be changed by a Change Order or 
Supplemental Agreement. 
 
10.2 CLAIM FOR CHANGE IN CONTRACT AMOUNT: 

10.2.1 Any claim for an increase or decrease in the Contract Amount shall be submitted 
in accordance with the terms of Article 15, and shall not be allowed unless the notice 
requirements of this Contract have been met. 
 
10.3 CHANGE ORDER PRICE DETERMINATION: 

10.3.1 The value of any Work covered by a Change Order for an increase or decrease 
in the Contract Amount shall be determined in one of the following ways: 

10.3.2 Where the Work involved is covered by unit prices contained in the Contract 
Documents, by application of unit prices to the quantities of the items involved (subject to the 
provisions of paragraph 10.9).  

10.3.3 By mutual acceptance of a lump sum price which includes overhead and profit. 
10.3.4 When 10.3.1 and 10.3.2 are inapplicable, on the basis of the Cost of the Work 

(determined as provided in paragraphs 10.4 and 10.5) plus a contractor’s fee for overhead and 
profit (determined as provided in paragraph 10.6). 
 
10.4 COST OF THE WORK: 

10.4.1 The term Cost of the Work means the sum of all costs necessarily incurred and 
paid by the Contractor in the proper performance of the Work.  

10.4.2 Except as otherwise may be agreed to in writing by the Owner, such costs shall 
be in amount no higher than those prevailing in the locality of the Project, shall include only the 
following items and shall not include any of the costs itemized in paragraph 10.5: 

10.4.2.1  Payroll costs for employees in the direct employ of the Contractor in the 
performance of the Work under schedules of job classifications agreed upon by the Owner and 
the Contractor.  
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10.4.2.2  Payroll costs for employees not employed full time on the Work shall be 
apportioned on the basis of their time spent on the Work.  

10.4.2.3  Payroll costs shall include, but not be limited to, salaries and wages 
plus the cost of fringe benefits which shall Include Social Security Contributions, 
Unemployment, Excise and Payroll Taxes, Workers' or Workmen's compensation, health and 
retirement benefits, bonuses, sick leave, vacation and holiday pay applicable thereto.  

10.4.2.4  Such employees shall include superintendents and foremen at the site.  
10.4.2.5  The expenses of performing Work after regular working hours, on 

Saturday, Sunday or Legal Holidays, shall be included in the above to the extent authorized by 
the Owner. 

10.4.2.6  Cost of all materials and equipment furnished and incorporated in the 
Work, including costs of transportation and storage thereof, and suppliers' field services 
required in connection therewith.  All cash discounts shall accrue to the Contractor unless the 
Owner deposits funds with the Contractor with which to make payments, in which case the cash 
discounts shall accrue to the Owner.  All trade discounts, rebates and refunds and all returns 
from sale of surplus materials and equipment shall accrue to the Owner, and the Contractor 
shall make provisions so that they may be obtained. 

10.4.2.7  Payments made by the Contractor to subcontractors for Work 
performed by subcontractors.  If required by the Owner, Contractor shall obtain competitive 
quotes from subcontractors or suppliers acceptable to the Contractor and shall deliver such 
quotes to the Owner who will then determine which quotes will be accepted.  If a subcontract 
provides that the subcontractor is to be paid on the basis of Cost of the Work plus a fee, the 
subcontractor's Cost of the Work shall be determined in the same manner as the Contractor's 
Cost of Work. All subcontracts shall be subject to the other provisions of the Contract 
Documents insofar as applicable. 

10.4.2.8 Costs of special Consultants (including but not limited to engineers, 
architects, testing laboratories, and surveyors) employed for services necessary for the 
completion of the Work. 

10.4.2.9  Supplemental costs including the following: 
10.4.2.9.1  The proportion of necessary transportation, travel and 

subsistence expenses of the Contractor's employees incurred in discharge of duties connected 
with the Work. 

10.4.2.9.2  Cost, including transportation and maintenance, of all 
materials, supplies, equipment, machinery, appliances, office and temporary facilities at the site 
and hand tools not owned by the workers, which are consumed in the performance of the Work, 
and cost less market value of such items used but not consumed which remain the property of 
the Contractor. 

10.4.2.9.3  Rentals of all construction equipment and machinery and the 
parts thereof whether rented from the Contractor or others in accordance with rental 
agreements approved by the Owner and the costs of transportation, loading, unloading, 
Installation, dismantling and removal thereof - all in accordance with terms of said rental 
agreements. The rental of any such equipment, machinery or parts shall cease when the use 
thereof is no longer necessary for the Work. 

10.4.2.9.4  Sales, consumer, use or similar taxes related to the Work, and 
for which the Contractor is liable, imposed by Regulatory Requirements. 

10.4.2.9.5  Fees for permits and licenses. 
10.4.2.9.6  Losses and damages (and related expenses), not 

compensated by insurance or otherwise, to the Work or otherwise sustained by the Contractor 
in connection with the performance and furnishing of the Work provided they have resulted from 
causes other than the negligence of the Contractor, any subcontractor, or anyone directly or 
indirectly employed by any of them or for whose acts any of them may be liable. Such losses 
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shall include settlements made with the written consent and Approval of the Owner. No such 
losses, damages and expenses shall be included in the Cost of the Work for the purpose of 
determining the Contractor's Fee. If, however, any such loss or damage requires reconstruction 
and the Contractor is placed in charge thereof, the Contractor shall be paid for services a fee in 
accordance with paragraph 10.6. 

10.4.2.9.7  The cost of utilities, fuel and sanitary facilities at the site. 
10.4.2.9.8  Minor expenses such as telegrams, long distance telephone 

calls, telephone service at the site, expressage and similar petty cash items in connection with 
the Work. 

10.4.2.9.9  Cost of premiums for additional bonds and insurance required 
because of changes in the Work and premiums for property insurance coverage within the limits 
of the deductible amounts established by the Owner in accordance with Article 5. 
 
10.5 EXCLUDED COSTS: 

10.5.1 The term Cost of the Work shall not include any of the following: 
10.5.1.1  Payroll costs and other compensation of Contractor's officers, 

executives, principles (of partnership and sole proprietorships), general managers, engineers, 
architects, estimators, attorneys, auditors, accountants, purchasing and contracting agency, 

expediters, timekeepers, clerks and other personnel employed by Contractor whether at the site 
or in Contractor's principal or a branch office for general administration of the Work and not 

specifically included in the agreed upon schedule of job classifications referred to in paragraph 
10.4.2.1 - all of which are to be considered administrative costs covered by the Contractor's 

Fee. 
10.5.1.2  Expenses of Contractor's principal and branch offices other than 

Contractor's office at the site. 
10.5.1.3  Any part of Contractor's capital expenses including interest on 

Contractor's capital employed for the Work and charges against Contractor for delinquent 
payments. 

10.5.1.4 Cost of premiums for all bonds and for all insurance whether or not 
Contractor is required by the Contract Documents to purchase and maintain the same (except 
for the cost of premiums covered by subparagraph 10.4.2.9.9 above). 
 

10.5.1.5  Costs due to the negligence of Contractor, any subcontractor, or 
anyone directly or indirectly employed by any of them or for whose acts any of them may be 
liable, including but not limited to, the correction of Defective Work, disposal of materials or 
equipment wrongly supplied and making good any damage to property. 

10.5.1.6  Costs for the use of small tools having a value of five hundred dollars 
($500) or less. 

10.5.1.7  Other overhead or general expense costs of any kind and the costs of 
any item not specifically and expressly included in paragraph 10.4. 
 
10.6 CONTRACTOR'S FEE: 

10.6.1 The Contractor's Fee allowed to Contractor for overhead and profit shall be a 
mutually agreed upon fixed fee, or if none can be agreed upon, a fee based on the following 
percentages of the various portions of the Cost of the Work: 

10.6.1.1 For costs incurred under subparagraphs 10.4.2.1 through 10.4.2.6, the 
Contractor's Fee shall be 15%; 

10.6.1.2   For costs incurred under subparagraphs 10.4.2.7, 10.4.2.8 and 
10.4.2.9, the Contractor's Fee shall be 10%; and if a subcontract is on the basis of Cost of the 
Work plus a fee, the maximum allowable to the Contractor on account of overhead and profit of 
all subcontractors shall be 10%; 
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10.6.2 No fee shall be payable on the basis of costs itemized under paragraph 10.5; 
10.6.3 The amount of credit to be allowed by the Contractor to the Owner for any such 

change which results in a net decrease in cost will be the amount of the actual net decrease 
plus a deduction in Contractor's Fee by a mutually agreed upon amount or if none can be 
agreed upon, then an amount equal to 5% of the net decrease; and 

10.6.4 When both additions and credits are involved in any one change, the adjustment 
in Contractor's Fee shall be computed on the basis of the net change in accordance with 
subparagraphs 10.6.1.1. and 10.6.1.2. 
 
10.7 COST BREAKDOWN: 

10.7.1 Whenever the cost of any Work is to be determined pursuant to paragraphs 10.4 
and 10.5, the Contractor will submit in a form acceptable to the Owner an itemized cost 
breakdown together with supporting data. 
 
10.8 CASH ALLOWANCES: 

10.8.1 It is understood the Contractor has included in the Contract Amount all 
allowances so named in the Contract Documents and shall cause the Work so covered to be 
done by such subcontractors or suppliers and for such sums within the limit of the allowances 
as may be acceptable to the Owner. Contractor agrees that: 

10.8.1.1  The allowances include the cost to Contractor (less any applicable 
trade discounts) of materials and equipment required by the allowances to be delivered at the 
site, and all applicable taxes; and 

10.8.1.2  Contractor's cost for unloading and handling on the site, labor, 
installation costs, overhead, profit and other expenses contemplated for the allowances have 
been included in the Contract Amount and not in the allowances. No demand for additional 
payment on account of any thereof will be valid.  Prior to Final payment, an appropriate Change 
Order will be issued to reflect actual amounts due the Contractor on account of Work covered 
by allowances, and the Contract Amount shall be correspondingly adjusted. 
 
10.9 UNIT PRICE WORK: 

10.9.1 Where the Contract Documents provide that all or part of the work is to be Unit 
Price Work, initially the Contract Amount will be deemed to include for all Unit Price Work an 
amount equal to the sum of the established unit prices for each separately identified item of Unit 
Price Work times the estimated quantity of each item as indicated in the Contract.  

10.9.2 The estimated quantities of items of Unit Price Work are not guaranteed and are 
solely for the purpose of comparison of Bids and determining an initial Contract Amount.  

10.9.3 Determinations of the actual quantities and classifications of Unit Price Work 
performed by the Contractor will be made by the Owner in accordance with paragraph 10.10. 

10.9.4 Each unit price will be deemed to include an amount considered by the 
Contractor to be adequate to cover the Contractor's overhead and profit for each separately 
identified item.  

10.9.5 If the "Basis of Payment" clause in the Contract Documents relating to any unit 
price in the bid schedule requires that the said unit price cover and be considered compensation 
for certain Work or material essential to the item, this same Work or material will not also be 
measured or paid for under any other pay item which may appear elsewhere in the Contract 
Documents. 

10.9.6 Payment to the Contractor shall be made only for the actual quantities of Work 
performed and accepted or materials furnished, in conformance with the Contract Documents.  

10.9.7 When the accepted quantities of Work or materials vary from the quantities 
stated in the bid schedule, or change documents, the Contractor shall accept as payment in full, 
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payment at the stated unit prices for the accepted quantities or Work and materials furnished, 
completed and accepted, except as provided below: 

10.9.7.1  When the quantity of Work to be done or material to be furnished under 
any item, for which the total cost of the item exceeds 10% of the total Contract Amount, is 
increased by more the 25% of the quantity stated in the bid schedule, or change documents, 
either party to the Contract, upon demand, shall be entitled to an equitable unit price adjustment 
on the portion of the Work above 125% of the quantity stated in the bid schedule. 

10.9.7.2  When the quantity of Work to be done or material to be furnished under 
any major item, for which the total cost of the item exceeds 10% of the total Contract Amount, is 
decreased by more than 25% of the quantity stated in the bid schedule, or change documents, 
either party to the Contract, upon demand, shall be entitled to an equitable price adjustment for 
the quantity of Work performed or material furnished, limited to a total payment of not more than 
75% of the amount originally bid for the item. 
 
10.10 DETERMINATIONS FOR UNIT PRICES: 

10.10.1  The Owner will determine the actual quantities and classifications of Unit Price 
Work performed by the Contractor .  

10.10.2 The Owner will review with the Contractor preliminary determinations on such 
matters before certifying the prices on the Bid Schedule.  

10.10.3  The Owner's certification thereon will be final and binding on the Contractor, 
unless, within ten days after the date of any such decision, the Contractor delivers to the Owner 
written notice of intention to appeal from such a decision. 
 
11.  ARTICLE 11 - CONTRACT TIME; COMPUTATION & CHANGE: 
 
11.1 COMMENCEMENT OF CONTRACT TIME; NOTICE TO PROCEED: 

11.1.1 The Contract Time will commence to run on the day indicated in the Notice to 
Proceed. 
 
11.2 STARTING THE WORK: 

11.2.1 No Work on Contract items shall be performed before the effective date of the 
Notice to Proceed. The Contractor shall notify the Owner at lease 24 hours in advance of the 
time actual construction operations will begin. The Contractor may request a limited Notice to 
Proceed after Award has been made, to permit him to order long lead materials which could 
cause delays in Project completion. However, granting is within the sole discretion of the Owner, 
and refusal or failure to grant a limited Notice to Proceed shall not be a basis for claiming for 
delay, extension of time, or alteration of price. 
 
11.3 COMPUTATION OF CONTRACT TIME: 

11.3.1 When the Contract Time is specified on a Calendar Days basis, all Work under 
the Contract shall be completed within the number of Calendar Days specified.  

11.3.2 The count of Contract Time begins on the day following receipt of the Notice to 
Proceed by the Contractor, if no starting day is stipulated therein. 

11.3.3 Calendar Days shall continue to be counted against Contract Time until and 
including the date of Final Completion of the Work. 

11.3.4 When the Contract completion time is specified as a fixed calendar date, it shall 
be the date of Final Completion. 
 
11.4 TIME CHANGE: 

11.4.1 The Contract Time may only be changed by a Change Order or Supplemental 
Agreement. 
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11.5 EXTENSION DUE TO DELAYS: 

11.5.1 The right of the Contractor to proceed shall not be terminated nor the Contractor 
charged with liquidated or actual damages because of any delays to the completion of the Work 
due to unforeseeable causes beyond the control and without the fault or negligence of the 
Contractor, including, but not restricted to the following: acts of God or of the public enemy, acts 
of the Owner in contractual capacity, acts of another contractor in the performance of a contract 
with the Owner, floods, fires, epidemics, quarantine restrictions, strikes, freight embargoes, 
unusually severe weather and delays of subcontractors or suppliers due to such causes.  

11.5.2 Any delay in receipt of materials on the site, caused by other than one of the 
specifically mentioned occurrences above, does not of itself justify a time extension.  

11.5.3 The Owner shall ascertain the facts and the extent of the delay and extend the 
time for completing the Work when the findings of fact justify such an extension. 
 
11.6 ESSENCE OF CONTRACT: 

11.6.1 All time limits stated in the Contract Documents are of the essence of the 
Contract. 
 
11.7 REASONABLE COMPLETION TIME: 

11.7.1 It is expressly understood and agreed by and between the Contractor and the 
Owner that the date of beginning and the time for Final Completion of the Work described 
herein are reasonable times for the completion of the Work. 
 
11.8 DELAY DAMAGES: 

11.8.1 Whether or not the Contractor's right to proceed with the Work is terminated, he 
and his sureties shall be liable for damages resulting from his refusal or failure to complete the 
Work within the specified time.  Liquidated damages for delay shall be paid by the Contractor or 
his Surety to the Owner in the amount as specified in the Supplementary Conditions for each 
Calendar Day the completion of the Work or any part thereof is delayed beyond the Contract 
Time required by the Contract, or any extension thereof. If such amount of liquidated damages 
is not established by the Contract Documents, then the Contractor and his Surety shall be liable 
to the Owner for any actual damages occasioned by such delay.  

11.8.2 The Contractor acknowledges that the liquidated damages established herein are 
not a penalty but rather constitute an estimate of damages that the Owner will sustain by reason 
of delayed completion. These liquidated damages are intended as compensation for losses 
difficult to estimate, and include those items enumerated in the Supplementary Conditions. 

11.8.3 These damages will continue to run both before and after termination in the event 
of default termination. These liquidated damages do not cover excess costs of completion or the 
Owner's costs, fees, and charges related to re-procurement.  

11.8.4 If a default termination occurs, the Contractor or his Surety shall pay in addition 
to these damages, all excess costs and expenses related to completion as provided by Article 
14.2.9. 
 
12.  ARTICLE 12 - QUALITY ASSURANCE: 
 
12.1 WARRANTY AND GUARANTY: 

12.1.1 The Contractor warrants and guarantees to the Owner that all Work will be in 
accordance with the Contract Documents and will not be Defective.  

12.1.2 Prompt notice of all defects shall be given to the Contractor. All Defective Work, 
whether or not in place, may be rejected, corrected or accepted as provided for in this Article. 
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12.2 ACCESS TO WORK: 
12.2.1 The Owner and the Owner's representatives, testing agencies and governmental 

agencies with jurisdiction interests will have access to the Work at reasonable times for their 
observation, inspecting and testing. The Contractor shall provide proper and safe conditions for 
such access. 
12.3 TESTS AND INSPECTIONS: 

12.3.1 The Contractor shall give the Owner timely notice of readiness of the Work for all 
required inspections, tests or Approvals. 

12.3.2 If Regulatory Requirements of any public body having jurisdiction require any 
Work (or part thereof) to specifically be inspected, tested or approved, the Contractor shall 
assume full responsibility therefor, pay all costs in connection therewith and furnish the Owner 
the required certificates of inspection, testing or Approval.  

12.3.3 The Contractor shall also be responsible for and shall pay all costs in connection 
with any inspection or testing required in connection with Owner's acceptance of a supplier of 
materials or equipment proposed to be incorporated in the Work, or of materials or equipment 
submitted for Approval prior to the Contractor's purchase thereof for incorporation in the Work.  

12.3.4 The cost of all inspections, tests and Approvals in addition to the above which 
are required by the Contract Documents shall be paid by the Contractor.  

12.3.5 The Owner may perform additional tests and inspections which it deems 
necessary to insure quality control. All such failed tests or inspections shall be at the 
Contractor's expense. 

12.3.6 If any Work (including the Work of others) that is to be inspected, tested or 
approved is covered without written concurrence of the Owner, it must, if requested by the 
Owner, be uncovered for observation.  

12.3.7 Such uncovering shall be at the Contractor's expense unless the Contractor has 
given the Owner timely notice of Contractor's intention to cover the same and the Owner has 
not acted with reasonable promptness in response to such notice. 

12.3.8 Neither observations nor inspections, test or Approvals by the Owner of others 
shall relieve the Contractor from the Contractor's obligations to perform the Work in accordance 
with the Contract Documents. 
 
12.4 UNCOVERING WORK: 

12.4.1 If any Work is covered contrary to the written request of the Owner, it must, if 
requested by the Owner, be uncovered for the Owner's observation and replaced at the 
Contractor's expense. 

12.4.2 If the Owner considers it necessary or advisable that covered Work be observed, 
inspected or tested, the Contractor, at the Owner's request, shall uncover, expose or otherwise 
make available for observation, inspection or testing as the Owner may require, that portion of 
the Work in question, furnishing all necessary labor, material and equipment.  

12.4.3 If it is found that such Work is Defective, the Contractor shall bear all direct, 
indirect and consequential costs of such uncovering, exposure, observation, inspection and 
testing and of satisfactory reconstruction, (including but not limited to fees and charges of 
engineers, architects, attorneys and other professional) and the Owner shall be entitled to an 
appropriate decrease in the Contract Amount. 

12.4.4 If, however, such Work is not found to be Defective, the Contractor shall be 
allowed an increase in the Contract Amount or an extension of the Contract Time, or both, 
directly attributable to such uncovering, exposure, observation, inspection, testing and 
reconstruction. 
 
12.5 OWNER MAY STOP THE WORK: 
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12.5.1 If the Work is Defective, or the Contractor fails to supply suitable materials or 
equipment, or fails to furnish or perform the Work in such a way that the completed Work will 
conform to the Contract Documents, the Owner may order the Contractor to stop the Work, or 
any portion thereof, until the cause for such order has been eliminated; however, this right of the 
Owner to stop the Work shall not give rise to any duty on the part of the Owner to exercise this 
right for the benefit of the Contractor or any other party. 
 
12.6 CORRECTION OR REMOVAL OF DEFECTIVE WORK: 

12.6.1 If required by the Owner, the Contractor shall promptly, as directed, either correct 
all Defective Work, whether or not fabricated, installed or completed, or, if the Work has been 
rejected by the Owner, remove it from the site and replace it with Work which conforms to the 
requirements of the Contract Documents. The Contractor shall bear all direct, indirect and 
consequential costs of such correction removal (including but not limited to fees and charges of 
engineers, architects, attorneys and other professionals) made necessary thereby. 
 
12.7 ONE YEAR CORRECTION PERIOD: 

12.7.1 If within one year after the date of Final Completion or such longer period of time 
as may be prescribed by Regulatory Requirements or by the terms of any applicable special 
guarantee required by the Contract Documents or by any specific provision of the Contract 
Documents, any Work is found to be Defective, the Contractor shall promptly, without cost to the 
Owner and in accordance with the Owner's written instructions, either correct such Defective 
Work, or, if it has been rejected by the Owner, remove it from the site and replace it with 
conforming Work. 

12.7.2 If the Contractor does not promptly comply with the terms of such instructions, or 
in an emergency where delay would cause serious risk of loss or damage, the Owner may have 
the Defective Work corrected or the rejected Work removed and replaced, and all direct, indirect 
and consequential costs of such removal and replacement (including but not limited to fees and 
charges of engineers, architects, attorneys and other professionals) will be paid by the 
Contractor. 

12.7.3 In special circumstances where a particular item of equipment is placed in 
continuous service for the benefit of the Owner before Substantial Completion of all the Work, 
the correction period for the item may begin on an earlier date if so provided in the 
Specifications or by Change Order.  

12.7.4 Provisions of this paragraph are not intended to shorten the Statute of Limitations 
for bringing an action. 
 
12.8 ACCEPTANCE OF DEFECTIVE WORK: 

12.8.1 Instead of requiring correction or removal and replacement of Defective Work, 
the Owner may accept Defective Work, and in this event, the Contractor shall bear all direct, 
indirect and consequential costs attributable to the Owner's evaluation of and determination to 
accept such Defective Work (costs to include but not be limited to fees and charges of 
engineers, architects, attorneys and other professionals).  

12.8.2 If any such acceptance occurs prior to Final payment, a Change Order will be 
issued incorporating the necessary revisions in the Contract Documents with respect to the 
Work and the Owner shall be entitled to an appropriate decrease in the Contract Amount.  

12.8.3 If the Owner has already made Final payment to the Contractor, an appropriate 
amount shall be paid by the Contractor or his Surety to the Owner. 
 
12.9 OWNER MAY CORRECT DEFECTIVE WORK: 

12.9.1 If the Contractor fails within a reasonable time after written notice from the Owner 
to proceed to correct Defective Work or to remove and replace rejected Work as required by the 
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Owner in accordance with paragraph 12.6, or if the Contractor fails to perform the Work in 
accordance with the Contract Documents, or if the Contractor fails to comply with any other 
provision of the Contract Documents, the Owner may, after seven days' written notice to the 
Contractor, correct and remedy any such deficiency. In exercising the rights and remedies 
under this paragraph the Owner shall proceed expeditiously.  

12.9.2 To the extent necessary to complete corrective and remedial action, the Owner 
may exclude the Contractor from all or part of the site, take possession of all or part of the Work, 
and suspend the Contractor's services related thereto, take possession of the Contractor's tool, 
appliances, construction equipment and machinery at the site and incorporate in the Work all 
materials and equipment stored at the site or approved remote storage sites or for which the 
Owner has paid the Contractor but which are stored elsewhere, the Contractor shall allow the 
Owner and his authorized representatives such access to the site as may be necessary to 
enable the Owner to exercise the rights and remedies under this paragraph.  

12.9.3 All direct, indirect and consequential costs of the Owner or its agents in 
exercising such rights and remedies will be charged against the Contractor, and a Change 
Order will be issued incorporating the necessary revisions in the Contract Documents with 
respect to the Work and the Owner shall be entitled to an appropriate decrease in the Contract 
Amount. 

12.9.4 Such direct, indirect and consequential costs will include but not be limited to 
fees and charges of engineers, architects, attorneys and other professionals, all court and 
arbitration costs and all cost of repair and replacement of Work of others destroyed or damaged 
by correction, removal or replacement of the Contractor's Defective Work.  

12.9.5 The Contractor shall not be allowed an extension of the Contract Time because 
of any delay in performance of the Work attributable to the exercise by the Owner of the 
Owner's rights and remedies hereunder. 
 
 
 
 
13.  ARTICLE 13 - PAYMENTS TO CONTRACTOR AND COMPLETION: 
 
13.1 SCHEDULE OF VALUES: 

13.1.1 The Schedule of Values established as provided in paragraph 6.6 will serve as 
the basis for progress payments and will be incorporated into a form of Application for Payment 
acceptable to the Owner. Progress payments on account of Unit Price Work will be based on 
the number of units completed. 
 
13.2 PRELIMINARY PAYMENTS: 
 13.2.1 Upon Approval of the Schedule of Values the Contractor may be paid for direct 
costs substantiated by paid invoices and other prerequisite documents required by the Contract 
Documents. Direct costs shall include the cost of Bonds, insurance, approved materials stored 
on the site or at approved remote storage sites, deposits required by a supplier prior to 
fabricating materials, and other approved direct mobilization costs substantiated as indicated 
above. These payments shall be included as a part of the total Contract Amount as stated in the 
Contract. 
 
13.3 APPLICATION FOR PROGRESS PAYMENT: 

13.3.1 The Contractor shall submit to the Owner for review an Application for Payment 
filled out and signed by the Contractor covering the Work completed as of the date of the 
Application for Payment and accompanied by such supporting documentation as required by the 
Contract Documents.  
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13.3.2 Progress payments will be made as the Work progresses on a monthly basis. 
 
13.4 REVIEW OF APPLICATION FOR PROGRESS PAYMENT: 

13.4.1 Owner will, either indicate in writing a recommendation of payment, or return the 
Application for Payment to the Contractor indicating in writing the Owner's reasons for refusing 
to recommend payment. 

13.4.2 If the latter case, the Contractor may make the necessary corrections and 
resubmit the Application for Payment. 
 
13.5 STORED MATERIALS AND EQUIPMENT: 

13.5.1 If payment is requested on the basis of materials and equipment not incorporated 
in the Work but delivered and suitably stored at the site or at another location agreed to in 
writing, the Application for Payment shall also be accompanied by a bill of sale, invoice or other 
documentation warranting that the Owner has received the materials and equipment free and 
clear of all charges, security interests and encumbrances and evidence that the materials and 
equipment are covered by appropriate property insurance and other arrangements to protect the 
Owner's interest therein, all of which will be satisfactory to the Owner.  

13.5.2 No payment will be made for perishable materials that could be rendered useless 
because of long storage periods.  

13.5.3 No progress payment will be made for living plant materials until planted.  
13.5.4 The payment may be reduced by an amount equal to transportation and handling 

cost if the materials are stored offsite, in a remote location, or will require special handling. 
 
13.6 CONTRACTOR'S WARRANTY OF TITLE: 

13.6.1 The Contractor warrants and guarantees that title to all Work, materials and 
equipment covered by any Application for Payment, whether incorporated in the Project or not, 
will pass to the Owner no later than the time of payment free and clear of any claims, liens, 
security interests and further obligations. 
 
13.7 WITHHOLDING OF PAYMENTS: 

13.7.1 The Owner may withhold or refuse payment for any of the reasons listed below 
provided it gives written notice of its intent to withhold and of the basis for withholding: 

13.7.2 The Work is Defective, or completed Work has been damaged requiring 
correction or replacement, or has been installed without Approval of Shop Drawings, or by an 
unapproved subcontractor. 

13.7.3 The Contract Amount has been reduced by Change Order. 
13.7.4 The Owner has been required to correct Defective Work or complete Work in 

accordance with paragraph 12.9. 
13.7.5 The Owner's actual knowledge of the occurrence of any of the events 

enumerated in subparagraphs 14.2.1.1 through 14.2.1.11 inclusive. 
13.7.6 Claims have been made against the Owner or against the funds held by the 

Owner on account of the Contractor's actions or inactions in performing this Contract, or there 
are other items entitling the Owner to a set off. 

13.7.7 Subsequently discovered evidence or the results of subsequent inspections or 
tests, nullify any previous payments for reasons stated in subparagraphs 13.7.1 through 13.7.5. 

13.7.8 The Contractor has failed to fulfill or is in violation of any of his obligations under 
any provision of this Contract. 

 
13.8 RETAINAGE: 
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13.8.1 At any time the Owner finds that satisfactory progress is not being made it may in 
addition to the amounts withheld under 13.7 retain a maximum amount equal to 10% of the total 
amount earned on all subsequent progress payments. 

13.8.2 This retainage may be released at such time as the Owner finds that satisfactory 
progress is being made. 
 
13.9 REQUEST FOR RELEASE OF FUNDS: 

13.9.1 If the Contractor believes the basis for withholding is invalid or no longer exists, 
immediate written notice of the facts and Contract provisions on which the Contractor relies, 
shall be given to the Owner, together with a request for release of funds and adequate 
documentary evidence proving that the problem has been cured.  

13.9.2 In the case of withholding which has occurred at the request of the Department of 
Labor, the Contractor shall provide a letter from the Department of Labor stating that withholding 
is no longer requested.  

13.9.3 Following such a submittal by the Contractor, the Owner shall have a reasonable 
time to investigate and verify the facts and seek additional assurances before determining 
whether release of withheld payments is justified. 
 
13.10 SUBSTANTIAL COMPLETION: 

13.10.1  When the Contractor considers the Work ready for its intended use the 
Contractor shall notify the Owner in writing that the Work of a designated portion thereof is 
substantially complete (except for items specifically listed by the Contractor as incomplete) and 
request that the Owner issue a certificate of Substantial Completion.  

13.10.2  Within a reasonable time thereafter, the Owner, the Contractor and appropriate 
Consultant(s) shall make an inspection of the Work to determine the status of completion.  

13.10.3  If the Owner does not consider the Work substantially complete, the Owner will 
notify the Contractor in writing giving the reasons therefore. If the Owner considers the Work 
substantially complete, the Owner will within fourteen days execute and deliver to the Contractor 
a certificate of Substantial Completion with a tentative list of items to be completed or corrected.  

13.10.4  At the time of delivery of the certificate of Substantial Completion the Owner will 
deliver to the Contractor a written division of responsibilities pending Final Completion with 
respect to security, operation, safety, maintenance, heat, utilities, insurance and warranties 
which shall be consistent with the terms of the Contract Documents. 

13.10.5  The Owner shall be responsible for all Owner costs resulting from the initial 
inspection and the first re-inspection, and the Contractor shall pay all costs incurred by the 
Owner resulting from re-inspections, thereafter. 
 
13.11 ACCESS FOLLOWING SUBSTANTIAL COMPLETION: 

13.11.1  The Owner shall have the right to exclude the Contractor from the Work after 
the date of Substantial Completion, but the Owner shall allow Contractor reasonable access to 
complete or correct items on the tentative list. 
 
13.12 FINAL INSPECTION: 

13.12.1  Upon written notice from the Contractor that the entire Work or an agreed 
portion thereof is complete, the Owner will make a Final inspection with the Contractor and 
appropriate Consultants and will notify the Contractor in writing of all particulars in which this 
inspection reveals that the Work is incomplete or Defective.  

13.12.2  The Contractor shall immediately take such measures as are necessary to 
remedy such deficiencies.  

13.12.3  The Contractor shall pay for all costs incurred by the Owner resulting from re-
inspections. 
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13.13 FINAL APPLICATION FOR PAYMENT: 

13.13.1  After the Contractor has completed all such corrections to the satisfaction of the 
Owner and delivered all maintenance and operating instructions, schedules, guarantees, bonds, 
certificates of payment to all laborers, subcontractors and Suppliers, certificates of inspection, 
marked-up record documents and other documents all as required by the Contract Documents, 
and after the Owner has indicated that the Work is acceptable (subject to the provisions of 
paragraph 13.16), the Contractor may make application for Final payment following the 
procedure for progress payments. 

13.13.2  The Application for Final Payment shall be accompanied by all certificates, 
warranties, guaranties, releases, affidavits, and other documentation required by the Contract 
Documents. 
 
13.14 FINAL PAYMENT AND FINAL COMPLETION: 

13.14.1  If on the basis of the Owner's observation of the Work during construction and 
Final inspection, and the Owner's review of the Application for Final Payment and 
accompanying documentation all as required by the Contract Documents, the Owner is satisfied 
that the Work has been completed and the Contractor's other obligations under the Contract 
Documents have been fulfilled, the Owner will process Application for Final Payment. 

13.14.2  Otherwise, the Owner will return the Application for Final Payment to the 
Contractor, indicating in writing the reasons for refusing to process Final payment, in which case 
the Contractor shall make the necessary corrections and resubmit the Application for Final 
Payment. 

13.14.3  If, through no fault of the Contractor, Final Completion of the Work is 
significantly delayed, the Owner shall, upon receipt of the Contractor's Final Application for 
Payment, and without terminating the Contract, make payment of the balance due for that 
portion of the Work fully completed and accepted. If the remaining balance to be held by the 
Owner for Work not fully completed or corrected is less than the retainage provided for in 
paragraph 13.8, and if Bonds have been furnished as required in paragraph 5.1, the written 
consent of the Surety to the payment of the balance due for that portion of the Work fully 
completed and accepted shall be submitted by the Contractor to the Owner with the application 
for such payment.  

13.14.4  Such payment shall be made under the terms and conditions governing Final 
Payment, except that it shall not constitute a waiver of claims. 
 
13.15 FINAL ACCEPTANCE: 

13.15.1  Following receipt of the Contractor's Release with no exceptions, and 
certification that laborers, subcontractors and material men have been paid, certification of 
payment of payroll and revenue taxes, and Final payment to the Contractor, the Owner will 
issue a letter of Final Acceptance, releasing the Contractor from further obligations under the 
Contract, except as provided in paragraph 13.16. 
 
13.16 CONTRACTOR'S CONTINUING OBLIGATION: 

13.16.1  The Contractor's obligation to perform and complete the Work and pay all 
laborers, subcontractors, and material men in accordance with the Contract Documents shall be 
absolute.  

13.16.2  Neither any progress or Final payment by the Owner, nor the issuance of a 
certificate of Substantial Completion, nor any use or occupancy of the Work or any part thereof 
by the Owner, nor any act of acceptance by the Owner nor any failure to do so, nor any review 
and Approval of a Shop Drawing or sample submission, nor any correction of Defective Work by 
the Owner will constitute an acceptance of Work not in accordance with the Contract 
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Documents or a release of the Contractor's obligation to perform the Work in accordance with 
the Contract Documents. 
 
13.17 WAIVER OF CLAIMS BY CONTRACTOR: 

13.17.1  The making and acceptance of Final payment will constitute a waiver of all 
claims by the Contractor against the Owner other than those previously made in writing and still 
unsettled. 
 
13.18 NO WAIVER OF LEGAL RIGHTS: 

13.18.1  The Owner shall not be precluded or be estopped by any payment, 
measurement, estimate, or certificate made either before or after the completion and 
acceptance of the Work and payment therefor, from showing the true amount and character of 
the Work performed and materials furnished by the Contractor, nor from showing that any 
payment, measurement, estimate or certificate is untrue or is incorrectly made, or that the Work 
or materials are Defective. 

13.18.2  The Owner shall not be precluded or estopped, not with standing any such 
measurement, estimate, or certificate and payment in accordance therewith, from recovering 
from the Contractor or his Sureties, or both, such damages as it may sustain by reason of 
Contractor’s failure to comply with requirements of the Contract Documents.  

13.18.3  Neither the acceptance by the Owner, or any representative of the Owner, nor 
any payment for or acceptance of the whole or any part of the Work, nor any extension of the 
Contract Time, nor any possession taken by the Owner, shall operate as a waiver of any portion 
of the Contract or of the power herein reserved, or of any right to damages.  

13.18.4  A waiver by the Owner of any breach of the Contract shall not be held to be a 
waiver of any other subsequent breach. 
 
13.19 DEDUCTIONS: 

13.19.1  The Owner may deduct from the amount of any payment made to the 
Contractor any sums owed to the Owner by the Contractor including but not limited to:  

13.19.1.1  Past due sales tax, 
13.19.1.2  port and harbor fees, 
13.19.1.3  property tax or rent. 

13.19.2  Before making any such deductions, the Owner shall have provided Contractor 
written notice of the amount claimed by the Owner to be due and owing from the Contractor. 
 
14.  ARTICLE 14 - SUSPENSION OF WORK, DEFAULT AND TERMINATION: 
14.1 OWNER MAY SUSPEND WORK: 

14.1.1 The Owner may, at any time suspend the Work or any portion thereof by notice 
in writing to the Contractor. If the Work is suspended without cause the Contractor shall be 
allowed an increase in the Contract Amount or an extension of the Contract Time, or both, 
directly attributable to any suspension if the Contractor makes an approved claim therefore as 
provided in Article 15.  

14.1.2 However, no adjustment shall be made under this clause for any suspension, 
delay, or interruption to the extent that suspension is due to the fault or negligence of the 
Contractor, or that suspension is necessary for Contract compliance, or that performance would 
have been so suspended, delayed, or interrupted by any other cause, including the fault or 
negligence of the Contractor. 

14.1.3 In case of suspension of Work, the Contractor shall be responsible for preventing 
damage to or loss of any of the Work already performed and of all materials whether stored on 
or off the site or approved remote storage sites. 
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14.2 DEFAULT OF CONTRACTOR: 
14.2.1 If the Contractor: 

14.2.1.1  Fails to begin the Work under the Contract within the time specified in 
the Contract Documents, or 

14.2.1.2  Fails to perform the Work in accordance with the Contract Documents 
(including, but not limited to, failure to supply sufficient skilled workmen or suitable materials or 
equipment or failure to adhere to the progress schedule established under paragraph 6.6 as 
revised from time to time), or 

14.2.1.3  Performs the Work unsuitably or neglects or refuses to remove 
materials or to correct Defective Work. 

14.2.1.4  Discontinues the prosecution of the Work, or 
14.2.1.5  Fails to resume Work which has been discontinued within a reasonable 

time after notice to do so, or 
14.2.1.6  Becomes insolvent or is declared bankrupt, or commits any act of 

bankruptcy or insolvency except as prohibited by 11 U.S.C. 363, or 
14.2.1.7  Allows any final judgment to stand against him unsatisfied for period of 

60 days, or 
14.2.1.8  Makes an assignment for the benefit of creditors without the consent of 

the Owner, or 
14.2.1.9  Disregards Regulatory Requirements of any public body having 

jurisdiction, or 
14.2.1.10  Otherwise violates in any substantial way any provisions of the 

Contract Documents, or 
14.2.1.11  For any cause whatsoever, fails to carry on the Work in an acceptable 

manner, the Owner may give notice in writing to the Contractor and his Surety of such delay, 
neglect, or default. 

14.2.2 If the Contractor or Surety, within the time specified in the above Notice of 
Default, shall not proceed in accordance therewith, then the Owner may, upon written 
notification to the Contractor or Surety of the fact of such delay, neglect or default and the 
Contractor's failure to comply with such notice, have full power and authority without violating 
the Contract, to take the prosecution of the Work out of the hands of the Contractor.  

14.2.3 The Owner may terminate the services of the Contractor, exclude the Contractor 
from the site and take possession of the Work and of all the Contractor's tools, appliances, 
construction equipment and machinery at the site and use the same to the full extent they could 
be used by the Contractor (without liability to the Contractor for trespass or conversion), 
incorporate in the Work all materials and equipment stored at the site or for which the Owner 
has paid the Contractor but which are stored elsewhere, and finish the Work as the Owner may 
deem expedient.  

14.2.4 The Owner may enter into an agreement for the completion of said Contract 
according to the terms and provisions thereof, or use such other methods that in the opinion of 
the Owner are required for the completion of said Contract in an acceptable manner. 

14.2.5 The Owner may, by written notice to the Contractor and his Surety or his 
representative, transfer the employment of the Work from the Contractor to the Surety, or if the 
Contractor abandons the Work undertaken under the Contract, the Owner may, at his option 
with written notice to the Surety and without any written notice to the Contractor, transfer the 
employment for said Work directly to the Surety.  

14.2.6 The Surety shall submit its plan for completion of the Work, including any 
contracts or agreements with third parties for such completion, to the Owner for Approval prior 
to beginning completion of the Work.  Approval of such Contracts shall be in accordance with all 
applicable requirements and procedures for Approval of subcontracts as stated in the Contract 
Documents. 



 

 77

14.2.7 Upon receipt of the notice terminating the services of the Contractor, the Surety 
shall enter upon the premises and take possession of all materials, tools, and appliances 
thereon for the purpose of completing the Work included under the Contract and employ by 
contract or otherwise any person or persons to finish the Work and provide the materials 
therefore, without termination of the continuing full force and effect of this Contract.  

14.2.8 In case of such transfer of employment to the Surety, the Surety shall be paid in 
its own name on estimates covering Work subsequently performed under the terms of the 
Contract and according to the terms thereof without any right of the Contractor to make any 
claim for the same or any part thereof. 

14.2.9 If the Contract is terminated for default, the Contractor and the Surety shall be 
jointly and severally liable for damages for delay as provided by paragraph 11.8, and for the 
excess cost of completion, and all costs and expenses incurred by the Owner in completing the 
Work or arranging for completion of the Work, including but not limited to costs of assessing the 
Work to be done, costs associated with advertising, soliciting or negotiating for bids or proposals 
for completion, and other re-procurement costs.  

14.2.10  Following termination the Contractor shall not be entitled to receive any further 
balance of the amount to be paid under the Contract until the Work is fully finished and 
accepted, at which time if the unpaid balance exceeds the amount due the Owner and any 
amounts due to persons for whose benefit the Owner has withheld funds, such excess shall be 
paid by the Owner to the Contractor.  

14.2.11  If the damages, costs, and expenses due the Owner exceed the unpaid 
balance, the Contractor and his Surety shall pay the difference. 

14.2.12  If, after notice of termination of the Contractor's right to proceed under the 
provisions of this clause, it is determined for any reason that the Contractor was not in default 
under the provisions of this clause, or that the delay was excusable under the provisions of this 
clause, or that termination was wrongful, the rights and obligations of the parties shall be 
determined in accordance with the clause providing for convenience termination. 
 
14.3 RIGHTS OR REMEDIES: 

14.3.1 Where the Contractor's services have been so terminated by the Owner, the 
termination will not affect any rights or remedies of the Owner against the Contractor then 
existing or which may thereafter accrue.  

14.3.2 Any retention or payment of moneys due the Contractor by the Owner will not 
release the Contractor from liability. 
 
14.4 CONVENIENCE TERMINATION: 

14.4.1 The performance of the Work may be terminated by the Owner in accordance 
with this section in whole or in part, whenever, for any reason the Owner shall determine that 
such termination is in the best interest of the Owner. 

14.4.2 Any such termination shall be effected by delivery to the Contractor of a Notice of 
Termination, specifying termination is for the convenience of the Owner the extent to which 
performance of Work is terminated, and the date upon which such termination becomes 
effective.  

14.4.3 Immediately upon receipt of a Notice of Termination and except as otherwise 
directed by the Owner the Contractor shall: 

14.4.3.1  Stop Work on the date and to the extent specified in the Notice of 
Termination; 

14.4.3.2  Place no further orders or subcontracts for materials, services, or 
facilities except as may be necessary for completion of such portion of the Work as is not 
terminated; 
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14.4.3.3  Terminate all orders and subcontracts to the extent that they relate to 
the performance of Work terminated by the Notice of Termination; 

14.4.3.4  With the written Approval of the Owner, to the extent he may require, 
settle all outstanding liabilities and all claims arising out of such termination of orders and 
subcontracts, the cost of which would be reimbursable, in whole, or in part, in accordance with 
the provisions of the Contract; 

14.4.3.5  Submit to the Owner a list, certified as to quantity and quality, of any or 
all items of termination inventory exclusive of items the disposition of which had been directed 
or authorized by the Owner; 

14.4.3.6  Transfer to the Owner the completed or partially completed record 
Drawings, Shop Drawings, information, and other property which, if the Contract had been 
completed, would be required to be furnished to the Owner; 

14.4.3.7  Take such action as may be necessary, or as the Owner may direct, for 
the protection and preservation of the property related to the Contract which is in the possession 
of the Contractor and in which the Owner has or may acquire any interest. 

14.4.4 The Contractor shall proceed immediately with the performance of the above 
obligations. 

14.4.5 When the Owner orders termination of the Work effective on a certain date, all 
Work in place as of that date will be paid for in accordance with the Basis of Payment clause of 
the Contract.  

14.4.6 Materials required for completion and on hand but not incorporated in the Work 
will be paid for at cost plus 15% with materials becoming the property of the Owner or the 
Contractor may retain title to the materials and be paid an agreed upon lump sum.  

14.4.7 Materials on order shall be canceled, and the Owner shall pay reasonable factory 
cancellation charges with the option of taking delivery of the materials in lieu of payment of 
cancellation charges.  

14.4.8 The Contractor shall be paid 10% of the cost, freight not included, of materials 
canceled, and direct expenses only for Contractor chartered freight transport which cannot be 
canceled without charges, to the extent that the Contractor can establish them.  

14.4.9 The extra costs due to cancellation of Bonds and insurance and that part of job 
start-up and phase-out costs not amortized by the amount of Work accomplished shall be paid 
by the Owner.  

14.4.10  Charges for loss of profit or consequential damages shall not be recoverable 
except as provided above. 

14.4.11  The termination claim shall be submitted promptly, but in no event later than 90 
days from the effective date of termination, unless one or more extensions in writing are granted 
by the Owner upon request of the Contractor made in writing within the 90 day period.  

14.4.12  Upon failure of the Contractor to submit his termination claim within the time 
allowed, the Owner may determine, on the basis of information available to him, the amount, if 
any, due to the Contractor by reason of the termination and shall thereupon pay to the 
Contractor so determined. 

14.4.13  The Contractor and the Owner may agree upon whole or any part of the amount 
or amounts to be paid to the Contractor by reason of the total or partial termination of the Work 
pursuant to paragraph 14.4.  

14.4.14  The Contract shall be amended accordingly, and the Contractor shall be paid 
the agreed amount.  In the event of the failure of the Contractor and the Owner to agree in 
whole or in part, as provided heretofore, as to the amounts with respect to costs to be paid to 
the Contractor in connection with the termination of the Work the Owner shall determine, on the 
basis of information available to him, the amount, if any, due to the Contractor by reason of the 
termination and shall pay to the Contractor the amount determined as follows: 
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14.4.14.1  All costs and expenses reimbursable in accordance with the Contract 
not previously paid to the Contractor for the performance of the Work prior to the effective date 
of the Notice of Termination; 

14.4.14.2  So far as not included above, the cost of settling and paying claims 
arising out of the termination of the Work under subcontracts or orders which are properly 
chargeable to the terminated portions of the Contract; 

14.4.14.3  The reasonable costs of settlement with respect to the terminated 
portion of the Contract heretofore, to the extent that these costs have not been covered under 
the payment provisions of the Contract. 

14.4.15  The Contractor shall have the right of appeal under the Owner's claim 
procedures, as defined in Article 15, for any determination made by the Owner, except if the 
Contractor has failed to submit his claim within the time provided and has failed to request an 
extension of such time, Contractor shall have no such right of appeal.  In arriving at the amount 
due the Contractor under this section, there shall be deducted: 

14.4.15.1  All previous payments made to the Contractor for the performance of 
Work under the Contract prior to termination; 

14.4.15.2  Any claim for which the Owner may have against the Contractor; 
14.4.15.3  The agreed price for, or the proceeds of sale of, any materials, 

supplies, or other things acquired by the Contractor or sold pursuant to the provisions of this 
section and not otherwise recovered by or credited to the Owner; and, 

14.4.15.4  All progress payments made to the Contractor under the provisions of 
this section. 

14.4.16  Where the Work has been terminated by the Owner said termination shall not 
affect or terminate any of the rights of the Owner against the Contractor or his Surety then 
existing or which may thereafter accrue because of a default.  

14.4.17  Any retention or payment of monies by the Owner due to the Contractor under 
the terms of the Contract shall not release the Contractor or his Surety from liability. 

14.4.18  Unless otherwise provided for in the Contract Documents, or by applicable 
statute, the Contractor, from the effective date of termination and for a period of three years 
after final settlement under this Contract, shall preserve and make available to the Owner at all 
reasonable times at the office of the Contractor, all its books, records, documents, and other 
evidence bearing on the cost and expenses of the Contractor under this Contract and relating to 
the Work terminated hereunder.  

 
 

15.  ARTICLE 15 - CLAIMS AND DISPUTES: 
 
15.1 NOTIFICATION: 

15.1.1 In addition to the notice requirements set out elsewhere in this Contract, if the 
Contractor becomes aware of any act or occurrence which may form the basis of a claim by the 
Contractor for additional compensation or an extension of time for performance, or if any dispute 
arises regarding a question of fact or interpretation of the Contract, the Contractor shall 
immediately inform the Project Manager. 

15.1.2 If the matter cannot be resolved by agreement within 7 days, the Contractor 
shall, within the next 14 days, submit an Intent to Claim in writing to the Project Manager.  

15.1.3 The Claim, if not resolved, shall be presented to the Project Manager, in writing, 
within 60 days following receipt of the Intent to Claim.  

15.1.4 Receipt of the Claim will be acknowledged in writing by the Project Manager.  
15.1.5 The Contractor agrees that unless these written notices are provided, the 

Contractor will have no entitlement to additional time or compensation for such act, event or 
condition.  
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15.1.6 The Contractor shall in any case continue diligent performance of the Contract. 
 
15.2 PRESENTING CLAIM: 

15.2.1 The Claim shall be submitted in accordance with ARRC Procurement Rule 
1800.12 and shall specifically include the following: 

15.2.1.1  The act, event or condition giving rise to the claim. 
15.2.1.2  The Contract provisions which apply to the claim and under which relief 

is provided. 
15.2.1.3  The item or items of Contract Work affected and how they are affected. 
15.2.1.4  The specific relief requested, including additional Contract Time if 

applicable, and the basis upon which it was calculated. 
 
15.3 CLAIM VALIDITY, ADDITIONAL INFORMATION, & PROJECT MANAGER'S 
 ACTIONS: 

15.3.1 The Claim, in order to be valid, must not only show that the Contractor suffered 
damages or delay but that those conditions were actually a result of the act, event or condition 
complained of and that the Contract provides entitlement to relief to the Contractor for such act, 
event, or condition. 

15.3.2 The Project Manager reserves the right to make written request to the Contractor 
at any time for additional information which the Contractor may possess relative to the Claim. 

15.3.3 The Contractor agrees to provide the Project Manager such additional 
information within 30 days of receipt of such a request. Failure to furnish such additional 
information may be regarded as a waiver of the Claim.  

15.3.4 The Claim, if not resolved by agreement within 60 days of its receipt, will 
automatically be forwarded to the Owner for formal written decision.  
 
15.4 OWNER'S DECISION: 

15.4.1 The Contractor will be furnished the Owner’s Decision within the next 90 days, 
unless additional information is requested by the Owner. 

15.4.2 The Owner’s Decision is final and conclusive unless fraudulent as to the Claim. 
 
15.5 NOTICE OF APPEAL: 

15.5.1 Within 14 days of receipt of the Owner’s Decision, the Contractor may deliver a 
Notice of Appeal to the Owner in accordance with ARRC Procurement Rule 1800.13 and 
request a hearing. 

15.5.2 The Notice of Appeal shall include specific exceptions to the Owner’s Decision, 
including specific provisions of the Contract, which the Contractor intends to rely upon in the 
appeal.  

15.5.3 General assertions that the Owner’s Decision is contrary to law or to fact are not 
sufficient. 
 
15.6 OWNER'S DECISION ON APPEAL: 

15.6.1 The decision of the Owner on appeal will be rendered within 90 days after the 
conclusion of a hearing conducted under ARRC Procurement Rule 1800.15 or the date of 
receipt of the Notice of Appeal, whichever is later.  

15.6.2 The time limits given above may be extended by mutual consent.  
15.6.3 The decision of the Owner on appeal shall be final and conclusive unless the 

Contractor appeals to the superior court in accordance with ARRC Procurement Rule 1800.18. 
 
16.  ARTICLE 16 - MISCELLANEOUS: 
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16.1 GOVERNING LAW: 
16.1.1 This Contract shall be governed by the laws of the State of Alaska and the 

provisions of ARRC’s Procurement Rules. 
 
16.2 CONTRACT CLAUSES: 

16.2.1 If any contract clause is declared null and void, then all other clauses shall 
remain in force. 
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APPENDIX F 

 
SUPPLEMENTAL CONDITIONS 

 
SC – 01 Escrow Bid Documentation: 
 
1. The purpose of this specification is to preserve the bid documents of the 

successful bidder (Contractor) for use by the parties in any claims or litigation 
between ARRC and Contractor arising out of this contract.  The Contractor shall 
submit a legible copy of bid documentation used to prepare its bid for this contract 
to ARRC.  Such documentation shall be placed in escrow with a document 
storage facility designated by ARRC and preserved by that facility as specified in 
the following sections of this specification.  The Contractor is encouraged to 
submit the bid documentation in the Contractor’s standard format.  It is not the 
intention of this specification to cause extra work during the preparation of the 
Contractor’s bid, but to ensure that the documentation will be adequate to enable 
complete understanding and proper interpretation for the intended use. 

 
2. Bid Documentation:  The term “bid documentation” as used in this specification 

means all writings, working papers, computer print outs, charts and all other data 
compilations which contain or reflect information, data, and calculations used by 
the Contractor to determine each bid item of the bid in bidding for this project.  The 
term “bid documentation” includes, but is not limited to, Contractor equipment 
rates, Contractor overhead rates, labor rates, construction schedules upon which 
the bid is based, efficiency or productivity factors, arithmetic extensions, and 
quotations from subcontractors and material suppliers, and assumptions to the 
extent that such rates, quotations, and assumptions were used by the Contractor 
in formulating and determining the amount of the bid.  The term “bid 
documentation” also includes any manuals, which are standard to the industry, 
used by the Contractor in determining the bid for this project.  Such manuals may 
be included in the bid documentation by reference.  Such reference shall include 
the name and date of the Publication and the Publisher.  The term does not 
include bid documents provided by ARRC for use by the Contractor in bidding this 
project.   
 
The Contractor shall obtain and furnish in the submission the same level of bid 
documentation for each subcontractor with a subcontract exceeding $200,000.00 
regardless of tier.  Subcontractor bid documentation shall be submitted in a sealed 
container as part of the Contractor submission.  The subcontractor shall prepare 
the affidavit as described below. 

 
3. Submittal of Bid Documentation:  The Contractor shall submit the bid 

documentation in a sealed container to the ARRC designated document 
depository for safekeeping no later than five (5) calendar days following 
notification of intent to award the Contract by ARRC.  The container shall be 
clearly marked “Bid Documentation” and shall also show on the face of the 
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container the Contractor’s name and address, the date of submission, the Project 
Name and Project Number.  ARRC will not award the contract until the Bid 
Documentation has been so deposited. 

 
4. Affidavit:  In addition to the bid documentation, an affidavit, signed under oath by 

an individual authorized by the Contractor to execute bidding proposals shall be 
submitted directly to the Contracting Officer.  The affidavit shall attest the 
following: 
 
a) The affiant has personally examined the bid documentation and that it includes 

all documents used to prepare the bid for this project; 
 
b) The sealed container contains all bid documentation submitted; 
 
c) The sealed container contains all of the bid documentation used to determine 

the bid and no other bid documentation shall be utilized by the Contractor in 
litigation brought by Contractor arising out of this contract; and 

 
d) Should a dispute arise, the Contractor’s rights to use bid preparation 

documentation other than those in escrow are waived. 
 

5. Duration and Use:  The bid documentation shall remain in escrow, without access 
by either party, until one of the following occurs: 

 
a) There is a dispute related to a Change Order.  With a neutral observer 

present, both parties will have joint access to review and copy the bid 
documentation. 

 
b) The Contractor files a written claim or initiates Contract-related litigation 

against ARRC.  With a neutral observer present, both parties will have joint 
access to review and copy the bid documentation. 

 
c) The Contractor completes the Contract and provides ARRC with a complete 

and final release of any claims with no exceptions listed.  Such action is 
sufficient grounds for Contractor to obtain the release and custody of the 
escrowed bid documentation. 

 
6. Refusal or Failure to Provide Bid Documentation:  Failure or refusal to provide bid 

documentation renders the Contractor’s bid non-responsive.  Failure or refusal to 
provide subcontractor bid documentation will result in subcontract disapproval.  
These remedies are not exclusive and ARRC may take such other action as is 
available to it under the law. 
 

7. Confidentiality and Bid Documentation:  The bid documentation in escrow is, and 
will remain, the property of the Contractor and subcontractors.  Except as 
otherwise provided herein, the escrow materials cannot be released without 
Contractor approval.  The escrowed materials will be returned to Contractor once 
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any litigation is concluded, outstanding claims are resolved, and the final release 
has been delivered to ARRC. 

 
8. Cost and Escrow Instructions:  The cost of escrow will be borne by ARRC.  ARRC 

will provide escrow instructions to the depository consistent with this specification. 
 
9. Payment:  All costs of complying with this specification shall be included in the 

overall Contract bid price. 
 
SC – 02 Contractor Coordination:  
 
Several contractors may be working for the ARRC within the project area.  The selected 
Contractor for the Project shall cooperate with these other contractors. The other 
contractors include: 

 
 ARRC and others perform maintenance and construction projects throughout the 

ARRC tracks each year.  Contractor may be required to coordinate activities with 
nearby projects by others. 

 ARRC may have tree clearing contractor personnel on site. 
 SOFC installation will be performed by others.  
 ARRC can provide an EIC/flagman for 2 work locations at one time.  Contractor will 

coordinate work accordingly.  
 
SC – 03 Time for Completion: 
 
1. The work which the Contractor is required to perform under this Contract shall 

commence within ten (10) calendar days from the date stipulated by the Owner.  
 

SC – 04 Construction Schedule:  
 
1. Delete General Condition Section 6.5, 6.6 and 6.7. and replace with:  “ Work will 

be coordinated with the designated ARRC representative and will proceed in 
accordance with the agreed to plan and schedule.  If there are changes, work will 
stop until a clear understanding is achieved on the work plan and schedule. 
 

2. CPM Schedule Submission: 
 
 

a) The CPM Is not required. 
 

 
SC – 05 Liquidated Damages:   
 
Not applicable to this contract. 
 
SC – 06 Determination of Delay Impacts: 
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Not applicable to this contract.   
 
SC – 07 Winter Shutdown:   
  
Not applicable to this contract. 

 
SC – 08 Progress Meetings and Reports: 

 
1. A pre-construction meeting shall occur before commencing any Work.   

 
2. The Contractor shall submit a daily report to the ARRC representative. at the end 

of each workday.  This report shall cover: 
a) Description of project tasks accomplished that day including work of each 

subcontractor by station and type of work accomplished. Include Pay Item 
Number for the work performed. 

b) Hours worked. 
c) List of major equipment utilized and hours worked 
d) Estimate of quantities of materials excavated and material hauled. (Provide 

copy of load counts) 
e) Personnel who worked on the project and hours worked.   
f) Any major equipment repairs started or underway.  Status of repair and/or 

removal from Project. 
g) Weather to include amount of precipitation. 
h) SWPPP related activity, inspection, documentation and/or reporting. 
i) Details of problems encountered. 
j) Next day’s planned activities. 

 
 
SC – 09 Progress Payments: 
 
1. The Contractor shall submit monthly pay applications with Daily reports signed by 

the ARRC representative as backup. 
 
 
2. Monthly pay applications shall be accompanied by: 
 

 
 

a) Required copies of certified payroll 
 

 
3. Pay applications shall not be processed until the above documents are provided 

to the Owner’s Representative. 
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SC – 10 As-Built (Record) Drawings:  
 
1. Not applicable to this contract.  
SC – 11 Permit Requirements: 
 
1. The Contractor shall fully comply with all laws, regulations and permits issued by 

agencies or the United States and the Owner when working in, over or adjacent 
to wetlands, tidelands, anadromous fish streams, eagle nests, navigable waters, 
or coastal waters. 

 
2. The Contractor shall ensure that all work in, over or adjacent to navigable water 

is conducted so that free navigation of the waterways is not obstructed and that 
existing navigable depths are not impaired, except as allowed by the U.S. Coast 
Guard and the U.S. Army Corps of Engineers. 

 
3. All work performed by the Contractor must conform to the various permit 

conditions and stipulations contained therein.  The Contractor is responsible for 
permits that are required to complete the project that are not acquired by the 
Owner. 
 

4. Contractor shall provide the Owner with a copy of all Contractor obtained permits 
prior to performing the work associated with the permit. 

 
SC – 12  Equipment: 
 
1. Not applicable to this contract.  
2.  Provision of equipment:  The Contractor shall: 

a) clean all equipment prior to entering the project limits to mitigate the spread of 
nonnative invasive plants. 

 
SC – 13 Traffic Control:   
 
A traffic control plan shall be required whenever the Contractor, subcontractor or vendor 
has equipment entering or exiting a public roadway or crossing an identified trail 
crossing.  Traffic control plans shall meet the requirements set forth in Section 643 of 
the Alaska Department of Transportation and Public Facilities Standard Specifications 
for Highway Construction, 2004 edition. 
 
Additionally, the Contractor must not impede train traffic. If work is to be conducted that 
may be near active track, special permission must be granted by ARRC. The Contractor 
shall provide the Owner’s Representative with at least 72 hours of warning prior to 
commencing work that may be near active track.   
 
SC – 14 ARRC General Construction Requirements: 
 
1. Definitions of Terms: 
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Contracting Officer: The person authorized to enter into and administer the 
Contract on behalf of the Owner.  He has authority to make findings, 
determinations and decisions with respect to the Contract and, when necessary, 
to modify or terminate the Contract. 

 
Project Manager – The person employed by the ARRC as Project Manager. 
 
Owner’s Representative – The ARRC designated “Employee in Charge”  or 
“EIC”. 
 
 
Railroad or ARRC –  The Alaska Railroad Corporation, Post Office Box 107500, 
Anchorage, Alaska 99510-7500.  
 
Owner – Railroad, ARRC or its authorized representative(s). 
 
AREMA –  American Railway Engineering and Maintenance-of-Way Association. 
 

2. General Requirements: 
 

a) All construction, reconstruction, operation and maintenance on Railroad 
property shall be performed in compliance with these specifications.  For the 
purposes of this contract, the project limits within the existing or new ROWs 
shall be considered Railroad property. 
 

b) Personal Protective Equipment (PPE)   All contractor employees working on 
ARRC property in a field environment are required to wear ANSI Z81.1 
approved safety glasses with side shield, hard hats and above the ankle, lace 
up boots with a defined heel that meet ASTM F2413-05 standards.  Reflective 
vests are required to worn by any employees working outside the confines of 
an equipment cab or job office as specified by the Owner’s Representative.  If 
reflective vests are required they must meet or exceed ANSI/ISEA 107-2004, 
Class 2 and Level 2 standards or Class 3 and Level 3 standards if working 
along a highway.  During inclement weather, proper clothing to protect 
against frostbite, etc. will be worn.  Particular attention to footing and the use 
of proper footwear is essential when working in snow or other slippery 
conditions.  Hearing protection, fall-arrest or fall-protection and respirators will 
be worn as required by state and federal regulations. 

 
c) Whenever in the opinion of the Owner’s Representative, the construction may 

cause a hazard to the safe operation of the Railroad, he may place at the site 
of the work the required number of qualified employees to protect the 
Railroad’s operations. All ARRC cost and expense for providing such 
additional employees shall be collected from the Contractor. 

 
d) Bridge Worker Safety Standards.  The Contractor shall comply with Federal 
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Railroad Administrations CFR Title 49, Part 214 Railroad Workplace Safety, 
Subpart B-Bridge Worker Safety Standards when working on bridges. 

 
3.  Protection of Railroad Traffic and Property 

 
a. False work and shoring plans must be prepared and stamped by an engineer 

licensed in the state where the work is to be done, and will be forwarded to 
the Owner’s Representative for final authorization. 

 
b. The Contractor shall follow Federal, State and local governmental guidelines 

and suggestions for notification and location of utility locations before 
proceeding with work. 

 
c. The Contractor shall, before entering onto the property of the ARRC or project 

limits for the performance of any construction work or work preparatory 
thereto, secure permission from the Owner’s Representative for the 
occupancy and use of the ARRC property and shall confer with the Owner’s 
Representative relative to the requirements for railroad clearances, operation, 
Contractor's temporary construction crossing and general safety regulations. 

 
d. The Contractor shall, upon the completion of the work, remove from the 

property of the ARRC, all machinery, equipment, surplus materials, false 
work, rubbish or temporary buildings made necessary by the contract 
operations, and to leave said property in a neat condition satisfactory to the 
Owner’s Representative. 

 
4. Access Roads and Construction Roads 
 

a. No payment will be made to the Contractor by the Owner for any work done in 
constructing, improving, using, repairing or maintaining any road or structure 
thereon for use in the performance of the work.  The Owner assumes no 
responsibility for the condition or maintenance of any road or structure 
thereon that may be used by the Contractor in performing the work or in 
traveling to and from the site of the work. 
 

b. If no pay item is identified in the Contract Documents then all costs involved 
in the development and implementation of the traffic control plan(s), including 
but not limited to flagging, signs, and roadway maintenance shall be borne by 
the Contractor. 

 
c. The Contractor shall be responsible for maintaining sight triangles at all road 

crossings within the project limits and at any road crossing outside the project 
limits that is designated and used as an alternative route for traffic.  Site 
triangles shall be maintained free of vegetation and other obstructions within 
the area designated by the Owners Representative. 
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d. No payment will be made to the Contractor by the Owner for any work done in 
constructing, improving, repairing or maintaining any road or structure thereon 
for use in the performance of the work.  The Owner assumes no responsibility 
for the condition or maintenance of any road or structure thereon that may be 
used by the Contractor in performing the work or in traveling to and from the 
site of the work. 

 
e. All haul routes and access roads within the project property shall be reviewed 

and approved by the Owner’s Representative.   
 

f. Existing roads and trails shall be used whenever possible for access to the 
work.  Construction of steep hillside roads shall be avoided.  Construction of 
new access roads or use of existing roads shall be subject to approval by the 
Owner’s Representative or landowner.  Temporary access roads shall be 
rehabilitated upon termination of the use of the road.  The roads shall be 
graded to conform to original topography to the degree possible.  Cut slopes 
shall be reduced to a grade consistent with adjacent topography, erosion 
protected, and revegetated.  All cost associated with leasing, using, 
maintaining and rehabilitating roads and/or trails shall be at the Contractor’s 
expense. 

 
5. Underground Facilities.  
  

a. Utility Locates:  The Contractor or its Subcontractor shall be required to 
provide a locate confirmation number from Alaska Digline and identify in the 
field, utility locates prior to any ground disturbance activities deeper than 6 
inches. 

 
b. All underground utilities, including culverts, pipelines and underground power 

and communication lines, on railroad property shall conform to the current 
AREMA specifications. 

 
c. A commercial fiber cable exists in the ARRC ROW at all work locations 

on this project.   
6. Excavations 

 
a. No water shall be allowed to stand in open excavations in the track area. 
 
b. Bridging and shoring shall be adequate to safely carry Railroad traffic. 
 
c. All open excavations shall be continuously protected by flags, barricades, or 

watchmen as directed by the Owner’s Representative. 
 
d. No excavation shall be left open more than three (3) days, unless authorized 

by the Owner’s Representative. 
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e. Ditches, culverts and roadways shall be kept clean and free of rock, gravel, 
construction debris and equipment at all times. 

 
f. The Contractor shall obtain an appropriate permit from the state and have the 

concurrence of the ARRC prior to any dewatering activities. 
 
7. Personal Injury Reporting 

 
a. Owner is required to report certain injuries as a part of compliance with 

Federal reporting requirements. 
 
b. Any personal injury sustained by a Contractor employee while on ARRC 

property must be reported immediately (by fax or email if unable to contact in 
person) to the Owner’s Representative in charge of the project.  The injury 
report form provided by the Railroad is to be completed and given to the 
Owner’s Representative, no later than the close of shift on the date of injury. 
 

c. The Contractor shall submit a one page typed report to Owner’s 
Representative within seventy-two (72) hours of incident.  The report shall be 
a brief narrative describing details of the incident, root cause as developed 
during injury investigation and corrective measures recommended to prevent 
re-occurrences. 
 

d. Non-Injury Incident Reporting.  Any non-injury incident involving a Contractor 
employee or equipment while on ARRC property must be reported 
immediately (by fax or email if unable to contact in person) to the Owner’s 
Representative in charge of the project.  The incident report form provided by 
the Railroad is to be completed and given to the Owner’s Representative, no 
later than the close of shift on the date of the incident. 

 
SC – 15 Start-up and Commissioning: 

 
Refer to Specifications for start-up and commissioning services that shall be provided 
by the contractor. 
 
SC – 16 Warranty: 
 
Refer to Specifications for warranty services that shall be provided by the contractor. 

 
SC – 17   Hazardous Materials Handling:   
 
Hazardous materials may be encountered on this project.  Contractor will provide 
employees with awareness level training so that they can recognize if hazardous 
materials are encountered, and what to do if they are. 
 
If hazardous materials are encountered during the course of the work, the Contractor 
shall notify the ARRC immediately.  ARRC and the Contractor shall inform employees 
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and subcontractors of all possible dangers while working around these materials  
Contractor may arrange for abatement of hazardous materials at the direction of ARRC 
on a reimbursable basis.    

 
 
 
 
 

END OF SUPPLEMENTAL CONDITIONS 
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APPENDIX G 
 

REQUIRED CONTRACT PROVISIONS 
FOR 

FEDERAL-AID CONTRACTS 
[Revised August 19, 2013] 

 
 
The following contract provisions shall apply, where applicable, to all work performed on the contract by the 
contractor’s own organization and by subcontractors. As provided in this Section, the contractor shall insert in each 
subcontract all of the stipulations contained in these Required Contract Provisions and further require their inclusion 
in any lower tier subcontracts or purchase orders that may in turn be made. Incorporation by reference shall not be 
allowed. The prime contractor shall be responsible for compliance by any subcontractor or lower tier subcontractor 
with all applicable Required Contract Provisions. 
 
1. CARGO PREFERENCE REQUIREMENTS - 46 USC §1241, 46 CFR Part 381 [Applicable to all 
Federal-aid contracts involving equipment, materials or commodities which may be transported by ocean vessel] 
 
Cargo Preference Use of United States - Flag Vessels - The contractor agrees: a. to use privately owned United 
States-Flag commercial vessels to ship at least 50 percent of the gross tonnage (computed separately for dry bulk 
carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment, material, or commodities 
pursuant to the underlying contract to the extent such vessels are available at fair and reasonable rates for United 
States-Flag commercial vessels; b. to furnish within twenty (20) working days following the date of loading for 
shipments originating within the United States or within thirty (30) working days following the date of loading for 
shipments originating outside the United States, a legible copy of a rated, "on-board" commercial ocean bill-of-
lading in English for each shipment of cargo described in the preceding subsection to the Division of National 
Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590 and to ARRC (through the 
contractor in the case of a subcontractor’s bill-of-lading.) c. to include these requirements in all subcontracts issued 
pursuant to this contract when the subcontract may involve the transport of equipment, material, or commodities by 
ocean vessel. 
 
2. DEBARMENT, SUSPENSION, INELIGIBILITY & VOLUNTARY EXCLUSION - 49 CFR Part 29; 
Executive Order 12549 [Applicable to all Federal-aid contracts which exceed $25,000] 
 
Instructions for Certification - Lower Tier Covered Transactions: 
 
1. By signing and submitting this bid or proposal, the prospective lower tier participant is providing the signed 
certification set out below. 
 
2. The certification in this clause is a material representation of fact upon which reliance was placed when this 
transaction was entered into. If it is later determined that the prospective lower tier participant knowingly rendered 
an erroneous certification, in addition to other remedies available to the Federal Government, ARRC may pursue 
available remedies, including suspension and/or debarment. 
 
3. The prospective lower tier participant shall provide immediate written notice to ARRC if at any time the 
prospective lower tier participant learns that its certification was erroneous when submitted or has become erroneous 
by reason of changed circumstances. 
 
4. The terms "covered transaction," “debarred," "suspended," "ineligible," "lower tier covered transaction," 
"participant," "persons," "lower tier covered transaction," "principal," "proposal," and voluntarily excluded," as used 
in this clause, have the meanings set out in the Definitions and Coverage sections of rules implementing Executive 
Order 12549 [49 CFR Part 29]. You may contact ARRC for assistance in obtaining a copy of those regulations. 
 
5. The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into any lower tier covered transaction with a person who is 
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debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered transaction, 
unless authorized in writing by ARRC. 
 
6. The prospective lower tier participant further agrees by submitting this proposal that it will include the 
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transaction", without modification, in all lower tier covered transactions and in all solicitations for lower 
tier covered transactions. 
 
7. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower 
tier covered transaction that it is not debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous. A participant may decide the method and frequency 
by which it determines the eligibility of its principals. Each participant may, but is not required to, check the Non-
procurement List issued by U.S. General Service Administration. 
 
8. Nothing contained in the foregoing shall be construed to require establishment of system of records in order 
to render in good faith the certification required by this clause. The knowledge and information of a participant is 
not required to exceed that which is normally possessed by a prudent person in the ordinary course of business 
dealings. 
 
9. Except for transactions authorized under Paragraph 5 of these instructions, if a participant in a covered 
transaction knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, 
ineligible, or voluntarily excluded from participation in this transaction, in addition to all remedies available to the 
Federal Government, ARRC may pursue available remedies including suspension and/or debarment. 
 
Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion Lower Tier Covered 
Transaction 
 
(1) The prospective lower tier participant certifies, by submission of this bid or proposal, that neither it nor its 
"principals" [as defined at 49 CFR §29.105(p)] is presently debarred, suspended, proposed for debarment, declared 
ineligible, or voluntarily excluded from participation in this transaction by any Federal department or agency. 
 
(2) When the prospective lower tier participant is unable to certify to the statements in this certification, such 
prospective participant shall attach an explanation to this proposal. 
 
3. DAVIS-BACON AND COPELAND ANTI-KICKBACK ACTS - 40 USC 3141 et seq.; 18 USC 874; 
29 CFR Part 5; 49 CFR 18.36(i)(5) [Applicable to all Federal-aid construction contracts which exceed $2,000] 
 
(1) Minimum wages - (i) All laborers and mechanics employed or working upon the site of the work (or under 
the United States Housing Act of 1937 or under the Housing Act of 1949 in the construction or development of the 
project), will be paid unconditionally and not less often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are permitted by regulations issued by the Secretary of 
Labor under the Copeland Act (29 CFR part 3)), the full amount of wages and bona fide fringe benefits (or cash 
equivalents thereof) due at time of payment computed at rates not less than those contained in the wage 
determination of the Secretary of Labor which is attached hereto and made a part hereof, regardless of any 
contractual relationship which may be alleged to exist between the contractor and such laborers and mechanics. 
 
Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the Davis-
Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers or mechanics, subject to 
the provisions of paragraph (1)(iv) of this section; also, regular contributions made or costs incurred for more than a 
weekly period (but not less often than quarterly) under plans, funds, or programs which cover the particular weekly 
period, are deemed to be constructively made or incurred during such weekly period. Such laborers and mechanics 
shall be paid the appropriate wage rate and fringe benefits on the wage determination for the classification of work 
actually performed, without regard to skill, except as provided in 29 CFR Part 5.5(a)(4). Laborers or mechanics 
performing work in more than one classification may be compensated at the rate specified for each classification for 
the time actually worked therein: Provided, That the employer's payroll records accurately set forth the time spent in 
each classification in which work is performed. The wage determination (including any additional classifications 
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and wage rates conformed under paragraph (1)(ii) of this section) and the Davis-Bacon poster (WH-1321) shall be 
posted at all times by the contractor and its subcontractors at the site of the work in a prominent and accessible place 
where it can be easily seen by the workers. 
 
(ii)(A) The contracting officer shall require that any class of laborers or mechanics, including helpers, which is not 
listed in the wage determination and which is to be employed under the contract shall be classified in conformance 
with the wage determination. The contracting officer shall approve an additional classification and wage rate and 
fringe benefits therefore only when the following criteria have been met: 
 
(1) Except with respect to helpers as defined as 29 CFR 5.2(n)(4), the work to be performed by the 
classification requested is not performed by a classification in the wage determination; and 
 
(2) The classification is utilized in the area by the construction industry; and 
 
(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination; and 
 
(4) With respect to helpers as defined in 29 CFR 5.2(n)(4), such a classification prevails in the area in which 
the work is performed. 
 
(B) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their 
representatives, and the contracting officer agree on the classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of the action taken shall be sent by the contracting officer 
to the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S. Department of 
Labor, Washington, DC 20210. The Administrator, or an authorized representative, will approve, modify, or 
disapprove every additional classification action within 30 days of receipt and so advise the contracting officer or 
will notify the contracting officer within the 30-day period that additional time is necessary. 
 
(C) In the event the contractor, the laborers or mechanics to be employed in the classification or their 
representatives, and the contracting officer do not agree on the proposed classification and wage rate (including the 
amount designated for fringe benefits, where appropriate), the contracting officer shall refer the questions, including 
the views of all interested parties and the recommendation of the contracting officer, to the Administrator for 
determination. The Administrator, or an authorized representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the contracting officer within the 30-day period that 
additional time is necessary. 
 
(D) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs (a)(1)(ii) 
(B) or 
 
(C) of this section, shall be paid to all workers performing work in the classification under this contract from 
the first day on which work is performed in the classification. 
 
(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a 
fringe benefit which is not expressed as an hourly rate, the contractor shall either pay the benefit as stated in the 
wage determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof. 
 
(iv) If the contractor does not make payments to a trustee or other third person, the contractor may consider as 
part of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide 
fringe benefits under a plan or program, Provided, That the Secretary of Labor has found, upon the written request 
of the contractor, that the applicable standards of the Davis-Bacon Act have been met. The Secretary of Labor may 
require the contractor to set aside in a separate account assets for the meeting of obligations under the plan or 
program. 
 
(v)(A) The contracting officer shall require that any class of laborers or mechanics which is not listed in the wage 
determination and which is to be employed under the contract shall be classified in conformance with the wage 
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determination. The contracting officer shall approve an additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 
 
(1) The work to be performed by the classification requested is not performed by a classification in the wage 
determination; and 
 
(2) The classification is utilized in the area by the construction industry; and 
 
(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 
 
(B) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their 
representatives, and the contracting officer agree on the classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of the action taken shall be sent by the contracting officer 
to the Administrator of the Wage and Hour Division, Employment Standards Administration, Washington, DC 
20210. The Administrator, or an authorized representative, will approve, modify, or disapprove every additional 
classification action within 30 days of receipt and so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is necessary. 
 
(C) In the event the contractor, the laborers or mechanics to be employed in the classification or their 
representatives, and the contracting officer do not agree on the proposed classification and wage rate (including the 
amount designated for fringe benefits, where appropriate), the contracting officer shall refer the questions, including 
the views of all interested parties and the recommendation of the contracting officer, to the Administrator for 
determination. The Administrator, or an authorized representative, will issue a determination with 30 days of receipt 
and so advise the contracting officer or will notify the contracting officer within the 30-day period that additional 
time is necessary. 
 
(D) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs (a)(1)(v) 
(B) or 
 
(C) of this section, shall be paid to all workers performing work in the classification under this contract from 
the first day on which work is performed in the classification. 
 
(2) Withholding - ARRC shall upon its own action or upon written request of an authorized representative of 
the Department of Labor withhold or cause to be withheld from the contractor under this contract or any other 
Federal contract with the same prime contractor, or any other federally-assisted contract subject to Davis-Bacon 
prevailing wage requirements, which is held by the same prime contractor, so much of the accrued payments or 
advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and 
helpers, employed by the contractor or any subcontractor the full amount of wages required by the contract. In the 
event of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or working 
on the site of the work (or under the United States Housing Act of 1937 or under the Housing Act of 1949 in the 
construction or development of the project), all or part of the wages required by the contract, ARRC may, after 
written notice to the contractor, sponsor, applicant, or owner, take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of funds until such violations have ceased. 
 
(3) Payrolls and basic records - (i) Payrolls and basic records relating thereto shall be maintained by the 
contractor during the course of the work and preserved for a period of three years thereafter for all laborers and 
mechanics working at the site of the work (or under the United States Housing Act of 1937, or under the Housing 
Act of 1949, in the construction or development of the project). Such records shall contain the name, address, and 
social security number of each such worker, his or her correct classification, hourly rates of wages paid (including 
rates of contributions or costs anticipated for bona fide fringe benefits or cash equivalents thereof of the types 
described in section 1(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours worked, deductions 
made and actual wages paid. Whenever the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the wages 
of any laborer or mechanic include the amount of any costs reasonably anticipated in providing benefits under a plan 
or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain records which 
show that the commitment to provide such benefits is enforceable, that the plan or program is financially 
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responsible, and that the plan or program has been communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual cost incurred in providing such benefits. Contractors 
employing apprentices or trainees under approved programs shall maintain written evidence of the registration of 
apprenticeship programs and certification of trainee programs, the registration of the apprentices and trainees, and 
the ratios and wage rates prescribed in the applicable programs. 
 
(ii)(A) The contractor shall submit weekly for each week in which any contract work is performed a copy of all 
payrolls to ARRC for transmission to the Federal grantor agency. The payrolls submitted shall set out accurately and 
completely all of the information required to be maintained under section 5.5(a)(3)(i) of Regulations, 29 CFR part 5. 
This information may be submitted in any form desired. Optional Form WH-347 is available for this purpose and 
may be purchased from the Superintendent of Documents (Federal Stock Number 029-005-00014-1), U.S. 
Government Printing Office, Washington, DC 20402. The prime contractor is responsible for the submission of 
copies of payrolls by all subcontractors. 
 
(B) Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the contractor or 
subcontractor or his or her agent who pays or supervises the payment of the persons employed under the contract 
and shall certify the following: 
 
(1) That the payroll for the payroll period contains the information required to be maintained under section 
5.5(a)(3)(i) of Regulations, 29 CFR part 5 and that such information is correct and complete; 
 
(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR part 3; 
 
(3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, as specified in the applicable wage determination 
incorporated into the contract. 
 
(C) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form 
WH-347 shall satisfy the requirement for submission of the "Statement of Compliance" required by paragraph 
(a)(3)(ii)(B) of this section. 
 
(D) The falsification of any of the above certifications may subject the contractor or subcontractor to civil or 
criminal prosecution under section 1001 of title 18 and section 231 of title 31 of the United States Code. 
 
(iii) The contractor or subcontractor shall make the records required under paragraph (a)(3)(i) of this section 
available for inspection, copying, or transcription by authorized representatives of the Federal grantor agency or the 
Department of Labor, and shall permit such representatives to interview employees during working hours on the job. 
If the contractor or subcontractor fails to submit the required records or to make them available, the Federal agency 
may, after written notice to the contractor, sponsor, applicant, or owner, take such action as may be necessary to 
cause the suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to submit the 
required records upon request or to make such records available may be grounds for debarment action pursuant to 29 
CFR 5.12. 
 
(4) Apprentices and trainees - (i) Apprentices - Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are employed pursuant to and individually registered in a 
bona fide apprenticeship program registered with the U.S. Department of Labor, Employment and Training 
Administration, Bureau of Apprenticeship and Training, or with a State Apprenticeship Agency recognized by the 
Bureau, or if a person is employed in his or her first 90 days of probationary employment as an apprentice in such an 
apprenticeship program, who is not individually registered in the program, but who has been certified by the Bureau 
of Apprenticeship and Training or a State Apprenticeship Agency (where appropriate) to be eligible for probationary 
employment as an apprentice. The allowable ratio of apprentices to journeymen on the job site in any craft 
classification shall not be greater than the ratio permitted to the contractor as to the entire work force under the 
registered program. Any worker listed on a payroll at an apprentice wage rate, who is not registered or otherwise 
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employed as stated above, shall be paid not less than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any apprentice performing work on the job site in excess of 
the ratio permitted under the registered program shall be paid not less than the applicable wage rate on the wage 
determination for the work actually performed. Where a contractor is performing construction on a project in a 
locality other than that in which its program is registered, the ratios and wage rates (expressed in percentages of the 
journeyman's hourly rate) specified in the contractor's or subcontractor's registered program shall be observed. Every 
apprentice must be paid at not less than the rate specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable classification. If the Administrator of the Wage and Hour 
Division of the U.S. Department of Labor determines that a different practice prevails for the applicable apprentice 
classification, fringes shall be paid in accordance with that determination. In the event the Bureau of Apprenticeship 
and Training, or a State Apprenticeship Agency recognized by the Bureau, withdraws approval of an apprenticeship 
program, the contractor will no longer be permitted to utilize apprentices at less than the applicable predetermined 
rate for the work performed until an acceptable program is approved. 
 
(ii) Trainees - Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the 
predetermined rate for the work performed unless they are employed pursuant to and individually registered in a 
program which has received prior approval, evidenced by formal certification by the U.S. Department of Labor, 
Employment and Training Administration. The ratio of trainees to journeymen on the job site shall not be greater 
than permitted under the plan approved by the Employment and Training Administration. Every trainee must be paid 
at not less than the rate specified in the approved program for the trainee's level of progress, expressed as a 
percentage of the journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid 
fringe benefits in accordance with the provisions of the trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage determination which provides for less than full fringe benefits for 
apprentices. Any employee listed on the payroll at a trainee rate who is not registered and participating in a training 
plan approved by the Employment and Training Administration shall be paid not less than the applicable wage rate 
on the wage determination for the classification of work actually performed. In addition, any trainee performing 
work on the job site in excess of the ratio permitted under the registered program shall be paid not less than the 
applicable wage rate on the wage determination for the work actually performed. In the event the Employment and 
Training Administration withdraws approval of a training program, the contractor will no longer be permitted to 
utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable program is 
approved. 
 
(iii) Equal employment opportunity - The utilization of apprentices, trainees and journeymen under this part 
shall be in conformity with the equal employment opportunity requirements of Executive Order 11246, as amended, 
and 29 CFR part 30. 
 
(5) Compliance with Copeland Act requirements - The contractor shall comply with the requirements of 29 
CFR Part 3, which are incorporated by reference in this contract. 
 
(6) Subcontracts - The contractor or subcontractor shall insert in any subcontracts the clauses contained in 29 
CFR 5.5(a)(1) through (10) and such other clauses as the Federal Transit Administration may by appropriate 
instructions require, and also a clause requiring the subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in 29 CFR 5.5. 
 
(7) Contract termination: debarment - A breach of the contract clauses in 29 CFR 5.5 may be grounds for 
termination of the contract, and for debarment as a contractor and a subcontractor as provided in 29 CFR 5.12. 
 
(8) Compliance with Davis-Bacon and Related Act requirements - All rulings and interpretations of the 
Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein incorporated by reference in this 
contract. 
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(9) Disputes concerning labor standards - Disputes arising out of the labor standards provisions of this 
contract shall not be subject to the general disputes clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor (or any of its subcontractors) and the contracting 
agency, the U.S. Department of Labor, or the employees or their representatives. 
 
(10) Certification of eligibility - (i) By entering into this contract, the contractor certifies that neither it (nor he 
or she) nor any person or firm who has an interest in the contractor's firm is a person or firm ineligible to be awarded 
Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
 
(ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government 
contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
 
(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 
 
4. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT - 40 USC 3701 et seq.; 29 CFR 
Part 5; 29 CFR §1926 [Applicable to all Federal-aid construction in excess of $100,000 and all nonconstruction 
contracts which employ mechanics and laborers on a public work in excess of $100,000] 
 
A. Overtime (Applicable to construction and nonconstuction contracts) 
 
(1) Overtime requirements - No contractor or subcontractor contracting for any part of the contract work 
which may require or involve the employment of laborers or mechanics shall require or permit any such laborer or 
mechanic in any workweek in which he or she is employed on such work to work in excess of forty hours in such 
workweek unless such laborer or mechanic receives compensation at a rate not less than one and one-half times the 
basic rate of pay for all hours worked in excess of forty hours in such workweek. 
 
(2) Violation; liability for unpaid wages; liquidated damages - In the event of any violation of the clause set 
forth in paragraph (1) of this section the contractor and any subcontractor responsible therefore shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor shall be liable to the United States for liquidated 
damages. Such liquidated damages shall be computed with respect to each individual laborer or mechanic, including 
watchmen and guards, employed in violation of the clause set forth in paragraph (1) of this section, in the sum of 
$10 for each calendar day on which such individual was required or permitted to work in excess of the standard 
workweek of forty hours without payment of the overtime wages required by the clause set forth in paragraph (1) of 
this section. 
 
(3) Withholding for unpaid wages and liquidated damages - ARRC shall upon its own action or upon 
written request of an authorized representative of the Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the contractor or subcontractor under any such contract or 
any other Federal contract with the same prime contractor, or any other federally-assisted contract subject to the 
Contract Work Hours and Safety Standards Act, which is held by the same prime contractor, such sums as may be 
determined to be necessary to satisfy any liabilities of such contractor or subcontractor for unpaid wages and 
liquidated damages as provided in the clause set forth in paragraph (2) of this section. 
 
(4) Subcontracts - The contractor or subcontractor shall insert in any subcontracts the clauses set forth in this 
section and also a clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The 
prime contractor shall be responsible for compliance by any subcontractor or lower tier subcontractor with the 
clauses set forth in this section. 
 
(5) Payrolls and basic records - (i) Payrolls and basic records relating thereto shall be maintained by the 
contractor during the course of the work and preserved for a period of three years thereafter for all laborers and 
mechanics working at the site of the work. Such records shall contain the name, address, and social security number 
of each such worker, his or her correct classification, hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) 
of the Davis-Bacon Act), daily and weekly number of hours worked, deductions made and actual wages paid. 
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Whenever the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic 
include the amount of any costs reasonably anticipated in providing benefits under a plan or program described in 
section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain records which show that the commitment to 
provide such benefits is enforceable, that the plan or program is financially responsible, and that the plan or program 
has been communicated in writing to the laborers or mechanics affected, and records which show the costs 
anticipated or the actual cost incurred in providing such benefits. Contractors employing apprentices or trainees 
under approved programs shall maintain written evidence of the registration of apprenticeship programs and 
certification of trainee programs, the registration of the apprentices and trainees, and the ratios and wage rates 
prescribed in the applicable programs. 
 
B. Contract Work Hours and Safety Standards Act (Applicable to construction contracts only) (i) The 
Contractor agrees to comply with section 107 of the Contract Work Hours and Safety Standards Act, 40 USC § 333, 
and applicable DOL regulations, "Safety and Health Regulations for Construction" 29 CFR Part 1926. Among other 
things, the Contractor agrees that it will not require any laborer or mechanic to work in unsanitary, hazardous, or 
dangerous surroundings or working conditions. 
 
(ii) Subcontracts - The Contractor also agrees to include the requirements of this section in each subcontract. 
The term "subcontract" under this section is considered to refer to a person who agrees to perform any part of the 
labor or material requirements of a contract for construction, alteration or repair. A person who undertakes to 
perform a portion of a contract involving the furnishing of supplies or materials will be considered a "subcontractor" 
under this section if the work in question involves the performance of construction work and is to be performed: (1) 
directly on or near the construction site, or (2) by the employer for the specific project on a customized basis. Thus, 
a supplier of materials which will become an integral part of the construction is a "subcontractor" if the supplier 
fabricates or assembles the goods or materials in question specifically for the construction project and the work 
involved may be said to be construction activity. If the goods or materials in question are ordinarily sold to other 
customers from regular inventory, the supplier is not a "subcontractor." The requirements of this section do not 
apply to contracts or subcontracts for the purchase of supplies or materials or articles normally available on the open 
market. 
 
5. CLEAN WATER REQUIREMENTS - 33 USC 1251 [Applicable to all Federal-aid contracts which 
exceed $100,000] 
 
Clean Water - (1) The Contractor agrees to comply with all applicable standards, orders or regulations issued 
pursuant to the Federal Water Pollution Control Act, as amended, 33 USC 1251 et seq. The Contractor agrees to 
report each violation to ARRC and understands and agrees that ARRC will, in turn, report each violation as required 
to assure notification to the Federal grantor agency and the appropriate EPA Regional Office. (2) The Contractor 
also agrees to include these requirements in each subcontract exceeding $100,000 financed in whole or in part with 
Federal funds. 
 
6. CLEAN AIR REQUIREMENTS - 42 USC 7401 et seq., 40 CFR 15.61 & 49 CFR Part 18 [Applicable 
to all Federal-aid contracts which exceed $100,000] 
 
Clean Air - (1) The Contractor agrees to comply with all applicable standards, orders or regulations issued pursuant 
to the Clean Air Act, as amended, 42 USC 7401 et seq. The Contractor agrees to report each violation to ARRC and 
understands and agrees that ARRC will, in turn, report each violation as required to assure notification to the Federal 
grantor agency and the appropriate EPA Regional Office. (2) The Contractor also agrees to include these 
requirements in each subcontract exceeding $100,000 financed in whole or in part with Federal funds. 
 
7. ACCESS TO RECORDS AND REPORTS - 49 CFR 18.36 [Applicable to all Federal-aid contracts] 
 
Access to Records - The following access to records requirements apply to this Contract: 
 
1. Contractor agrees to provide ARRC, the Federal grantor agency, the Comptroller General, or any of their 
duly authorized representatives access to the Contractor's books, documents, papers and records which are directly 
pertinent to this contract for the purpose of making audit, examination, excerpts and transcriptions. 
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2. Contractor agrees to permit any of the foregoing parties to reproduce by any means whatsoever or to copy 
excerpts and transcriptions as reasonably needed. 
 
3. Contractor agrees to maintain all books, records, accounts and reports required under this contract for a 
period of not less than three years after the date of termination or expiration of this contract, except in the event of 
litigation or settlement of claims arising from the performance of this contract, in which case Contractor agrees to 
maintain the same until ARRC, the Federal grantor agency, the Comptroller General, or any of their duly authorized 
representatives, have disposed of all such litigation, appeals, claims or exceptions related thereto. 
 
8. FEDERAL CHANGES - 49 CFR Part 18 [Applicable to all Federal-aid contracts] 
 
Federal Changes - Contractor shall at all times comply with all applicable Federal regulations, policies, procedures 
and directives, including without limitation those listed directly or by reference in the Agreement between ARRC 
and the Federal grantor agency, as they may be amended or promulgated from time to time during the term of this 
contract. Contractor's failure to so comply shall constitute a material breach of this contract. 
 
9. NO GOVERNMENT OBLIGATION TO THIRD PARTIES [Applicable to all Federal-aid contracts] 
 
(1) ARRC and Contractor acknowledge and agree that, notwithstanding any concurrence by the Federal 
Government in or approval of the solicitation or award of the underlying contract, absent the express written consent 
by the Federal Government, the Federal Government is not a party to this contract and shall not be subject to any 
obligations or liabilities to ARRC, Contractor, or any other party (whether or not a party to that contract) pertaining 
to any matter resulting from the underlying contract. 
 
(2) The Contractor agrees to include the above clause in each subcontract financed in whole or in part with 
Federal assistance. It is further agreed that the clause shall not be modified, except to identify the subcontractor who 
will be subject to its provisions. 
 
10. PROGRAM FRAUD AND FALSE OR FRAUDULENT STATEMENTS AND RELATED ACTS - 31 
USC 3801 et seq.; 49 CFR Part 31; 18 USC 1001 [Applicable to all Federal-aid contracts] 
 
(1) The Contractor acknowledges that the provisions of the Program Fraud Civil Remedies Act of 1986, as 
amended, 31 USC §3801 et seq. and U.S. DOT regulations, "Program Fraud Civil Remedies," 49 CFR Part 31, 
apply to its actions pertaining to this Project. Upon execution of the underlying contract, the Contractor certifies or 
affirms the truthfulness and accuracy of any statement it has made, it makes, it may make, or causes to be made, 
pertaining to the underlying contract or the Federally assisted project for which this contract work is being 
performed. In addition to other penalties that may be applicable, the Contractor further acknowledges that if it 
makes, or causes to be made, a false, fictitious, or fraudulent claim, statement, submission, or certification, the 
Federal Government reserves the right to impose the penalties of the Program Fraud Civil Remedies Act of 1986 on 
the Contractor to the extent the Federal Government deems appropriate. 
 
(2) The Contractor also acknowledges that if it makes, or causes to be made, a false, fictitious, or fraudulent 
claim, statement, submission, or certification to the Federal Government under a contract connected with a project 
that is financed in whole or in part with Federal assistance, the Government reserves the right to impose the 
penalties of 18 USC §1001 on the Contractor, to the extent the Federal Government deems appropriate. 
 
(3) The Contractor agrees to include the above two clauses in each subcontract financed in whole or in part 
with Federal assistance. It is further agreed that the clauses shall not be modified, except to identify the 
subcontractor who will be subject to the provisions. 
 
11. SEISMIC SAFETY REQUIREMENTS - 42 USC 7701 et seq. & 49 CFR Part 41 [Applicable only to 
Federal-aid contracts for the construction of new buildings or additions to existing buildings] 
 
Seismic Safety - The contractor agrees that any new building or addition to an existing building will be designed 
and constructed in accordance with the standards for Seismic Safety required in Department of Transportation 
Seismic Safety Regulations, 49 CFR Part 41 and will certify to compliance to the extent required by the regulation. 
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The contractor also agrees to ensure that all work performed under this contract including work performed by a 
subcontractor is in compliance with the standards required by the Seismic Safety Regulations and the certification of 
compliance issued on the project. 
 
12. ENERGY CONSERVATION REQUIREMENTS - 42 USC 6321 et seq. & 49 CFR Part 18 
[Applicable to all Federal-aid contracts] 
 
Energy Conservation - The Contractor agrees to comply with mandatory standards and policies relating to energy 
efficiency which are contained in the state energy conservation plan issued in compliance with the Energy Policy 
and Conservation Act. 
 
13. CIVIL RIGHTS REQUIREMENTS - 29 USC §623, 42 USC §2000, 42 USC §6102, 42 USC §12112, 
42 USC §12132, 29 CFR Part 1630, & 41 CFR Parts 60 et seq. [Applicable to all Federal-aid contracts] 
 
Civil Rights - The following requirements apply to the underlying contract: 
 
1. Nondiscrimination - In accordance with Title VI of the Civil Rights Act, as amended, 42 USC §2000d, 
section 303 of the Age Discrimination Act of 1975, as amended, 42 USC §6102, and section 202 of the Americans 
with Disabilities Act of 1990, 42 USC §12132, the Contractor agrees that it will not discriminate against any 
employee or applicant for employment because of race, color, creed, national origin, sex, age, or disability. In 
addition, the Contractor agrees to comply with applicable Federal implementing regulations and other implementing 
requirements the Federal grantor agency may issue. 
 
2. Equal Employment Opportunity - The following equal employment opportunity requirements apply to the 
underlying contract: 
 
(a) Race, Color, Creed, National Origin, Sex - In accordance with Title VII of the Civil Rights Act, as 
amended, and 42 USC §2000e, the Contractor agrees to comply with all applicable equal employment opportunity 
requirements of U.S. Department of Labor (U.S. DOL) regulations, "Office of Federal Contract Compliance 
Programs, Equal Employment Opportunity, Department of Labor," 41 CFR Parts 60 et seq., (which implement 
Executive Order No. 11246, "Equal Employment Opportunity," as amended by Executive Order No. 11375, 
"Amending Executive Order 11246 Relating to Equal Employment Opportunity," 42 USC §2000e note), and with 
any applicable Federal statutes, executive orders, regulations, and Federal policies that may in the future affect 
construction activities undertaken in the course of the Project. The Contractor agrees to take affirmative action to 
ensure that applicants are employed, and that employees are treated during employment, without regard to their race, 
color, creed, national origin, sex, or age. Such action shall include, but not be limited to, the following: employment, 
upgrading, demotion or transfer, recruitment or recruitment advertising, layoff or termination; rates of pay or other 
forms of compensation; and selection for training, including apprenticeship. In addition, the Contractor agrees to 
comply with any implementing requirements the Federal grantor agency may issue. 
 
(b) Age - In accordance with section 4 of the Age Discrimination in Employment Act of 1967, as amended, 
and 29 USC § 623, the Contractor agrees to refrain from discrimination against present and prospective employees 
for reason of age. In addition, the Contractor agrees to comply with any implementing requirements the Federal 
grantor agency may issue. 
 
(c) Disabilities - In accordance with section 102 of the Americans with Disabilities Act, as amended, 42 USC 
§12112, the Contractor agrees that it will comply with the requirements of U.S. Equal Employment Opportunity 
Commission, "Regulations to Implement the Equal Employment Provisions of the Americans with Disabilities Act," 
29 CFR Part 1630, pertaining to employment of persons with disabilities. In addition, the Contractor agrees to 
comply with any implementing requirements the Federal grantor agency may issue. 
 
3. The Contractor also agrees to include these requirements in each subcontract financed in whole or in part 
with Federal assistance, modified only if necessary to identify the affected parties. 
 
14. BREACHES AND DISPUTE RESOLUTION - 49 CFR Part 18 [Applicable to all Federal-aid contracts 
in excess of $100,000] 
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Disputes - Disputes arising in the performance of this Contract which are not resolved by agreement of the parties 
shall be decided in accordance with ARRC’s Procurement Rules. 
 
Performance During Dispute - Unless otherwise directed by ARRC, Contractor shall continue performance under 
this contract while matters in dispute are being resolved. 
 
Notification - In addition to the notice requirements set out elsewhere in this contract, if the contractor becomes 
aware of any act or occurrence which may form the basis of a claim by the contractor for additional compensation or 
an extension of time for performance, or if any dispute arises regarding a question of fact or interpretation of the 
contract, the contractor shall immediately inform the Project Manager. If the matter cannot be resolved by 
agreement within 7 days, the contractor shall, within the next 14 days, submit an Intent to Claim in writing to the 
Project Manager. The claim, if not resolved, shall be presented to the Project Manager, in writing, within 60 days 
following receipt of the Intent to Claim.  Receipt of the claim will be acknowledged in writing by the Project 
Manager. The Contractor agrees that unless these written notices are provided, the contractor will have no 
entitlement to additional time or compensation for such act, event or condition. 
 
Presenting Claim - A claim shall be submitted in accordance with ARRC Procurement Rule 1800.12 and shall 
specifically include the following: 
 
 1.  The act, event or condition giving rise to the claim. 
 2.  The contract provisions which apply to the claim and under which relief is provided. 
 3.  The item or items of contract work affected and how they are affected. 
 4.  The specific relief requested, including additional contract time if applicable, and the basis upon which 
it was calculated. 
 
Claim Validity, Additional Information, & Project Manager's Actions - The claim, in order to be valid, must not 
only show that the contractor suffered damages or delay but that those conditions were actually a result of the act, 
event or condition complained of and that the contract provides entitlement to relief to the contractor for such act, 
event, or condition. The Project Manager reserves the right to make written request to the contractor at any time for 
additional information which the contractor may possess relative to the claim. The contractor agrees to provide the 
Project Manager such additional information within 30 days of receipt of such a request. Failure to furnish such 
additional information may be regarded as a waiver of the claim. The claim, if not resolved by agreement within 60 
days of its receipt, will automatically be forwarded to the Manager of Purchasing & Materials for formal written 
decision. 
 
Decision on Claim - The contractor will be furnished the Manager of Purchasing & Materials’ decision within the 
next 90 days, unless additional information is requested by the ARRC. The Manager of Purchasing & Materials’ 
decision is final and conclusive unless fraudulent as to the Claim. 
 
Notice of Appeal - Within 14 days of receipt of the Manager of Purchasing & Materials’ decision, the contractor 
may deliver a Notice of Appeal to ARRC in accordance with ARRC Procurement Rule 1800.13 and request a 
hearing. The Notice of Appeal shall include specific exceptions to the Manager of Purchasing & Materials’ decision, 
including specific provisions of the contract, which the contractor intends to rely upon in the appeal. General 
assertions that the Manager of Purchasing & Materials’ decision is contrary to law or to fact are not sufficient. 
 
Decision on Appeal - The decision of the ARRC on appeal will be rendered within 90 days after the conclusion of a 
hearing conducted under ARRC Procurement Rule 1800.15 or the date of receipt of the Notice of Appeal, whichever 
is later. The time limits given above may be extended by mutual consent. The decision of ARRC on appeal shall be 
final and conclusive unless the Contractor appeals to the superior court in accordance with ARRC Procurement Rule 
1800.18. 
 
15. NONSEGREGATED FACILITIES [Applicable to all Federal-aid construction contracts and to all 
related subcontracts of $10,000 or more] 
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1. By submission of this bid, the execution of this contract or subcontract, or the consummation of this 
material supply agreement or purchase order, as appropriate, the bidder, Federal-aid construction contractor, 
subcontractor, material supplier, or vendor, as appropriate, certifies that the firm does not maintain or provide for its 
employees any segregated facilities at any of its establishments, and that the firm does not permit its employees to 
perform their services at any location, under its control, where segregated facilities are maintained. The firm agrees 
that a breach of this certification is a violation of the EEO Provisions of this contract. The firm further certifies that 
no employee will be denied access to adequate facilities on the basis of sex or disability. 

 
2. As used in this certification, the term “segregated facilities” means any waiting rooms, work areas, 
restrooms and washrooms, restaurants and other eating areas, timeclocks, locker rooms and other storage or dressing 
areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing facilities 
provided for employees which are segregated by explicit directive, or are, in fact, segregated on the basis of race, 
color, religion, or national origin, age or disability, because of habit, local custom, or otherwise. The only exception 
will be for the disabled when the demands for accessibility override (e.g. disabled parking). 
 
3. The contractor agrees that it has obtained or will obtain identical certification from proposed subcontractors 
or material suppliers prior to the award of subcontracts or consummation of material supply agreements of $10,000 
or more and that it will retain such certifications in its files. 
 
16. NATIONAL HISTORIC PRESERVATION ACT REQUIREMENTS - 16 USC §470 et seq. 
[Applicable to all Federal-Aid contracts] 
 
In the performance of this contract, neither Contractor nor its subcontractors shall take any action (which term 
includes but is not limited to the seeking of any required federal license or permit, and the extraction of material or 
natural resources from any source whatsoever) that may affect a district, site, building, structure or object that is 
included in or eligible for inclusion in the National Register of Historic Places without prior notice to ARRC and 
compliance with the requirements of the National Historic Preservation Act of 1966, 16 USC § 470 et seq. 
Contractor is advised that both historic and cultural sites may be eligible for inclusion on the National Register. 
 
17. FLY AMERICA REQUIREMENT - 49 USC §40118; 41 CFR § 301-3.61(b) & 301-10.131 et seq. 
[Applicable to all Federal-aid contracts which may involve the international air transportation of equipment, 
materials, commodities, products or personnel] 
 
The Contractor agrees to comply with 49 U.S.C. 40118 (the “Fly America” Act) in accordance with the General 
Services Administration’s regulations at 41 CFR Part 301-10, which provide that recipients and subrecipients of 
Federal funds and their contractors are required to use U.S. Flag air carriers for U.S Government-financed 
international air travel and transportation of their personal effects or property, to the extent such service is available, 
unless travel by foreign air carrier is a matter of necessity, as defined by the Fly America Act. The Contractor shall 
submit, if a foreign air carrier was used, an appropriate certification or memorandum adequately explaining why 
service by a U.S. flag air carrier was not available or why it was necessary to use a foreign air carrier and shall, in 
any event, provide a certificate of compliance with the Fly America requirements. The Contractor agrees to include 
the requirements of this section in all subcontracts that may involve international air transportation. 
 
18. RECYCLED PRODUCTS - 42 USC §6962; 40 CFR PART 247 [Applicable to all Federal-aid contracts 
for items designated by the EPA, for the purchase of $10,000 or more of one of these items during the fiscal year] 
 
The contractor agrees to comply with all the requirements of Section 6002 of the Resource Conservation and 
Recovery Act (RCRA), as amended (42 USC 6962), including but not limited to the regulatory provisions of 40 
CFR Part 247, and Executive Order 12873, as they apply to the procurement of the items designated in Subpart B of 
40 CFR Part 247. The contractor agrees to include this requirement in all subcontracts issued pursuant to this 
contract when the subcontract may involve the purchase of said items. 
 
19. INCORPORATION OF FEDERAL TRANSIT ADMINISTRATION TERMS - FTA Circular 
4220.1F [Applicable to all FTA funded contracts] 
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The provisions herein include, in part, certain Standard Terms and Conditions required by USDOT, whether or not 
expressly set forth in the contract provisions. All contractual provisions required by USDOT, as set forth in FTA 
Circular 4220.1F are incorporated by reference. Anything to the contrary herein notwithstanding, all FTA mandated 
terms shall be deemed to control in the event of a conflict with other provisions contained in this agreement. The 
contractor shall not perform any act, fail to perform any act, or refuse to comply with any ARRC requests which 
would cause ARRC to be in violation of the FTA terms and conditions. 
 
20. DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM [Applicable to all FTA and 
FHWA funded contracts] 

 
1. Assurance - The contractor or subcontractor shall not discriminate on the basis of race, color, 
national origin, or sex in the performance of this contract. The contractor shall carry out applicable 
requirements of 49 C.F.R. Part 26 in the award and administration of U.S. Department of Transportation-
assisted contracts. Failure by the contractor to carry out these requirements is a material breach of this 
contract, which may result in the termination of this contract or such other remedy as the ARRC deems 
appropriate. 
 
2. Contract Goal - This contract has no contract goal for the participation of Disadvantaged Business 
Enterprises (DBEs). Nonetheless, the ARRC strongly encourages the contractor to use the services of small 
businesses, including DBEs, as subcontractors whenever possible. The ARRC requests that the contractor consider 
such measures as: (1) subcontracting to small businesses, including DBEs, portions of the work the contractor might 
otherwise do with its own forces; (2) reducing or waiving subcontractor bonding requirements for small businesses, 
including DBEs; (3) reviewing the list of businesses certified in the Small Business Administration’s 8(a) Business 
Development Program for potential subcontractors [contact the SBA at (907) 271-4022] and (4) reviewing the list of 
businesses certified as DBEs by the Alaska Unified Certification Program for potential subcontractors 
[http://www.dot.state.ak.us/cvlrts/directory.shtml]. 
 
3 Prompt Payment - The prime contractor agrees to pay each subcontractor under this prime 
contract for satisfactory performance of its contract no later than thirty (30) days from the receipt of each 
payment the prime contractor receives from the ARRC. The prime contractor agrees further to return 
retainage payments to each subcontractor within thirty (30) days after the subcontractor’s work is 
satisfactorily completed. Any retainage not returned to a subcontractor will be reported to the ARRC by 
the prime contractor. This clause applies to both DBE and non-DBE subcontractors.  
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21. FHWA BUY AMERICA REQUIREMENTS - 23 CFR §635.410 [Applicable only to FHWA funded 
construction contracts in excess of $100,000] 
 
Unless a waiver has been granted by the FHWA, all steel and iron materials which are incorporated into the work, 
and the action of applying a coating to a covered material (i.e., steel and iron), shall be manufactured in the United 
States except that minor amounts of steel and iron materials of foreign manufacture may be used, provided the 
aggregate cost of such materials does not exceed one tenth of one percent (0.1 percent) of the total contract amount, 
or $2500, whichever is greater. Coating includes epoxy coating, galvanizing, painting, and any other coating that 
protects or enhances the value of a material subject to the requirements of this section. For the purposes of this 
section, the cost is the value of the products as they are delivered to the project. When steel and iron materials 
manufactured in the United States are shipped to a foreign country where non-steel or iron products are installed on 
or in them (i.e., electronic components in a steel cabinet), the steel and iron is considered to meet the requirements 
of this section. A certification of materials origin, attesting to compliance with this provision, shall be furnished to 
the Engineer prior to incorporating any steel or iron products into the project. Bidders may submit an alternate bid 
for the project based on the use of foreign iron or steel materials. In this event, the contract will be awarded to the 
bidder who submits the lowest total responsive bid based on furnishing domestic iron and steel materials unless such 
total bid exceeds the lowest total responsive bid based on furnishing foreign steel and iron materials by more than 25 
percent. 
 

Certificate of Compliance with 23 CFR §635.410 
 
The bidder or offeror hereby certifies that it will comply with the requirements of 23 CFR §635.410. 
 
Date:_______________________________________________________________________________ 

Signature:___________________________________________________________________________ 

Company Name:______________________________________________________________________ 

Title:________________________________________________________________________________ 
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22. FTA BUY AMERICA REQUIREMENTS - 49 USC §5323(j); 49 CFR Part 661 [Applicable only to 
FTA funded construction contracts and contracts for the purchase of goods or rolling stock in excess of $100,000] 
 

Buy America - The contractor agrees to comply with 49 U.S.C. 5323(j) and 49 C.F.R. Part 661, which provide that 
Federal funds may not be obligated unless steel, iron, and manufactured products used in FTA-funded projects are 
produced in the United States, unless a waiver has been granted by FTA or the product is subject to a general 
waiver. General waivers are listed in 49 C.F.R. 661.7, and include final assembly in the United States for 15 
passenger vans and 15 passenger wagons produced by Chrysler Corporation, microcomputer equipment, software, 
and small purchases (currently less than $100,000) made with capital, operating, or planning funds. Separate 
requirements for rolling stock are set out at 49 U.S.C. 5323(j)(2)(C) and 49 C.F.R. 661.11. Rolling stock must be 
assembled in the United States and have a 60 percent domestic content. 
 

A bidder or offeror must submit to the FTA recipient the appropriate Buy America certification (below) with all bids 
or offers on FTA-funded contracts, except those subject to a general waiver. Bids or offers that are not accompanied 
by a completed Buy America certification must be rejected as nonresponsive. This requirement does not apply to 
lower tier subcontractors. 
 
Certification requirement for procurement of steel, iron, or manufactured products: 
 

Certificate of Compliance with 49 U.S.C. 5323(j)(1) 
The bidder or offeror hereby certifies that it will meet the requirements of 49 U.S.C. 5323(j)(1) and the applicable 
regulations in 49 C.F.R. Part 661.5. 
 

Date:_______________________________________________________________________________ 
Signature:___________________________________________________________________________ 
Company Name:______________________________________________________________________ 
Title:________________________________________________________________________________ 
 

Certificate of Non-Compliance with 49 U.S.C. 5323(j)(1) 
The bidder or offeror hereby certifies that it cannot comply with the requirements of 49 U.S.C. 5323(j)(1) and 49 
C.F.R. 661.5, but it may qualify for an exception pursuant to 49 U.S.C. 5323(j)(2)(A), 5323(j)(2)(B), or 
5323(j)(2)(D), and 49 C.F.R. 661.7. 
 

Date:_______________________________________________________________________________ 
Signature:___________________________________________________________________________ 
Company Name:______________________________________________________________________ 
Title:________________________________________________________________________________ 
 

Certification requirement for procurement of buses, other rolling stock and associated equipment:  
 

Certificate of Compliance with 49 U.S.C. 5323(j)(2)(C) 
The bidder or offeror hereby certifies that it will comply with the requirements of 49 U.S.C. 5323(j)(2)(C) and the 
regulations at 49 C.F.R. Part 661.11. 
 

Date:_______________________________________________________________________________ 
Signature:___________________________________________________________________________ 
Company Name:______________________________________________________________________ 
Title:________________________________________________________________________________ 
 

Certificate of Non-Compliance with 49 U.S.C. 5323(j)(2)(C) 
The bidder or offeror hereby certifies that it cannot comply with the requirements of 49 U.S.C. 5323(j)(2)(C) and 49 
C.F.R. 661.11, but may qualify for an exception pursuant to 49 U.S.C. 5323(j)(2)(A), 5323(j)(2)(B), or 
5323(j)(2)(D), and 49 CFR 661.7. 
 

Date:_______________________________________________________________________________ 
Signature:___________________________________________________________________________ 
Company Name:______________________________________________________________________ 
Title:________________________________________________________________________________ 
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23. FRA BUY AMERICA REQUIREMENTS-SUPPLIES - 41 USC §§10a-d; 48 CFR Part 25 [Applicable 
only to FRA funded contracts for the purchase of goods, supplies or equipment in excess of $100,000] 
 
 (a) The FRA requires its grantees to comply with The Buy American Act (41 U.S.C. 10) which 
provides that preference be given to domestic end products. 
 
 Components, as used in this clause, means those articles, materials, and supplies incorporated directly into 
the end products. 
 
 Domestic end product, as used in this clause, means (1) an unmanufactured end product mined or produced 
in the United States, or (2) an end product manufactured in the United States, if the cost of its components mined, 
produced, or manufactured in the United States exceeds 50 percent of the cost of all its components. Components of 
foreign origin of the same class or kind as the products referred to in subparagraphs (b) (2) or (3) of this clause shall 
be treated as domestic. Scrap generated, collected, and prepared for processing in the United States is considered 
domestic. 
 
 End products, as used in this clause, means those articles, materials, and supplies to be acquired for public 
use under this contract. 
 
 (b) The Contractor shall deliver only domestic end products, except those- 
 
 (1) For use outside the United States; 
 
 (2) That government agencies have determined are not mined, produced, or manufactured in the 
United States in sufficient and reasonably available commercial quantities of a satisfactory quality. A current list of 
such items is contained in 48 CFR 25.108. 
 
 (3) For which the agency determines that domestic preference would be inconsistent with the public 
interest; or 
 
 (4) For which the agency determines the cost to be unreasonable under 48 CFR 25.105. The offered 
price of a domestic end product shall be determined to be unreasonable when the lowest acceptable domestic offer 
exceeds the lowest acceptable foreign offer, inclusive of duty, by more than 6 percent, if the domestic offer is from a 
large business or more than 12 percent, if the domestic offer is from a small business concern.  
 
A bidder must submit to ARRC the Buy America certification (below) with its bid response for FRA funded supply 
contracts. Bids that are not accompanied by a completed Buy America certification may be rejected as 
nonresponsive.  
 
 Certificate of Compliance with 41 USC §§10a-d  -  Supplies 
 
The bidder or offeror hereby certifies that the products it proposes to supply hereunder comply with the 
requirements of 49 USC §§10a-d and the applicable regulations in 48 CFR Part 25. 
 
Date:_______________________________________________________________________________ 

Signature:___________________________________________________________________________ 

Company Name:______________________________________________________________________ 

Title:________________________________________________________________________________ 
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24. FRA BUY AMERICA REQUIREMENT-CONSTRUCTION - 41 USC §10a-d; 48 CFR Part 25 
[Applicable only to FRA funded construction contracts in excess of $100,000] 
 
(a)  The FRA requires its grantees to comply with The Buy American Act (41 U.S.C. 10) which provides that 
preference be given to domestic construction materials. As used in this clause- 
 
Components means those articles, materials, and supplies incorporated directly into construction materials. 

 
Construction material means an article, material, or supply brought to the construction site for incorporation into the 
building or work. Construction material also includes an item brought to the site pre-assembled from articles, 
materials, or supplies. However, emergency life safety systems, such as emergency lighting, fire alarm, and audio 
evacuation systems, which are discrete systems incorporated into a public building or work and which are produced 
as a complete system, shall be evaluated as a single and distinct construction material regardless of when or how the 
individual parts or components of such systems are delivered to the construction site. 

 
Domestic construction material means (1) an unmanufactured construction material mined or produced in the 
United States, or (2) a construction material manufactured in the U.S., if the cost of its components mined, 
produced, or manufactured in the United States exceeds 50 percent of cost of all its components. Materials of 
foreign origin of the same class or kind as the materials listed in 48 CFR 25.108 shall be treated as domestic. 
 
(b)(1)  The Buy American Act (41 U.S.C. 10a-10d) requires that only domestic construction material be used in 
performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this clause. 
 
(2)  The requirement in paragraph (b)(1) of this clause does not apply to the excepted construction materials or 
components listed by the Government as follows:  NONE 
 
(3)  Other foreign construction material may be used on this project if ARRC determines that- 
 
(i)  The cost would be unreasonable (the cost of a particular domestic construction material shall be determined to be 
unreasonable when the cost of such material exceeds the cost of foreign material by more than 6 percent, unless the 
agency head determines a higher percentage to be appropriate); 
 
(ii)  The application of the restriction of the Buy American Act to a particular construction material would be 
impracticable or inconsistent with the public interest; or  
 
(iii)  The construction material is not mined, produced, or manufactured in the United States in sufficient and 
reasonably available commercial quantities of a satisfactory quality. 
 
(4)  The Contractor agrees that only domestic construction materials will be used by the Contractor, subcontractors, 
material men, and suppliers in the performance of this contract, except for foreign construction materials, if any, 
listed in paragraph (b)(2) or allowed under paragraph (b)(3) of this clause. 
 
(c)  Request for determination. (1) Contractors requesting to use foreign construction material under paragraph 
(b)(3) of this clause shall provide adequate information for ARRC evaluation of the request for a determination 
regarding the inapplicability of the Buy American Act in time to allow determination before submission of bids or 
offers. Each submission shall include a description of the foreign and domestic construction materials, including unit 
of measure, quantity, price, time of delivery or availability, location of the construction project, name and address of 
the proposed contractor, and a detailed justification of the reason for use of foreign materials cited in accordance 
with paragraph (b)(3) of this clause. A submission based on unreasonable cost shall include a reasonable survey of 
the market and a completed price comparison table in the format in paragraph (d) of this clause. The price of 
construction material shall include all delivery costs to the construction site and any applicable duty (whether or not 
a duty-free certificate may be issued). 
 
(2)  If ARRC determines after contract award that an exception to the Buy American Act applies, the contract shall 
be modified to allow use of the foreign construction material, and adequate consideration shall be negotiated. 
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However, when the basis for the exception is the unreasonable price of a domestic construction material, adequate 
consideration shall not be less than the differential established in paragraph (b)(3)(i) of this clause. 
 
(3)  If ARRC does not determine that an exception to the Buy American Act applies, the use of that particular 
foreign construction material will be a failure to comply with the Act. 
 
(d)  For evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the following 
information and any applicable supporting data based on the survey of suppliers shall be included in the request: 
 

FOREIGN AND DOMESTIC CONSTRUCTION 
MATERIALS PRICE COMPARISON 

 
Construction material description 

 
Unit of Measure 

 
Quantity 

 
Price (Dollars)1/ 

 
Item 1: 
   Foreign construction material 
   Domestic construction material 

 
 

 
 

 
 

 
Item 2: 
   Foreign construction material 
   Domestic construction material 

 
 

 
 

 
 

List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach 
summary. Include other applicable supporting information. 
 

1/Include all delivery costs to the construction site and any applicable duty (whether or not a duty- free 
entry certificate is issued). 
 
A bidder must submit to ARRC the Buy America certification (below) with its bid response for FRA funded 
construction. Bids that are not accompanied by a completed Buy America certification may be rejected as 
nonresponsive. 
 
 
 Certificate of Compliance with 41 USC § §10a-d  -  Construction 
The bidder or offeror hereby certifies that the construction materials it proposes to provide hereunder comply with 
the requirements of 49 USC §§10a-d and the applicable regulations in 48 CFR Part 25. 
 
Date:_______________________________________________________________________________ 

Signature:___________________________________________________________________________ 

Company Name:______________________________________________________________________ 

Title:________________________________________________________________________________ 
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25. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING - 31 USC §1352, 
49 CFR Parts 19, 20 [Applicable to all Federal-aid contracts and to all related subcontracts which exceed $100,000] 
 
A bidder must submit to ARRC the below certification with its bid response for any Federally funded contract that 
exceeds $100,000. Bids that are not accompanied by a completed certification may be rejected as nonresponsive. 
 
1. The undersigned Contractor certifies, to the best of his or her knowledge and belief, that: 
 
a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any 
person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the 
awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into 
of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 
 
b. If any funds other than Federal appropriated funds have been paid or will be paid to any person for 
influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, 
grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, “Disclosure 
Form to Report Lobbying,” in accordance with its instructions. 
 
2. The undersigned also agrees that he or she shall require that the language of this certification be included in 
all lower tier subcontracts, which exceed $100,000 and that all such recipients shall certify and disclose accordingly. 
 
3. This certification is a material representation of fact upon which reliance was placed when this transaction 
was made or entered into. Submission of this certification is a prerequisite for making or entering into this 
transaction imposed by 31 USC 1352 (as amended by the Lobbying Disclosure Act of 1995). Any person who fails 
to file the required certification shall be subject to a civil penalty of not less than $10,000 and not more than 
$100,000 for each such failure. 
 
 The Contractor, _________________________________ certifies or affirms the truthfulness and accuracy 
of each statement of its certification and disclosure, if any. In addition, the Contractor understands and agrees that 
the provisions of 31 USC 3801, et seq., apply to this certification and disclosure, if any. 
 
Signature of Contractor’s Authorized Official:________________________________________________ 
 
Name and Title of Contractor’s Authorized Official:____________________________________________ 
 
Date:_______________________________________________________________________________ 
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26. FTA PRE-AWARD AND POST DELIVERY AUDITS REQUIREMENTS - 49 U.S.C. 5323 & 49 
CFR Part 663 [Applicable only to FTA funded contracts for the purchase of rolling stock in excess of $100,000] 
 
Pre-Award and Post-Delivery Audit Requirements - The Contractor agrees to comply with 49 U.S.C. § 5323(l) 
and FTA's implementing regulation at 49 C.F.R. Part 663 and to submit the following certifications: 
 
(1)  Buy America Requirements: The Contractor shall complete and submit a declaration certifying either 
compliance or noncompliance with Buy America. If the Bidder/Offeror certifies compliance with Buy America, it 
shall submit documentation which lists 1) component and subcomponent parts of the rolling stock to be purchased 
identified by manufacturer of the parts, their country of origin and costs; and 2) the location of the final assembly 
point for the rolling stock, including a description of the activities that will take place at the final assembly point and 
the cost of final assembly. 
 
(2)  Solicitation Specification Requirements: The Contractor shall submit evidence that it will be capable of meeting 
the bid specifications. 
 
(3)  Federal Motor Vehicle Safety Standards (FMVSS): The Contractor shall submit 1) manufacturer's FMVSS self-
certification sticker information that the vehicle complies with relevant FMVSS or 2) manufacturer's certified 
statement that the contracted buses will not be subject to FMVSS regulations. 
 
 
 
 
27. CERTIFICATION REGARDING COMPLIANCE WITH 49 CFR 26.49 - ESTABLISHMENT OF 
DBE GOAL [Applicable to all FTA funded contracts for Transit Vehicles] 
 

Certificate of Compliance with 49 CFR 26.49 
The bidder or offeror hereby certifies that it has established a DBE goal and submitted it to the FTA for approval in 
accordance with the provisions of 49 CFR 26.49. 
 
Date:_______________________________________________________________________________ 

Signature:___________________________________________________________________________ 

Company Name:______________________________________________________________________ 

Title:________________________________________________________________________________ 
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APPENDIX H 
 

COST SCHEDULE 
 

COST SCHEDULE: A Bidder’s failure to provide the information requested in this 
Appendix may be cause for rejection of the bid on the basis on non-responsiveness. 
Cost shall be bid in accordance to all term, conditions, specifications and drawings 
 

AWARD CRITERIA: A contract award resulting from this Invitation to Bid shall be made 
to the low, responsive, responsible bidder who meets the requirements as set forth in 
the plans and specifications and compliance thereof.  Award is contingent on the 
availability of ARRC and State of Alaska funds. 
 

Description 
 

ARRC Tree Removal Services along ARRC Right of Way 
 
1. Hourly rate for Services Cantwell North  $___________ per hour 
 
2. Hourly rate for Services Cantwell South  $___________ per hour 
 
 

This contract may be awarded in the aggregate or by line item, whichever is deemed by 
the contract administrator to be in the best interest of the Alaska Rail 
 

The Undersigned has read the foregoing ITB and hereby agrees to the terms and 
conditions stated therein by affixing his/her signature below. 
 

NON-COLLUSION AFFIDAVIT: The Undersigned declares, under penalty of perjury 
under the laws of the United States, that neither he/she nor the firm, association, or 
corporation of which he/she is a member, has, either directly or indirectly, entered into 
any agreement, participated in any collusion, or otherwise taken any action in restraint 
of free competitive bidding in connection with this Bid. 
 

BIDDERS NAME AND ADDRESS 
 

___________________________  _______________________________ 
COMPANY NAME     SIGNATURE BY AND FOR THE BIDDER 
 
___________________________  _______________________________ 
COMPANY ADDRESS    PRINTED NAME OF ABOVE BIDDER 
 
___________________________  _______________________________ 

DATE OF BID 
 
___________________________  _______________________________ 
CONTACT PHONE NUMBER   CONTACT FAX NUMBER 
 
 

Continued on next page. 
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Department of Labor and  
Workforce Development 

 
Office of the Commissioner 

 
Post Office Box 111149 
Juneau, Alaska 99811 

Main: 907.465.2700 
fax: 907.465-2784

 
September 1, 2015 
 
TO ALL CONTRACTING AGENCIES: 
 
At the Alaska Department of Labor and Workforce Development, our goal is putting Alaskans to work. This 
pamphlet is designed to help contractors awarded public construction contracts understand the most significant 
laws of the State of Alaska pertaining to prevailing wage and resident hire requirements. 
 
This pamphlet identifies current prevailing wage rates and resident hire classifications for public construction 
contracts (any construction projects awarded by the State of Alaska or its political subdivisions, such as local 
governments and certain non-profit organizations). Because these rates may change, this publication is printed in 
the spring and fall of every year, so please be sure you are using the appropriate rates. The rates published in this 
edition become effective September 1, 2015. 
 
All projects with a final bid date of September 11, 2015, or later, must pay the prevailing wage rates contained in 
this pamphlet. As the law now provides, these rates will remain stable during the life of a contract or for 24 
calendar months, whichever is shorter. The 24 months period begins on the date the prime contract is 
awarded. Upon expiration of the initial 24-month period, the latest wage rates issued by the department shall 
become effective for a subsequent 24-month period or until the original contract is completed, whichever occurs 
first. This process shall be repeated until the original contract is completed. 
 
The term “original contract” means the signed contract that resulted from the original bid and any amendments, 
including changes of work scope, additions, extensions, change orders, and other instruments agreed to by the 
parties that have not been subject to subsequent open bid procedures. 
 
If a higher federal rate is required due to partial federal funding or other federal participation, the higher rate 
must be paid. 
 
For additional copies of this pamphlet, contact the nearest office of the Division of Labor Standards and Safety, 
Wage and Hour office or the Web address at: http://labor.state.ak.us/lss/pamp600.htm 
 
For questions regarding prevailing wage or resident hire requirements, please contact the nearest Wage and Hour 
office. These offices are listed on Page x. 
 
Sincerely, 
 
 
 
Heidi Drygas 
Commissioner 
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EXCERPTS FROM ALASKA LAW 

(The following statute (36.05.005) applies to projects bid on or after October 20, 2011) 
Sec. 36.05.005.  Applicability.   
This chapter applies only to a public construction contract that exceeds $25,000. 

Sec. 36.05.010.  Wage rates on public construction.   
A contractor or subcontractor who performs work on a public construction contract in the state shall pay not less 
than the current prevailing rate of wages for work of a similar nature in the region in which the work is done.  The 
current prevailing rate of wages is that contained in the latest determination of prevailing rate of wages issued by 
the Department of Labor and Workforce Development at least 10 days before the final date for submission of bids 
for the contract.  The rate shall remain in effect for the life of the contract or for 24 calendar months, whichever   
is shorter. At the end of the initial 24-month period, if new wage determinations have been issued by the 
department, the latest wage determination shall become effective for the next 24-month period or until the 
contract is completed, whichever occurs first. This process shall be repeated until the contract is completed. 

Sec. 36.05.040.  Filing schedule of employees, wages paid, and other information. 
All contractors or subcontractors who perform work on a public construction contract for the state or for a 
political subdivision of the state shall, before the Friday of every second week, file with the Department of Labor 
and Workforce Development a sworn affidavit for the previous reporting period, setting out in detail the number 
of persons employed, wages paid, job classification of each employee, hours worked each day and week, and 
other information on a form provided by the Department of Labor and Workforce Development. 

Sec. 36.05.045.  Notice of work and completion; withholding of payment.
(a) Before commencing work on a public construction contract, the person entering into the contract with a 

contracting agency shall designate a primary contractor for purposes of this section.  Before work 
commences, the primary contractor shall file a notice of work with the Department of Labor and 
Workforce Development.  The notice of work must list work to be performed under the public 
construction contract by each contractor who will perform any portion of work on the contract and the 
contract price being paid to each contractor.  The primary contractor shall pay all filing fees for each 
contractor performing work on the contract, including a filing fee based on the contract price being paid 
for work performed by the primary contractor’s employees.  The filing fee payable shall be the sum of all 
fees calculated for each contractor.  The filing fee shall be one percent of each contractor’s contract price.  
The total filing fee payable by the primary contractor under this subsection may not exceed $5,000.  In 
this subsection, “contractor” means an employer who is using employees to perform work on the public 
construction contract under the contract or a subcontract. 

(b) Upon completion of all work on the public construction contract, the primary contractor shall file with the 
Department of Labor and Workforce Development a notice of completion together with payment of any 
additional filing fees owed due to increased contract amounts.  Within 30 days after the department’s 
receipt of the primary contractor’s notice of completion, the department shall inform the contracting 
agency of the amount, if any, to be withheld from the final payment. 

(c) A contracting agency 
(1) may release final payment of a public construction contract to the extent that the agency has 

received verification from the Department of Labor and Workforce Development that  
(A) the primary contractor has complied with (a) and (b) of this section; 
(B) the Department of Labor and Workforce Development is not conducting an 

investigation under this title; and 
(C) the Department of Labor and Workforce Development has not issued a notice of 

a violation of this chapter to the primary contractor or any other contractors 
working on the public construction contract; and 
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(2) shall withhold from the final payment an amount sufficient to pay the department’s estimate of 
what may be needed to compensate the employees of any contractors under investigation on this 
construction contract, and any unpaid filing fees. 

(d) The notice and filing fee required under (a) of this section may be filed after work has begun if 
(1) The public construction contract is for work undertaken in immediate response to an emergency; 

and
(2) The notice and fees are filed not later than 14 days after the work has begun. 

(e) A false statement made on a notice required by this section is punishable under AS 11.56.210. 

Sec. 36.05.060.  Penalty for violation of this chapter.   
A contractor who violates this chapter is guilty of a misdemeanor and upon conviction is punishable by a fine of 
not less than $100 nor more than $1,000, or by imprisonment for not less than 10 days nor more than 90 days, or 
by both.  Each day a violation exists constitutes a separate offense. 

Sec. 36.05.070.  Wage rates in specifications and contracts for public works. 
(a) The advertised specifications for a public construction contract that requires or involves the employment 

of mechanics, laborers, or field surveyors must contain a provision stating the minimum wages to be 
paid various classes of laborers, mechanics, or field surveyors and that the rate of wages shall be 
adjusted to the wage rate under AS 36.05.010. 

(b) Repealed by §17 ch 142 SLA 1972. 
(c) A public construction contract under (a) of this section must contain provisions that 

(1) the contractor or subcontractors of the contractor shall pay all employees unconditionally and not 
less than once a week; 

(2) wages may not be less than those stated in the advertised specifications, regardless of the 
contractual relationship between the contractor or subcontractors and laborers, mechanics, or field 
surveyors;

(3) the scale of wages to be paid shall be posted by the contractor in a prominent and easily accessible 
place at the site of the work; 

(4) the state or a political subdivision shall withhold so much of the accrued payments as is necessary 
to pay to laborers, mechanics, or field surveyors employed by the contractor or subcontractors the 
difference between 

(A) the rates of wages required by the contract to be paid laborers, mechanics, or field surveyors 
on the work; and  

(B) the rates of wages in fact received by laborers, mechanics, or field surveyors. 

Sec. 36.05.080.  Failure to pay agreed wages. 
Every contract within the scope of AS 36.05.070 shall contain a provision that if it is found that a laborer, 
mechanic, or field surveyor employed by the contractor or subcontractor has been or is being paid a rate of wages 
less than the rate of wages required by the contract to be paid, the state or its political subdivision may, by written 
notice to the contractor, terminate the contractor’s right to proceed with the work or the part of the work for which 
there is a failure to pay the required wages and to prosecute the work to completion by contract or otherwise, and 
the contractor and the contractor’s sureties are liable to the state or its political subdivision for excess costs for 
completing the work. 

Sec. 36.05.090.  Payment of wages from withheld payments and listing contractors who violate contracts.  
(a) The state disbursing officer in the case of a state public construction contract and the local fiscal officer 

in the case of a political subdivision public construction contract shall pay directly to laborers, 
mechanics, or field surveyors from accrued payments withheld under the terms of the contract the wages 
due laborers, mechanics, or field surveyors under AS 36.05.070. 

(b) The state disbursing officer or the local fiscal officer shall distribute to all departments of the state 
government and to all political subdivisions of the state a list giving the names of persons who have 
disregarded their obligations to employees.  A person appearing on this list and a firm, corporation, 
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partnership, or association in which the person has an interest may not work as a contractor or 
subcontractor on a public construction contract for the state or a political subdivision of the state until 
three years after the date of publication of the list.  If the accrued payments withheld under the contract 
are insufficient to reimburse all the laborers, mechanics, or field surveyors with respect to whom there 
has been a failure to pay the wages required under AS 36.05.070, the laborers, mechanics, or field 
surveyors have the right of action or intervention or both against the contractor and the contractor’s 
sureties conferred by law upon persons furnishing labor or materials, and in the proceedings it is not a 
defense that the laborers, mechanics, or field surveyors accepted or agreed to accept less than the 
required rate of wages or voluntarily made refunds. 

Sec. 36.05.900.  Definition.  
In this chapter, “contracting agency” means the state or a political subdivision of the state that has entered into a 
public construction contract with a contractor. 

ADDITIONAL INFORMATION 

LABORER CLASSIFICATION CLARIFICATION 
The laborer rates categorized in class code S1201-S1206 apply in one area of Alaska; the area that is south of N63 
latitude and west of W138 Longitude.  The laborer rates categorized in class code N1201-N1206 apply in two 
areas of Alaska; the Alaska areas north of N63 latitude and east of W138 longitude.  The following graphic 
representations should assist with clarifying the applicable wage rate categories: 

S1201-
S1206

N1201-
N1206

ACCOMMODATIONS AND PER DIEM 
The Alaska Department of Labor and Workforce Development has adopted a per diem requirement for 
blocklayers, bricklayers, carpenters, dredgemen, heat & frost insulators/asbestos workers, ironworkers, laborers, 
operative plasterers & cement masons, painters, piledrivers, power equipment operators, roofers, surveyors, truck 
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drivers/surveyors, and tunnel workers.  This per diem rate creates an allowable alternative to providing board and 
lodging under the following conditions: 

Employer-Provided Camp or Suitable Accommodations 
Unless otherwise approved by the Commissioner, the employer shall ensure that a worker who is employed 
on a project that is 65 road miles or more from the international airport in either Fairbanks, Juneau or 
Anchorage or is inaccessible by road in a 2-wheel drive vehicle and who is not a domiciled resident of the 
locality of the project shall receive meals and lodging.  Lodging shall be in accordance with all applicable 
state and federal laws.  In cases where the project site is not road accessible, but the employee can 
reasonably get to the project worksite from their permanent residence within one hour, the Commissioner 
may waive these requirements for that employee upon a written request from the employer. 

The term “domiciled resident” means a person living within 65 road miles of the project, or in the case of a 
highway project, the mid-point of the project, for at least 12 consecutive months prior to the award of the 
project.  However, if the employer or person provides sufficient evidence to convince the department that a 
person has established a permanent residence and an intent to remain indefinitely within the distance to be 
considered a “domiciled resident,” the employer shall not be required to provide meals and lodging or pay 
per diem. 

Where the employer provides or furnishes board, lodging or any other facility, the cost or amount thereof 
shall not be considered or included as part of the required prevailing wage basic hourly rate and cannot be 
applied to meet other fringe benefit requirements.  The taxability of employer provided board and lodging 
shall be determined by the appropriate taxation enforcement authority. 

Per Diem 
Employers are encouraged to use commercial facilities and lodges; however, when such facilities are not 
available, per diem in lieu of meals and lodging must be paid at the basic rate of $75.00 per day, or part 
thereof, the worker is employed on the project.  Per diem shall not be allowed on highway projects west of 
Livengood on the Elliott Highway, at Mile 0 of the Dalton Highway to the North Slope of Alaska, north of 
Mile 20 on the Taylor Highway, east of Chicken, Alaska, on the Top of the World Highway and south of 
Tetlin Junction to the Alaska-Canada border. 

The above-listed standards for room and board and per diem only apply to the crafts as identified in Pamphlet 
600, Laborers’ and Mechanics’ Minimum Rates of Pay.  Other crafts working on public construction projects 
shall be provided room and board at remote sites based on the department’s existing policy guidelines. In the 
event that a contractor provides lodging facilities, but no meals, the department will accept payment of $36 per 
day for meals to meet the per diem requirements. 

APPRENTICE HIRING REQUIREMENTS 
On July 24, 2005, Administrative Order No. 226 established a 15 percent goal for hiring apprentices in certain job 
categories on highway, airport, harbor, dam, tunnel, utility or dredging projects awarded by the Alaska 
Department of Transportation and Public Facilities that exceed $2.5 million.  This Order will apply to all projects 
in the referenced categories that are advertised after September 1, 2005.  On these projects, the hours worked by 
apprentices will be compared to the hours worked by journeyman level workers to determine if the 15 percent 
goal has been met.  This on-the-job training goal is critical to ensure that the Alaska work force is prepared for the 
future.  For additional details, contact the nearest Wage and Hour office at the address listed on Page xi of this 
publication. Administrative Order No. 226 may be viewed in its entirety on the Internet at 
http://www.gov.state.ak.us/admin-orders/226.html or call any Wage and Hour office to receive a copy. 
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APPRENTICE RATES 
Apprentice rates at less than the minimum prevailing rates may be paid to apprentices according to an apprentice 
program which has been registered and approved by the Commissioner of the Alaska Department of Labor and 
Workforce Development in writing or according to a bona fide apprenticeship program registered with the U.S. 
Department of Labor, Office of Apprenticeship.  Any employee listed on a payroll at an apprentice wage rate 
who is not registered as above shall be paid the journeyman prevailing minimum wage in that work 
classification. Wage rates are based on prevailing crew makeup practices in Alaska and apply to work performed 
regardless of either the quality of the work performed by the employee or the titles or classifications which may 
be assigned to individual employees. 

FRINGE BENEFIT PLANS
Contractors/subcontractors may compensate fringe benefits to their employees in any one of three methods.  The 
fringe benefits may be paid into a union trust fund, into an approved benefit plan, or paid directly on the paycheck 
as gross wages. 

Where fringe benefits are paid into approved plans, funds, or programs including union trust funds, the payments 
must be contributed at least monthly.  If contractors submit their own payroll forms and are paying fringe benefits 
into approved plans, funds, or programs, the employer’s certification must include, in addition to those 
requirements of 8 AAC 30.020(c), a statement that fringe benefit payments have been or will be paid at least 
monthly.  Contractors who pay fringe benefits to a plan must ensure the plan is one approved by the Internal 
Revenue Service and that the plan meets the requirements of 8 AAC 30.025 (eff. 3/2/08) in order for payments to 
be credited toward the prevailing wage obligation.

SPECIAL PREVAILING WAGE RATE DETERMINATION 
Special prevailing wage rate determinations may be requested for special projects or a special worker 
classification if the work to be performed does not conform to traditional public construction for which a 
prevailing wage rate has been established under 8 AAC 30.050(a) of this section.  Requests for special wage rate 
determinations must be in writing and filed with the Commissioner at least 30 days before the award of the 
contract.  An applicant for a special wage rate determination shall have the responsibility to support the necessity 
for the special rate.  An application for a special wage rate determination filed under this section must contain: 

(1)  a specification of the contract or project on which the special rates will apply and a description of the 
work to be performed; 

(2)  a brief narrative explaining why special wage rates are necessary; 
(3)  the job class or classes involved;  
(4)  the special wage rates the applicant is requesting, including survey or other relevant wage data to 

support the requested rates; 
(5)  the approximate number of employees who would be affected; and 
(6)  any other information which might be helpful in determining if special wage rates are appropriate. 

Requests made pursuant to the above should be addressed to: 

Director 
Alaska Department of Labor and Workforce Development 

Labor Standards & Safety Division 
Wage and Hour Administration 

P.O. Box 111149 
Juneau, AK 99811-1149 

-or-

Email: anchorage.lss-wh@alaska.gov



viii 

LABOR STANDARDS REGULATIONS 
NOTICE REQUEST

If you would like to receive notices of proposed changes to regulations for Wage and Hour or Mechanical 
Inspection, please indicate below the programs for which you are interested in receiving such notices, print your name 
and email or mailing address in the space provided, and send this page to: 

Alaska Department of Labor and Workforce Development 
Labor Standards & Safety Division 

Wage and Hour Administration 
1251 Muldoon Road, Suite 113 
Anchorage, AK  99504-2098 

Email: anchorage.lss-wh@alaska.gov 

For REGULATIONS information relating to any of the following: 

 Wage and Hour Title 23 Employment Practices 
 Wage and Hour Title 36 Public Works 
 Employment Agencies 
 Child Labor 
 Employment Preference (Local Hire) 
 Plumbing Code 
 Electrical Code 
 Boiler/Pressure Vessel Construction Code 
 Elevator Code 
 Certificates of Fitness 
 Recreational Devices 

Request any of the following PUBLICATIONS by checking below: 

 Wage and Hour Title 23 Employment Practices   Public Construction Pamphlet 
 Minimum Wage & Overtime Poster    Public Construction Wage Rates 
 Child Labor Poster      Child Labor Pamphlet 

PLEASE NOTE:  DUE TO INCREASED MAILING AND PRINTING COSTS, ONLY ONE OF EACH 
PUBLICATION REQUESTED WILL BE MAILED TO YOU.  IF YOU WISH TO RECEIVE ADDITIONAL 
COPIES OR SUBSEQUENT PUBLICATIONS, PLEASE CONTACT OUR OFFICE AT (907) 269-4900. 

Name:   ______________________________________________________ 

Mailing Address: ______________________________________________________ 

______________________________________________________

   ______________________________________________________ 

   ______________________________________________________

Email Address:  __________________________________________________________ 



ix 

DEPARTMENT OF LABOR & WORKFORCE DEVELOPMENT 
ALASKA EMPLOYMENT PREFERENCE INFORMATION 

By authority of AS 36.10.150 and 8 AAC 30.064, the Commissioner of Labor and Workforce Development has 
determined the State of Alaska to be a Zone of Underemployment. A Zone of Underemployment requires that 
Alaska residents who are eligible under AS 36.10.140 be given a minimum of 90 percent employment preference on 
public works contracts throughout the state in certain job classifications. This 90 percent Alaska resident hiring 
preference applies on a project-by-project, craft-by-craft or occupational basis and must be met each 
workweek by each contractor/subcontractor in each of the following classifications:

Boilermakers Electricians Laborers  Roofers 
Bricklayers 
Carpenters 

Engineers & Architects 
Equipment Operators 

Mechanics  
Millwrights 

Sheet Metal Workers 
Surveyors 

Cement Masons 
Culinary Workers 

Foremen & Supervisors 
Insulation Workers 

Painters 
Piledriving Occupations 

Truck Drivers 
Tug Boat Workers 

 Ironworkers Plumbers & Pipefitters Welders 
    
This determination became effective July 1, 2015, and remains in effect through June 30, 2017.  This determination 
will be applied to projects with a bid submission deadline on or after July 1, 2015 and to projects previously covered 
by the 2013 Alaska employment preference determination.  This will afford contractors an opportunity to consider 
the impacts of Alaska resident hire in their bids. 

The first person on a certified payroll in any classification is called the "first worker" and is not required to be an 
Alaskan resident. However, once the contractor adds any more workers in the classification, then all workers in the 
classification are counted, and the 90 percent calculation is applied to compute the number of required Alaskans to 
be in compliance. To compute the number of Alaskan residents required in a workweek in a particular classification, 
multiply the total number of workers in the classification by 90 percent. The result is then rounded down to the 
nearest whole number to determine the number of Alaskans that must be employed in that classification. 

If a worker works in more than one classification during a week, the classification in which they spent the most time 
would be counted for employment preference purposes. If the time is split evenly between two classifications, the 
worker is counted in both classifications. 

If you have difficulty meeting the 90 percent requirement, an approved waiver must be obtained before a non-Alaska 
resident is hired who would put the contractor/subcontractor out of compliance (8 AAC 30.081 (e) (f)).  The waiver 
process requires proof of an adequate search for qualified Alaskan workers. Qualified Alaska residents identified 
through the search must be hired before waivers for non-resident workers may be granted.  To apply for a waiver, 
contact the nearest Wage and Hour Office for instructions. 

Here is an example to apply the 90 percent requirement to four boilermaker workers. Multiply four workers by 90% 
and drop the fraction (.90 X 4 = 3.6 - .6 = 3). The remaining number is the number of Alaskan resident boilermakers 
required to be in compliance in that particular classification for that week. 

The penalties for being out of compliance are serious.  AS 36.10.100 (a) states "A contractor who violates a 
provision of this chapter shall have deducted from amounts due to the contractor under the contract the prevailing 
wages which should have been paid to a displaced resident and these amounts shall be retained by the contracting 
agency." If a contractor/subcontractor is found to be out of compliance, penalties accumulate until they come into 
compliance. 

Contractors are responsible for determining residency status. If you have difficulty determining whether a worker is 
an Alaska resident, you should contact the nearest Wage and Hour Office.  Contact Wage and Hour in Anchorage at 
(907) 269-4900, in Fairbanks at (907) 451-2886, or in Juneau at (907) 465-4842.
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Alaska Department of Labor and Workforce Development  
Labor Standards & Safety Division 

Wage and Hour Administration 
Web site: http://labor.state.ak.us/lss/pamp600.htm

Anchorage  Juneau  Fairbanks 

1251 Muldoon Road, Suite 113 1111 W. 8th Street, Suite 302 Regional State Office Building
Anchorage, Alaska 99504-2098 Juneau, Alaska 99801 675 7th Ave., Station J-1
Phone: (907) 269-4900 Phone: (907) 465-4842 Fairbanks, Alaska 99701-4593
    Phone: (907) 451-2886 
Email:  
anchorage.lss-wh@alaska.gov 

 Email:  
juneau.lss-wh@alaska.gov

 Email: 
fairbanks.lss@alaska.gov

DEBARMENT LIST 

AS 36.05.090(b) states that “the state disbursing officer or the local fiscal officer shall distribute to all 
departments of the state government and to all political subdivisions of the state a list giving the names of persons 
who have disregarded their obligations to employees.”

A person appearing on the following debarment list and a firm, corporation, partnership, or association in which 
the person has an interest may not work as a contractor or subcontractor on a public construction contract for the 
state or a political subdivision of the state for three years from the date of debarment. 

Company Name                                          Debarment Expires 

Bengal Groups, LLC     November 3, 2017 
Mohammed Ali, Individual    November 3, 2017 
Fry’s Services, LLC     November 16, 2017 
John Paul Freie, Individual    November 16, 2017 
Pyramid Audio & Video, Ltd.    June 19, 2018 
Jeffrey P. Schneider, Individual    June 19, 2018 



Laborers' & Mechanics' Minimum Rates of Pay

Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Boilermakers

A0101 Boilermaker (journeyman) 44.01 8.57 15.34 1.60 3.00 0.34 72.86
VAC SAF

Bricklayers & Blocklayers

**See note on last page if remote site

A0201 Blocklayer 39.81 9.53 8.50 0.55 0.15 0.43 58.97
L&M na

Bricklayer
Marble or Stone Mason
Refractory Worker (Firebrick, Plastic, Castable, and Gunite Refractory 
Applications)
Terrazzo Worker
Tile Setter

A0202 Tuck Pointer Caulker 39.81 9.53 8.50 0.55 0.15 0.43 58.97
L&M na

Cleaner (PCC)

A0203 Marble & Tile Finisher 33.94 9.53 8.50 0.55 0.15 0.43 53.10
L&M na

Terrazzo Finisher

A0204 Torginal Applicator 37.88 9.53 8.50 0.55 0.15 0.43 57.04
L&M na

Carpenters, Statewide

**See note on last page if remote site

A0301 Carpenter (journeyman) 38.09 9.78 13.61 0.70 0.10 0.15 62.43
L&M SAF

Lather/Drywall/Acoustical

Cement Masons, Region I (North of N63 latitude)

**See note on last page if remote site

N0401 Group I, including: 36.69 7.24 11.80 1.18 0.10 0.00 57.01
L&M na

Application of Sealing Compound
Application of Underlayment
Building, General
Cement Mason (journeyman)
Concrete

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Cement Masons, Region I (North of N63 latitude)

**See note on last page if remote site

N0401 Group I, including: 36.69 7.24 11.80 1.18 0.10 0.00 57.01
L&M na

Concrete Paving
Curb & Gutter, Sidewalk
Curing of All Concrete
Grouting & Caulking of Tilt-Up Panels
Grouting of All Plates
Patching Concrete
Screed Pin Setter
Spackling/Skim Coating

N0402 Group II, including: 36.69 7.24 11.80 1.18 0.10 0.00 57.01
L&M na

Form Setter

N0403 Group III, including: 36.69 7.24 11.80 1.18 0.10 0.00 57.01
L&M na

Concrete Saw (self-powered)
Curb & Gutter Machine
Floor Grinder
Pneumatic Power Tools
Power Chipping & Bushing
Sand Blasting Architectural Finish
Screed & Rodding Machine Operator
Troweling Machine Operator

N0404 Group IV, including: 36.69 7.24 11.80 1.18 0.10 0.00 57.01
L&M na

Application of All Composition Mastic
Application of All Epoxy Material
Application of All Plastic Material
Finish Colored Concrete
Gunite Nozzleman
Hand Powered Grinder
Tunnel Worker

N0405 Group V, including: 36.94 7.24 11.80 1.18 0.10 0.00 57.26
L&M na

Plasterer

Cement Masons, Region II (South of N63 latitude)

**See note on last page if remote site

S0401 Group I, including: 36.44 7.24 11.80 1.18 0.10 0.00 56.76
L&M na

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Cement Masons, Region II (South of N63 latitude)

**See note on last page if remote site

S0401 Group I, including: 36.44 7.24 11.80 1.18 0.10 0.00 56.76
L&M na

Application of Sealing Compound
Application of Underlayment
Building, General
Cement Mason (journeyman)
Concrete
Concrete Paving
Curb & Gutter, Sidewalk
Curing of All Concrete
Grouting & Caulking of Tilt-Up Panels
Grouting of All Plates
Patching Concrete
Screed Pin Setter
Spackling/Skim Coating

S0402 Group II, including: 36.44 7.24 11.80 1.18 0.10 0.00 56.76
L&M na

Form Setter

S0403 Group III, including: 36.44 7.24 11.80 1.18 0.10 0.00 56.76
L&M na

Concrete Saw (self-powered)
Curb & Gutter Machine
Floor Grinder
Pneumatic Power Tools
Power Chipping & Bushing
Sand Blasting Architectural Finish
Screed & Rodding Machine Operator
Troweling Machine Operator

S0404 Group IV, including: 36.44 7.24 11.80 1.18 0.10 0.00 56.76
L&M na

Application of All Composition Mastic
Application of All Epoxy Material
Application of All Plastic Material
Finish Colored Concrete
Gunite Nozzleman
Hand Powered Grinder
Tunnel Worker

S0405 Group V, including: 36.69 7.24 11.80 1.18 0.10 0.00 57.01
L&M na

Plasterer

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Culinary Workers  * See note on last page

A0501 Baker/Cook 25.67 6.53 6.37 0.00 0.07 0.00 38.64
LEG na

A0503 General Helper 22.62 6.53 6.37 0.00 0.07 0.00 35.59
LEG na

Housekeeper
Janitor
Kitchen Helper

A0504 Head Cook 26.22 6.53 6.37 0.00 0.07 0.00 39.19
LEG na

A0505 Head Housekeeper 23.04 6.53 6.37 0.00 0.07 0.00 36.01
LEG na

Head Kitchen Help

Dredgemen

**See note on last page if remote site

A0601 Assistant Engineer, including: 39.26 9.60 10.50 1.00 0.10 0.00 60.46
L&M na

Craneman
Electrical Generator Operator (primary pump/power barge/dredge)
Engineer
Welder

A0602 Assistant Mate (deckhand) 38.10 9.60 10.50 1.00 0.10 0.00 59.30
L&M na

A0603 Fireman 38.54 9.60 10.50 1.00 0.10 0.00 59.74
L&M na

A0605 Leverman Clamshell 41.79 9.60 10.50 1.00 0.10 0.00 62.99
L&M na

A0606 Leverman Hydraulic 40.03 9.60 10.50 1.00 0.10 0.00 61.23
L&M na

A0607 Mate & Boatman 39.26 9.60 10.50 1.00 0.10 0.00 60.46
L&M na

A0608 Oiler (dredge) 38.54 9.60 10.50 1.00 0.10 0.00 59.74
L&M na

Electricians

A0701 Inside Cable Splicer 39.82 11.61 12.59 0.95 0.20 0.15 65.32
L&M LEG

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Electricians

A0702 Inside Journeyman Wireman, including: 39.49 11.61 12.83 0.95 0.20 0.15 65.23
L&M LEG

Technicians

A0703 Power Cable Splicer 52.27 11.61 17.34 0.95 0.20 0.15 82.52
L&M LEG

A0704 Tele Com Cable Splicer 47.45 11.61 15.02 0.95 0.20 0.15 75.38
L&M LEG

A0705 Power Journeyman Lineman, including: 50.52 11.61 17.29 0.95 0.20 0.15 80.72
L&M LEG

Power Equipment Operator
Technician

A0706 Tele Com Journeyman Lineman, including: 45.70 11.61 14.97 0.95 0.20 0.15 73.58
L&M LEG

Technician
Tele Com Equipment Operator

A0707 Straight Line Installer - Repairman 45.70 11.61 14.97 0.95 0.20 0.15 73.58
L&M LEG

A0708 Powderman 48.52 11.61 17.23 0.95 0.20 0.15 78.66
L&M LEG

A0710 Material Handler 26.18 11.11 4.54 0.15 0.15 0.15 42.28
L&M LEG

A0712 Tree Trimmer Groundman 26.67 11.61 10.55 0.15 0.15 0.15 49.28
L&M LEG

A0713 Journeyman Tree Trimmer 35.34 11.61 10.81 0.15 0.15 0.15 58.21
L&M LEG

A0714 Vegetation Control Sprayer 38.79 11.61 10.91 0.15 0.15 0.15 61.76
L&M LEG

A0715 Inside Journeyman Communications CO/PBX 38.07 11.61 12.54 0.95 0.20 0.15 63.52
L&M LEG

Elevator Workers

A0802 Elevator Constructor 35.94 13.58 14.21 0.60 0.30 3.27 67.90
L&M VAC

A0803 Elevator Constructor Mechanic 51.34 13.58 14.21 0.60 0.30 5.70 85.73
L&M VAC

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Heat & Frost Insulators/Asbestos Workers

**See note on last page if remote site

A0902 Asbestos Abatement-Mechanical Systems 36.18 8.84 9.51 0.60 0.12 0.00 55.25
SAF na

A0903 Asbestos Abatement/General Demolition All Systems 36.18 8.84 9.51 0.60 0.12 0.00 55.25
SAF na

A0904 Insulator, Group II 36.18 8.84 9.51 0.60 0.12 0.00 55.25
SAF na

A0905 Fire Stop 36.18 8.84 9.51 0.60 0.12 0.00 55.25
SAF na

IronWorkers

**See note on last page if remote site

A1101 Ironworkers, including: 36.25 7.83 19.25 0.97 0.46 0.10 64.86
L&M IAF

Bender Operators
Bridge & Structural
Machinery Mover
Ornamental
Reinforcing
Rigger
Sheeter
Signalman
Stage Rigger
Toxic Haz-Mat Work
Welder

A1102 Helicopter 37.25 7.83 19.25 0.97 0.46 0.10 65.86
L&M IAF

Tower (energy producing windmill type towers to include nacelle and 
blades)

A1103 Fence/Barrier Installer 32.75 7.83 19.00 0.97 0.46 0.10 61.11
L&M IAF

Guard Rail Installer

A1104 Guard Rail Layout Man 33.49 7.83 19.00 0.97 0.46 0.10 61.85
L&M IAF

Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)

**See note on last page if remote site

N1201 Group I, including: 29.79 7.53 15.95 1.20 0.20 0.15 54.82
L&M LEG

Asphalt Worker (shovelman, plant crew)

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)

**See note on last page if remote site

N1201 Group I, including: 29.79 7.53 15.95 1.20 0.20 0.15 54.82
L&M LEG

Brush Cutter
Camp Maintenance Laborer
Carpenter Tender or Helper
Choke Setter, Hook Tender, Rigger, Signalman
Concrete Labor (curb & gutter, chute handler, grouting, curing, screeding)
Crusher Plant Laborer
Demolition Laborer
Ditch Digger
Dumpman
Environmental Laborer (hazard/toxic waste, oil spill)
Fence Installer
Fire Watch Laborer
Flagman
Form Stripper
General Laborer
Guardrail Laborer, Bridge Rail Installer
Hydro-seeder Nozzleman
Laborer, Building
Landscaper or Planter
Laying of Mortarless Decorative Block (retaining walls, flowered 
decorative block 4 feet or less - highway or landscape work)
Material Handler
Pneumatic or Power Tools
Portable or Chemical Toilet Serviceman
Pump Man or Mixer Man
Railroad Track Laborer
Sandblast, Pot Tender
Saw Tender
Slurry Work
Steam Cleaner Operator
Steam Point or Water Jet Operator
Storm Water Pollution Protection Plan Worker (SWPPP Worker - 
erosion and sediment control Laborer)
Tank Cleaning
Utiliwalk & Utilidor Laborer
Watchman (construction projects)
Window Cleaner

N1202 Group II, including: 30.79 7.53 15.95 1.20 0.20 0.15 55.82
L&M LEG

Burning & Cutting Torch
Cement or Lime Dumper or Handler (sack or bulk)

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)

**See note on last page if remote site

N1202 Group II, including: 30.79 7.53 15.95 1.20 0.20 0.15 55.82
L&M LEG

Certified Erosion Sediment Control Lead (CESCL Laborer)
Choker Splicer
Chucktender (wagon, air-track & hydraulic drills)
Concrete Laborer (power buggy, concrete saws, pumpcrete nozzleman, 
vibratorman)
Culvert Pipe Laborer
Cured Inplace Pipelayer
Environmental Laborer (asbestos, marine work)
Foam Gun or Foam Machine Operator
Green Cutter (dam work)
Gunite Operator
Hod Carrier
Jackhammer or Pavement Breaker (more than 45 pounds)
Laser Instrument Operator
Laying of Mortarless Decorative Block (retaining walls, flowered 
decorative block over 4 feet - highway or landscape work)
Mason Tender &  Mud Mixer (sewer work)
Pilot Car
Pipelayer Helper
Plasterer, Bricklayer & Cement Finisher Tender
Powderman Helper
Power Saw Operator
Railroad Switch Layout Laborer
Sandblaster
Scaffold Building & Erecting
Sewer Caulker
Sewer Plant Maintenance Man
Thermal Plastic Applicator
Timber Faller, Chainsaw Operator, Filer
Timberman

N1203 Group III, including: 31.69 7.53 15.95 1.20 0.20 0.15 56.72
L&M LEG

Bit Grinder
Camera/Tool/Video Operator
Guardrail Machine Operator
High Rigger & Tree Topper
High Scaler
Multiplate
Plastic Welding
Slurry Seal Squeegee Man
Traffic Control Supervisor

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   

Page 8 Issue 31, Effective September 1, 2015



Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)

**See note on last page if remote site

N1203 Group III, including: 31.69 7.53 15.95 1.20 0.20 0.15 56.72
L&M LEG

Welding Certified (in connection with laborer's work)

N1204 Group IIIA 34.97 7.53 15.95 1.20 0.20 0.15 60.00
L&M LEG

Asphalt Raker, Asphalt Belly Dump Lay Down
Drill Doctor (in the field)
Driller (including, but not limited to, wagon drills, air-track drills, 
hydraulic drills)
Licensed Powderman
Pioneer Drilling & Drilling Off Tugger (all type drills)
Pipelayers
Storm Water Pollution Protection Plan Specialist (SWPPP Specialist)

N1205 Group IV 19.36 7.53 15.95 1.20 0.20 0.15 44.39
L&M LEG

Final Building Cleanup
Permanent Yard Worker

N1206 Group IIIB 35.80 7.53 15.95 1.20 0.20 0.15 60.83
L&M LEG

Federally Licensed Powderman (Responsible Person in Charge)
Grade Checking (setting or transferring of grade marks, line and grade, 
Stake Hopper)

Laborers (The area that is south of N63 latitude and west of W138 longitude)

**See note on last page if remote site

S1201 Group I, including: 29.79 7.53 15.95 1.20 0.20 0.15 54.82
L&M LEG

Asphalt Worker (shovelman, plant crew)
Brush Cutter
Camp Maintenance Laborer
Carpenter Tender or Helper
Choke Setter, Hook Tender, Rigger, Signalman
Concrete Labor (curb & gutter, chute handler, grouting, curing, screeding)
Crusher Plant Laborer
Demolition Laborer
Ditch Digger
Dumpman
Environmental Laborer (hazard/toxic waste, oil spill)
Fence Installer
Fire Watch Laborer
Flagman

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   

Page 9Issue 31, Effective September 1, 2015



Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Laborers (The area that is south of N63 latitude and west of W138 longitude)

**See note on last page if remote site

S1201 Group I, including: 29.79 7.53 15.95 1.20 0.20 0.15 54.82
L&M LEG

Form Stripper
General Laborer
Guardrail Laborer, Bridge Rail Installer
Hydro-seeder Nozzleman
Laborer, Building
Landscaper or Planter
Laying of Mortarless Decorative Block (retaining walls, flowered 
decorative block 4 feet or less - highway or landscape work)
Material Handler
Pneumatic or Power Tools
Portable or Chemical Toilet Serviceman
Pump Man or Mixer Man
Railroad Track Laborer
Sandblast, Pot Tender
Saw Tender
Slurry Work
Steam Cleaner Operator
Steam Point or Water Jet Operator
Storm Water Pollution Protection Plan Worker (SWPPP Worker - 
erosion and sediment control Laborer)
Tank Cleaning
Utiliwalk & Utilidor Laborer
Watchman (construction projects)
Window Cleaner

S1202 Group II, including: 30.79 7.53 15.95 1.20 0.20 0.15 55.82
L&M LEG

Burning & Cutting Torch
Cement or Lime Dumper or Handler (sack or bulk)
Certified Erosion Sediment Control Lead (CESCL Laborer)
Choker Splicer
Chucktender (wagon, air-track & hydraulic drills)
Concrete Laborer (power buggy, concrete saws, pumpcrete nozzleman, 
vibratorman)
Culvert Pipe Laborer
Cured Inplace Pipelayer
Environmental Laborer (asbestos, marine work)
Foam Gun or Foam Machine Operator
Green Cutter (dam work)
Gunite Operator
Hod Carrier
Jackhammer or Pavement Breaker (more than 45 pounds)

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Laborers (The area that is south of N63 latitude and west of W138 longitude)

**See note on last page if remote site

S1202 Group II, including: 30.79 7.53 15.95 1.20 0.20 0.15 55.82
L&M LEG

Laser Instrument Operator
Laying of Mortarless Decorative Block (retaining walls, flowered 
decorative block over 4 feet - highway or landscape work)
Mason Tender &  Mud Mixer (sewer work)
Pilot Car
Pipelayer Helper
Plasterer, Bricklayer & Cement Finisher Tender
Powderman Helper
Power Saw Operator
Railroad Switch Layout Laborer
Sandblaster
Scaffold Building & Erecting
Sewer Caulker
Sewer Plant Maintenance Man
Thermal Plastic Applicator
Timber Faller, Chainsaw Operator, Filer
Timberman

S1203 Group III, including: 31.69 7.53 15.95 1.20 0.20 0.15 56.72
L&M LEG

Bit Grinder
Camera/Tool/Video Operator
Guardrail Machine Operator
High Rigger & Tree Topper
High Scaler
Multiplate
Plastic Welding
Slurry Seal Squeegee Man
Traffic Control Supervisor
Welding Certified (in connection with laborer's work)

S1204 Group IIIA 34.97 7.53 15.95 1.20 0.20 0.15 60.00
L&M LEG

Asphalt Raker, Asphalt Belly Dump Lay Down
Drill Doctor (in the field)
Driller (including, but not limited to, wagon drills, air-track drills, 
hydraulic drills)
Licensed Powderman
Pioneer Drilling & Drilling Off Tugger (all type drills)
Pipelayers
Storm Water Pollution Protection Plan Specialist (SWPPP Specialist)

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Laborers (The area that is south of N63 latitude and west of W138 longitude)

**See note on last page if remote site

S1205 Group IV 19.36 7.53 15.95 1.20 0.20 0.15 44.39
L&M LEG

Final Building Cleanup
Permanent Yard Worker

S1206 Group IIIB 35.80 7.53 15.95 1.20 0.20 0.15 60.83
L&M LEG

Federally Licensed Powderman (Responsible Person in Charge)
Grade Checking (setting or transferring of grade marks, line and grade, 
Stake Hopper)

Millwrights

A1251 Millwright (journeyman) 36.49 9.78 11.26 1.00 0.40 0.05 58.98
L&M na

A1252 Millwright Welder 37.49 9.78 11.26 1.00 0.40 0.05 59.98
L&M na

Painters, Region I (North of N63 latitude)

**See note on last page if remote site

N1301 Group I, including: 32.07 7.83 11.10 1.08 0.07 0.00 52.15
L&M na

Brush
General Painter
Hand Taping
Hazardous Material Handler
Lead-Based Paint Abatement
Roll

N1302 Group II, including: 32.59 7.83 11.10 1.08 0.07 0.00 52.67
L&M na

Bridge Painter
Epoxy Applicator
General Drywall Finisher
Hand/Spray Texturing
Industrial Coatings Specialist
Machine/Automatic Taping
Pot Tender
Sandblasting
Specialty Painter
Spray
Structural Steel Painter

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Painters, Region I (North of N63 latitude)

**See note on last page if remote site

N1302 Group II, including: 32.59 7.83 11.10 1.08 0.07 0.00 52.67
L&M na

Wallpaper/Vinyl Hanger

N1304 Group IV, including: 37.88 7.83 11.16 1.05 0.05 0.00 57.97
na na

Glazier
Storefront/Automatic Door Mechanic

N1305 Group V, including: 29.51 7.83 5.02 0.83 0.07 0.00 43.26
na na

Carpet Installer
Floor Coverer
Heat Weld/Cove Base
Linoleum/Soft Tile Installer

Painters, Region II (South of N63 latitude)

**See note on last page if remote site

S1301 Group I, including : 30.31 7.83 10.85 1.08 0.07 0.00 50.14
L&M na

Brush
General Painter
Hand Taping
Hazardous Material Handler
Lead-Based Paint Abatement
Roll
Spray

S1302 Group II, including : 31.56 7.83 10.85 1.08 0.07 0.00 51.39
L&M na

General Drywall Finisher
Hand/Spray Texturing
Machine/Automatic Taping
Wallpaper/Vinyl Hanger

S1303 Group III, including : 31.66 7.83 10.85 1.08 0.07 0.00 51.49
L&M na

Bridge Painter
Epoxy Applicator
Industrial Coatings Specialist
Pot Tender
Sandblasting
Specialty Painter
Structural Steel Painter

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Painters, Region II (South of N63 latitude)

**See note on last page if remote site

S1304 Group IV, including: 37.88 7.83 10.41 1.08 0.07 0.00 57.27
L&M na

Glazier
Storefront/Automatic Door Mechanic

S1305 Group V, including: 29.51 7.83 5.02 0.83 0.07 0.00 43.26
L&M na

Carpet Installer
Floor Coverer
Heat Weld/Cove Base
Linoleum/Soft Tile Installer

Piledrivers

**See note on last page if remote site

A1401 Piledriver 38.09 9.78 13.61 0.70 0.10 0.15 62.43
L&M IAF

Assistant Dive Tender
Carpenter/Piledriver
Rigger
Sheet Stabber
Skiff Operator

A1402 Piledriver-Welder/Toxic Worker 39.09 9.78 13.61 0.70 0.10 0.15 63.43
L&M IAF

A1403 Remotely Operated Vehicle Pilot/Technician 42.40 9.78 13.61 0.70 0.10 0.15 66.74
L&M IAF

Single Atmosphere Suit, Bell or Submersible Pilot

A1404 Diver (working) ***See note on last page 82.20 9.78 13.61 0.70 0.10 0.15 106.54
L&M IAF

A1405 Diver (standby) ***See note on last page 42.40 9.78 13.61 0.70 0.10 0.15 66.74
L&M IAF

A1406 Dive Tender ***See note on last page 41.40 9.78 13.61 0.70 0.10 0.15 65.74
L&M IAF

A1407 Welder (American Welding Society, Certified Welding Inspector) 43.65 9.78 13.61 0.70 0.10 0.15 67.99
L&M IAF

Plumbers, Region I (North of N63 latitude)

N1501 Journeyman Pipefitter 41.21 7.75 13.45 1.25 1.10 0.00 64.76
L&M S&L

Plumber

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Plumbers, Region I (North of N63 latitude)

N1501 Journeyman Pipefitter 41.21 7.75 13.45 1.25 1.10 0.00 64.76
L&M S&L

Welder

Plumbers, Region II (South of N63 latitude)

S1501 Journeyman Pipefitter 40.00 8.88 11.57 1.25 0.20 0.00 61.90
L&M na

Plumber
Welder

Plumbers, Region IIA (1st Judicial District)

X1501 Journeyman Pipefitter 37.27 12.72 11.25 2.50 0.24 0.00 63.98
L&M na

Plumber
Welder

Power Equipment Operators

**See note on last page if remote site

A1601 Group I, including: 40.03 9.60 10.50 1.00 0.10 0.00 61.23
L&M na

Asphalt Roller: Breakdown, Intermediate, and Finish
Back Filler
Barrier Machine (Zipper)
Beltcrete with Power Pack & similar conveyors
Bending Machine
Boat Coxswain
Bulldozer
Cableways, Highlines & Cablecars
Cleaning Machine
Coating Machine
Concrete Hydro Blaster
Cranes  (45 tons & under or 150 feet of boom & under (including jib & 
attachments))
(a) Hydralifts or Transporters, (all track or truck type)
(b) Derricks

Crushers
Deck Winches, Double Drum
Ditching or Trenching Machine (16 inch or over)
Drag Scraper, Yarder, and similar types

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Power Equipment Operators

**See note on last page if remote site

A1601 Group I, including: 40.03 9.60 10.50 1.00 0.10 0.00 61.23
L&M na

Drilling Machines, Core, Cable, Rotary and Exploration
Finishing Machine Operator, Concrete Paving, Laser Screed, Sidewalk, 
Curb & Gutter Machine
Helicopters
Hover Craft, Flex Craft, Loadmaster, Air Cushion, All-Terrain Vehicle, 
Rollagon, Bargecable, Nodwell, & Snow Cat
Hydro Ax, Feller Buncher  & similar
Licensed Line & Grade
Loaders (2 1/2 yards through 5 yards, including all attachments):
(a) Forklifts (with telescopic boom & swing attachment)
(b) Front End & Overhead, (2-1/2 yards through 5 yards)
(c) Loaders, (with forks or pipe clamp)
(d) Loaders, (elevating belt type, Euclid & similar types)

Mechanic, Welder, Bodyman, Electrical, Camp & Maintenance Engineer
Micro Tunneling Machine
Mixers: Mobile type with hoist combination
Motor Patrol Grader
Mucking Machine: Mole, Tunnel Drill, Horizontal/Directional Drill 
Operator and/or Shield
Operator on Dredges
Piledriver Engineer, L.B. Foster, Puller or similar paving breaker
Plant Operator (Asphalt & Concrete)
Power Plant,  Turbine Operator  200 k.w & over (power plants or 
combination of power units over 300 k.w.)
Remote Controlled Equipment
Scraper (through 40 yards)
Service Oiler/Service Engineer
Shot Blast Machine
Shovels, Backhoes, Excavators with all attachments, and Gradealls (3 
yards & under)
Sideboom (under 45 tons)
Spreaders, Blaw Knox, Cedarapids, Barber Greene, Slurry Machine
Sub Grader (Gurries, Reclaimer & similar types)
Tack Tractor
Truck Mounted Concrete Pump, Conveyor & Creter
Unlicensed Off-Road Hauler
Wate Kote Machine

A1602 Group IA, including: 41.79 9.60 10.50 1.00 0.10 0.00 62.99
L&M na

Camera/Tool/Video Operator (Slipline)

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Power Equipment Operators

**See note on last page if remote site

A1602 Group IA, including: 41.79 9.60 10.50 1.00 0.10 0.00 62.99
L&M na

Certified Welder, Electrical Mechanic, Camp Maintenance Engineer, 
Mechanic (over 10,000 hours)
Cranes (over 45 tons or 150 feet including jib & attachments)
(a) Clamshells & Draglines (over 3 yards)
(b) Tower Cranes

Licensed Water/Waste Water Treatment Operator
Loaders (over 5 yards)
Motor Patrol Grader, Dozer, Grade Tractor, Roto-Mill/Profiler (finish: 
when finishing to final grade and/or to hubs, or for asphalt)
Power Plants (1000 k.w. & over)
Quad
Scrapers (over 40 yards)
Screed
Shovels, Backhoes, Excavators with all attachments (over 3 yards)
Sidebooms (over 45 tons)
Slip Form Paver, C.M.I. & similar types

A1603 Group II, including: 39.26 9.60 10.50 1.00 0.10 0.00 60.46
L&M na

Boiler - Fireman
Cement Hogs & Concrete Pump Operator
Conveyors (except those listed in Group I)
Hoists on Steel Erection, Towermobiles & Air Tuggers
Horizontal/Directional Drill Locator
Licensed Grade Technician
Loaders (i.e., Elevating Grader & Material Transfer Vehicle)
Locomotives, Rod & Geared Engines
Mixers
Screening, Washing Plant
Sideboom (cradling rock drill, regardless of size)
Skidder
Trenching Machines (under 16 inches)
Water/Waste Water Treatment Operator

A1604 Group III, including: 38.54 9.60 10.50 1.00 0.10 0.00 59.74
L&M na

"A" Frame Trucks, Deck Winches
Bombardier (tack or tow rig)
Boring Machine
Brooms, Power
Bump Cutter
Compressor

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Power Equipment Operators

**See note on last page if remote site

A1604 Group III, including: 38.54 9.60 10.50 1.00 0.10 0.00 59.74
L&M na

Farm Tractor
Forklift, Industrial Type
Gin Truck or Winch Truck (with poles when used for hoisting)
Grade Checker & Stake Hopper
Hoists, Air Tuggers, Elevators
Loaders:
(a) Elevating-Athey, Barber Greene & similar types
(b) Forklifts or Lumber Carrier (on construction job sites)
(c) Forklifts, (with tower)
(d) Overhead & Front End, (under 2-l/2 yards)

Locomotives:  Dinkey (air, steam, gas & electric) Speeders
Mechanics, Light Duty
Oil, Blower Distribution
Posthole Digger, Mechanical
Pot Fireman (power agitated)
Power Plant, Turbine Operator, (under 200 k.w.)
Pumps, Water
Roller (other than Asphalt)
Saws, Concrete
Skid Hustler
Skid Steer (with all attachments)
Straightening Machine
Tow Tractor

A1605 Group IV, including: 32.33 9.60 10.50 1.00 0.10 0.00 53.53
L&M na

Crane Assistant Engineer/Rig Oiler
Drill Helper
Parts & Equipment Coordinator
Spotter
Steam Cleaner
Swamper (on trenching machines or shovel type equipment)

Roofers

**See note on last page if remote site

A1701 Roofer & Waterproofer 42.95 7.43 2.91 0.81 0.10 0.02 54.22
L&M na

A1702 Roofer Material Handler 30.07 7.43 2.91 0.81 0.10 0.02 41.34
L&M na

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Sheet Metal Workers, Region I (North of N63 latitude)

N1801 Sheet Metal Journeyman 45.93 9.50 10.64 1.32 0.25 0.00 67.64
L&M na

Air Balancing and duct cleaning of HVAC systems
Brazing, soldering or welding of metals
Demolition of sheet metal HVAC systems
Fabrication and installation of exterior wall sheathing, siding, metal 
roofing, flashing, decking and architectural sheet metal work
Fabrication and installation of heating, ventilation and air conditioning 
ducts and equipment
Fabrication and installation of louvers and hoods
Fabrication and installation of sheet metal lagging
Fabrication and installation of stainless steel commercial or industrial 
food service equipment
Manufacture, fabrication assembly, installation and alteration of all 
ferrous and nonferrous metal work
Metal lavatory partitions
Preparation of drawings taken from architectural and engineering plans 
required for fabrication and erection of sheet metal work
Sheet Metal shelving
Sheet Metal venting, chimneys and breaching
Skylight installation

Sheet Metal Workers, Region II (South of N63 latitude)

S1801 Sheet Metal Journeyman 40.79 9.50 11.72 1.18 0.33 0.00 63.52
L&M na

Air Balancing and duct cleaning of HVAC systems
Brazing, soldering or welding of metals
Demolition of sheet metal HVAC systems
Fabrication and installation of exterior wall sheathing, siding, metal 
roofing, flashing, decking and architectural sheet metal work
Fabrication and installation of heating, ventilation and air conditioning 
ducts and equipment
Fabrication and installation of louvers and hoods
Fabrication and installation of sheet metal lagging
Fabrication and installation of stainless steel commercial or industrial 
food service equipment
Manufacture, fabrication assembly, installation and alteration of all 
ferrous and nonferrous metal work
Metal lavatory partitions
Preparation of drawings taken from architectural and engineering plans 
required for fabrication and erection of sheet metal work
Sheet Metal shelving
Sheet Metal venting, chimneys and breaching

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Sheet Metal Workers, Region II (South of N63 latitude)

S1801 Sheet Metal Journeyman 40.79 9.50 11.72 1.18 0.33 0.00 63.52
L&M na

Skylight installation

Sprinkler Fitters

A1901 Sprinkler Fitter 43.75 8.52 13.20 0.45 0.25 0.00 66.17
L&M na

Surveyors

**See note on last page if remote site

A2001 Chief of Parties 42.51 9.98 9.99 1.30 0.10 0.00 63.88
L&M na

A2002 Party Chief 40.92 9.98 9.99 1.30 0.10 0.00 62.29
L&M na

A2003 Line & Grade Technician/Office Technician 40.32 9.98 9.99 1.30 0.10 0.00 61.69
L&M na

A2004 Associate Party Chief (including Instrument Person & Head Chain Person) 38.20 9.98 9.99 1.30 0.10 0.00 59.57
L&M na

A2005 Stake Hop/Grademan 35.27 9.98 9.99 1.30 0.10 0.00 56.64
L&M na

A2006 Chain Person (for crews with more than 2 people) 33.86 9.98 9.99 1.30 0.10 0.00 55.23
L&M na

Truck Drivers

**See note on last page if remote site

A2101 Group I, including: 39.29 9.98 9.99 1.30 0.10 0.00 60.66
L&M na

Air/Sea Traffic Controllers
Ambulance/Fire Truck Driver (EMT certified)
Boat Coxswain
Captains & Pilots (air & water)
Deltas, Commanders, Rollagons, & similar equipment (when pulling 
sleds, trailers or similar equipment)
Dump Trucks (including rockbuggy & trucks with pups) over 40 yards up 
to & including 60 yards
Helicopter Transporter
Lowboys, including attached trailers & jeeps, up to & including 12 axles 
(over 12 axles or 150 tons to be negotiated)

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Truck Drivers

**See note on last page if remote site

A2101 Group I, including: 39.29 9.98 9.99 1.30 0.10 0.00 60.66
L&M na

Material Coordinator and Purchasing Agent
Ready-mix (over 12 yards up to & including 15 yards) (over 15 yards to 
be negotiated)
Semi with Double Box Mixer
Tireman, Heavy Duty/Fueler
Water Wagon (250 Bbls and above)

A2102 Group 1A including: 40.56 9.98 9.99 1.30 0.10 0.00 61.93
L&M na

Dump Trucks (including rockbuggy & trucks with pups) over 60 yards up 
to & including 100 yards (over 100 yards to be negotiated)
Jeeps (driver under load)

A2103 Group II, including: 38.03 9.98 9.99 1.30 0.10 0.00 59.40
L&M na

All Deltas, Commanders, Rollagons, & similar equipment
Boom Truck/Knuckle Truck (over 5 tons)
Construction and Material Safety Technician
Dump Trucks (including rockbuggy & trucks with pups) over 20 yards up 
to & including 40 yards
Gin Pole Truck, Winch Truck, Wrecker (truck mounted "A" frame 
manufactured rating over 5 tons)
Lowboys (including attached trailers & jeeps up to & including 8 axles)
Mechanics
Partsman
Ready-mix (over 7 yards up to & including 12 yards)
Stringing Truck
Super Vac Truck/Cacasco Truck/Heat Stress Truck
Turn-O-Wagon or DW-10 (not self loading)

A2104 Group III, including: 37.21 9.98 9.99 1.30 0.10 0.00 58.58
L&M na

Batch Trucks (8 yards & up)
Boom Truck/Knuckle Truck (up to & including 5 tons)
Dump Trucks (including rockbuggy & trucks with pups) over 10 yards up 
to & including 20 yards
Expeditor (electrical & pipefitting materials)
Gin Pole Truck, Winch Truck, Wrecker (truck mounted "A" frame 
manufactured rating 5 tons & under)
Greaser - Shop
Oil Distributor Driver
Thermal Plastic Layout Technician
Traffic Control Technician

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Truck Drivers

**See note on last page if remote site

A2104 Group III, including: 37.21 9.98 9.99 1.30 0.10 0.00 58.58
L&M na

Trucks/Jeeps (push or pull)

A2105 Group IV, including: 36.63 9.98 9.99 1.30 0.10 0.00 58.00
L&M na

Air Cushion or similar type vehicle
All Terrain Vehicle
Buggymobile
Bull Lift & Fork Lift, Fork Lift with Power Boom & Swing Attachment 
(over 5 tons)
Bus Operator (over 30 passengers)
Combination Truck-Fuel & Grease
Compactor (when pulled by rubber tired equipment)
Dump Trucks (including Rockbuggy & trucks with pups up to & 
including 10 yards)
Dumpster
Expeditor (general)
Fire Truck/Ambulance Driver
Flat Beds, Dual Rear Axle
Foam Distributor Truck Dual Axle
Front End Loader with Fork
Grease Truck
Hydro Seeder, Dual Axle
Hyster Operators (handling bulk aggregate)
Loadmaster (air & water operations)
Lumber Carrier
Ready-mix, (up to & including 7 yards)
Rigger (air/water/oilfield)
Semi or Truck & Trailer
Tireman, Light Duty
Track Truck Equipment
Vacuum Truck, Truck Vacuum Sweeper
Warehouseperson
Water Truck (Below 250 Bbls)
Water Truck, Dual Axle
Water Wagon, Semi

A2106 Group V, including: 35.87 9.98 9.99 1.30 0.10 0.00 57.24
L&M na

Batch Truck (up to & including 7 yards)
Buffer Truck
Bull Lifts & Fork Lifts, Fork Lifts with Power Boom & Swing 
Attachments (up to & including 5 tons)

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Truck Drivers

**See note on last page if remote site

A2106 Group V, including: 35.87 9.98 9.99 1.30 0.10 0.00 57.24
L&M na

Bus Operator (up to 30 passengers)
Farm Type Rubber Tired Tractor (when material handling or pulling 
wagons on a construction project)
Flat Beds, Single Rear Axle
Foam Distributor Truck Single Axle
Fuel Handler (station/bulk attendant)
Gear/Supply Truck
Gravel Spreader Box Operator on Truck
Hydro Seeders, Single axle
Pickups (pilot cars & all light-duty vehicles)
Rigger/Swamper
Tack Truck
Team Drivers (horses, mules, & similar equipment)

Tunnel Workers, Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)

**See note on last page if remote site

N2201 Group I, including: 32.77 7.53 15.95 1.20 0.20 0.15 57.80
L&M LEG

Brakeman
Mucker
Nipper
Storm Water Pollution Protection Plan Worker (SWPPP Worker - 
erosion and sediment control Laborer)
Topman & Bull Gang
Tunnel Track Laborer

N2202 Group II, including: 33.87 7.53 15.95 1.20 0.20 0.15 58.90
L&M LEG

Burning & Cutting Torch
Certified Erosion Sediment Control Lead (CESCL Laborer)
Concrete  Laborer
Jackhammer
Laser Instrument Operator
Nozzlemen, Pumpcrete or Shotcrete
Pipelayer Helper

N2203 Group III, including: 34.86 7.53 15.95 1.20 0.20 0.15 59.89
L&M LEG

Miner
Retimberman

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Tunnel Workers, Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)

**See note on last page if remote site

N2204 Group IIIA, including: 38.47 7.53 15.95 1.20 0.20 0.15 63.50
L&M LEG

Asphalt Raker, Asphalt Belly Dump Lay Down
Drill Doctor (in the field)
Driller (including, but not limited to wagon drills, air-track drills, 
hydraulic drills)
Licensed Powderman
Pioneer Drilling & Drilling Off Tugger (all type drills)
Pipelayer
Storm Water Pollution Protection Plan Specialist (SWPPP Specialist)

N2206 Group IIIB, including: 39.38 7.53 15.95 1.20 0.20 0.15 64.41
L&M LEG

Federally Licensed Powderman (Responsible Person in Charge)
Grade Checking (setting or transferring of grade marks, line and grade, 
Stake Hopper)

Tunnel Workers, Laborers (The area that is south of N63 latitude and west of W138 longitude)

**See note on last page if remote site

S2201 Group I, including: 32.77 7.53 15.95 1.20 0.20 0.15 57.80
L&M LEG

Brakeman
Mucker
Nipper
Storm Water Pollution Protection Plan Worker (SWPPP Worker - 
erosion and sediment control Laborer)
Topman & Bull Gang
Tunnel Track Laborer

S2202 Group II, including: 33.87 7.53 15.95 1.20 0.20 0.15 58.90
L&M LEG

Burning & Cutting Torch
Certified Erosion Sediment Control Lead (CESCL Laborer)
Concrete  Laborer
Jackhammer
Laser Instrument Operator
Nozzlemen, Pumpcrete or Shotcrete
Pipelayer Helper

S2203 Group III, including: 34.86 7.53 15.95 1.20 0.20 0.15 59.89
L&M LEG

Miner
Retimberman

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Tunnel Workers, Laborers (The area that is south of N63 latitude and west of W138 longitude)

**See note on last page if remote site

S2204 Group IIIA, including: 38.47 7.53 15.95 1.20 0.20 0.15 63.50
L&M LEG

Asphalt Raker, Asphalt Belly Dump Lay Down
Drill Doctor (in the field)
Driller (including, but not limited to wagon drills, air-track drills, 
hydraulic drills)
Licensed Powderman
Pioneer Drilling & Drilling Off Tugger (all type drills)
Pipelayer
Storm Water Pollution Protection Plan Specialist (SWPPP Specialist)

S2206 Group IIIB, including: 39.38 7.53 15.95 1.20 0.20 0.15 64.41
L&M LEG

Federally Licensed Powderman (Responsible Person in Charge)
Grade Checking (setting or transferring of grade marks, line and grade, 
Stake Hopper)

Tunnel Workers, Power Equipment Operators

**See note on last page if remote site

A2207 Group I 44.03 9.60 10.50 1.00 0.10 0.00 65.23
L&M na

A2208 Group IA 45.97 9.60 10.50 1.00 0.10 0.00 67.17
L&M na

A2209 Group II 43.19 9.60 10.50 1.00 0.10 0.00 64.39
L&M na

A2210 Group III 42.39 9.60 10.50 1.00 0.10 0.00 63.59
L&M na

A2211 Group IV 35.56 9.60 10.50 1.00 0.10 0.00 56.76
L&M na

* A remote site is isolated and relatively distant from the amenities of civilization, and usually far from the employee's home.  As 
a condition of employment, the workers must eat, sleep, and socialize at the worksite and remain there for extended periods.

** This classification must receive board and lodging under certain conditions.  A per diem option of $75 is an alternative to 
providing meals and lodging.  See Page v for an explanation.

*** Work in combination of classifications: Employees working in any combination of classifications within the diving crew 
(working diver, standby diver, and tender) in a shift are paid in the classification with the highest rate for a minimum of 8 hours
per shift.

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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General Decision Number: AK160001 01/22/2016  AK1 

Superseded General Decision Number: AK20150001 

State: Alaska 

Construction Types: Building and Heavy 

Counties: Alaska Statewide. 

BUILDING AND HEAVY CONSTRUCTION PROJECTS (does not include 
residential construction consisting of single family homes and 
apartments up to and including 4 stories) 

Note: Under Executive Order (EO) 13658, an hourly minimum wage 
of $10.15 for calendar year 2016 applies to all contracts 
subject to the Davis-Bacon Act for which the solicitation was 
issued on or after January 1, 2015. If this contract is covered 
by the EO, the contractor must pay all workers in any 
classification listed on this wage determination at least 
$10.15 (or the applicable wage rate listed on this wage 
determination, if it is higher) for all hours spent performing 
on the contract in calendar year 2016. The EO minimum wage rate 
will be adjusted annually. Additional information on contractor 
requirements and worker protections under the EO is available 
at www.dol.gov/whd/govcontracts. 

Modification Number     Publication Date 
          0              01/08/2016 
          1              01/22/2016 

 ASBE0097-001 09/02/2013 

                                  Rates          Fringes 

Asbestos Workers/Insulator    
(includes application of all    
insulating materials     
protective coverings,    
coatings and finishings to    
all types of mechanical    
systems).........................$ 34.88            18.67 
---------------------------------------------------------------- 
 ASBE0097-002 09/02/2013 

                                  Rates          Fringes 

HAZARDOUS MATERIAL HANDLER    
(includes preparation,    
wetting, stripping, removal    
scrapping, vacuming, bagging,    

Page 1 of 16

2/5/2016http://www.wdol.gov/wdol/scafiles/davisbacon/ak1.dvb



and disposing of all    
insulation materials, whether    
they contain asbestos or not,    
from mechanical systems).........$ 34.88            18.67 
---------------------------------------------------------------- 
 BOIL0502-002 01/01/2013 

                                  Rates          Fringes 

BOILERMAKER......................$ 42.97            26.60 
---------------------------------------------------------------- 
 BRAK0001-002 07/01/2014 

                                  Rates          Fringes 

Bricklayer, Blocklayer,    
Stonemason, Marble Mason,    
Tile Setter, Terrazzo Worker.....$ 39.03            18.95 
Tile & Terrazzo Finisher.........$ 33.27            18.95 
---------------------------------------------------------------- 
 CARP1501-001 09/01/2014 

                                  Rates          Fringes 

MILLWRIGHT.......................$ 35.74            21.29 
---------------------------------------------------------------- 
 CARP2520-003 09/01/2014 

                                  Rates          Fringes 

Diver   
     Stand-by....................$ 41.65            23.34 
     Tender......................$ 40.65            23.34 
     Working.....................$ 81.45            23.34 
Piledriver   
     Carpenter...................$ 37.34            23.34 
     Piledriver; Skiff Operator  
     and Rigger..................$ 37.34            23.34 
     Sheet Stabber...............$ 36.59            22.59 
     Welder......................$ 42.90            23.34 

DEPTH PAY PREMIUM FOR DIVERS BELOW WATER SURFACE: 
50-100 feet                 $1.00 per foot 
101 feet and deeper         $2.00 per foot 

ENCLOSURE PAY PREMIUM WITH NO VERTICAL ASCENT: 
5-50 FEET                   $1.00 PER FOOT/DAY 
51-100 FEET                 $2.00 PER FOOT/DAY 
101 FEET AND ABOVE          $3.00 PER FOOT/DAY 

SATURATION DIVING: 
  The standby rate applies until saturation starts. The 
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  saturation diving rate applies when divers are under 
  pressure continuously until work task and decompression are 
  complete. the diver rate shall be paid for all saturation 
  hours. 

WORK IN COMBINATION OF CLASSIFICATIONS: 
  Employees working in any combination of classifications 
  within the diving crew (except dive supervisor) in a shift 
  are paid in the classification with the highest rate for 
  that shift. 

---------------------------------------------------------------- 
 CARP4059-001 09/01/2014 

                                  Rates          Fringes 

CARPENTER   
     Carpenter...................$ 37.34            23.34 
     Lather/Drywall Applicator...$ 36.59            22.59 
---------------------------------------------------------------- 
 ELEC1547-004 04/01/2015 

                                  Rates          Fringes 

CABLE SPLICER....................$ 39.82         3%+24.36 
ELECTRICIAN......................$ 39.49         3%+24.36 
---------------------------------------------------------------- 
 ELEC1547-005 04/01/2015 

Line Construction 

                                  Rates          Fringes 

CABLE SPLICER....................$ 52.27         3%+28.48 
Linemen (Including Equipment    
Operators, Technician)...........$ 50.52         3%+28.48 
Powderman........................$ 48.52         3%+28.48 
TREE TRIMMER.....................$ 35.34         3%+21.66 
---------------------------------------------------------------- 
* ELEV0019-002 01/01/2016 

                                  Rates          Fringes 

ELEVATOR MECHANIC................$ 52.50       29.985+a+b 

FOOTNOTE: a.  Employer contributes 8% of the basic hourly rate 
    for over 5 year's service and 6% of the basic 
    hourly rate for 6 months to 5 years' of service 
    as vacation paid credit.   b. Eight paid holidays: 
    New Year's Day; Memorial Day; Independence Day; 
    Labor Day; Veteran's Day; Thanksgiving Day; Friday after 
    Thanksgiving and Christmas Day 
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---------------------------------------------------------------- 
 ENGI0302-002 01/01/2015 

                                  Rates          Fringes 

POWER EQUIPMENT OPERATOR   
     GROUP 1.....................$ 40.03            21.10 
     GROUP 1A....................$ 41.79            21.10 
     GROUP 2.....................$ 39.26            21.10 
     GROUP 3.....................$ 38.54            21.10 
     GROUP 4.....................$ 32.33            21.10 
     TUNNEL WORK 
      GROUP 1....................$ 44.03            21.10 
      GROUP 1A...................$ 45.97            21.10 
      GROUP 2....................$ 43.19            21.10 
      GROUP 3....................$ 42.39            21.10 
      GROUP 4....................$ 35.56            21.10 

POWER EQUIPMENT OPERATOR CLASSIFICATIONS 

  GROUP 1:  Asphalt Roller: Breakdown, Intermediate, and 
  Finish; Back Filler; Barrier Machine (Zipper); Beltcrete 
  with power pack and similar conveyors; Bending Machine; 
  Boat Coxwains; Bulldozers; Cableways, Highlines and 
  Cablecars; Cleaning Machine; Coating Machine; Concrete 
  Hydro Blaster; Cranes-45 tons and under or 150 foot boom 
  and under (including jib and attachments): (a) Hydralifts 
  or Transporters, all track or truck type,(b) Derricks; 
  Crushers; Deck Winches-Double Drum; Ditching or Trenching 
  Machine (16 inch or over); Drilling Machines, core, cable, 
  rotary and exploration; Finishing Machine Operator, 
  Concrete Paving, Laser Screed, Sidewalk, Curb and Gutter 
  Machine; Helicopters; Hover Craft, Flex Craft, Loadmaster, 
  Air Cushion, All Terrain Vehicle, Rollagon, Bargecable, 
  Nodwell, and Snow Cat; Hydro Ax: Feller Buncher and 
  similar; Loaders (2 1/2 yards through 5 yards, including 
  all attachments): Forklifts with telescopic boom and swing 
  attachment, Overhead and front end, 2 1/2 yards through 5 
  yards, Loaders with forks or pipe clamps; Loaders, 
  elevating belt type, Euclid and similar types; Mechanics, 
  Bodyman; Micro Tunneling Machine; Mixers: Mobile type 
  w/hoist combination; Motor Patrol Grader; Mucking Machines: 
  Mole, Tunnel Drill, Horizontal/Directional Drill Operator, 
  and/or Shield; Operator on Dredges; Piledriver Engineers, 
  L. B. Foster, Puller or similar Paving Breaker; Power 
  Plant, Turbine Operator, 200 k.w. and over (power plants or 
  combination of power units over 300 k.w.); Scrapers-through 
  40 yards; Service Oiler/Service Engineer; Sidebooms-under 
  45 tons; Shot Blast Machine; Shovels, Backhoes, Excavators 
  with all attachments, and Gradealls (3 yards and under), 
  Spreaders, Blaw Knox, Cedarapids, Barber Greene, Slurry 
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  Machine; Sub-grader (Gurries, Reclaimer, and similar 
  types); Tack tractor; Truck mounted Concrete Pumps, 
  Conveyor, Creter; Water Kote Machine; Unlicensed off road 
  hauler 

  GROUP 1A:  Camera/Tool/Video Operator (Slipline), 
  Cranes-over 45 tons or 150 foot (including jib and 
  attachments): (a) Clamshells and Draglines (over 3 yards), 
  (b) Tower cranes; Licensed Water/Waste Water Treatment 
  Operator; Loaders over 5 yds.; Certified Welder, Electrical 
  Mechanic, Camp Maintenance Engineer, Mechanic (over 10,000 
  hours); Motor Patrol Grader, Dozer, Grade Tractor, 
  Roto-mill/Profiler (finish: when finishing to final grade 
  and/or to hubs, or for asphalt); Power Plants: 1000 k.w. 
  and over; Quad; Screed; Shovels, Backhoes, Excavators with 
  all attachments (over 3 yards), Sidebooms over 45 tons; 
  Slip Form Paver, C.M.I. and similar types; Scrapers over 40 
  yards; 

  GROUP 2: Boiler-fireman; Cement Hog and Concrete Pump 
  Operator; Conveyors (except as listed in group 1); Hoist on 
  steel erection; Towermobiles and Air Tuggers; 
  Horizontal/Directional Drill Locator;Licensed Grade 
  Technician; Loaders, (i.e., Elevating Grader and Material 
  Transfer Vehicle); Locomotives: rod and geared engines; 
  Mixers; Screening, Washing Plant; Sideboom (cradling rock 
  drill regardless of size); Skidder; Trencing Machine under 
  16 inches; Waste/ Waste Water Treatment Operator. 

  GROUP 3: "A" Frame Trucks, Deck Winches: single power drum; 
  Bombardier (tack or tow rig); Boring Machine; Brooms-power; 
  Bump Cutter; Compressor; Farm tractor; Forklift, industrial 
  type; Gin Truck or Winch Truck with poles when used for 
  hoisting; Grade Checker and Stake Hopper; Hoist, Air 
  Tuggers, Elevators; Loaders: (a) Elevating-Athey, Barber 
  Green and similar types  (b) Forklifts or Lumber Carrier 
  (on construction job site)  (c) Forklifts with Tower  (d) 
  Overhead and Front-end, under 2 1/2 yds. Locomotives:Dinkey 
  (air, steam, gas and electric) Speeders; Mechanics (light 
  duty); Oil, Blower Distribution; Post Hole Diggers, 
  mechanical; Pot Fireman (power agitated); Power Plant, 
  Turbine Operator, under 200 k.w.; Pumps-water; Roller-other 
  than Plantmix; Saws, concrete; Skid Steer with all 
  attachments; Straightening Machine; Tow Tractor 

  GROUP 4:  Rig Oiler/Crane Assistant Engineer;Parts and 
  Equipment Coordinator; Swamper (on trenching machines or 
  shovel type equipment); Spotter; Steam Cleaner; Drill 
  Helper. 

  FOOTNOTE:  Groups 1-4 receive 10% premium while performing 
  tunnel or underground work. Rig Oiler/Crane Assistant 
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  Engineer shall be required on cranes over 85 tons or over 
  100 feet of boom. 

---------------------------------------------------------------- 
 IRON0751-003 07/01/2015 

                                  Rates          Fringes 

Ironworkers:   
     BRIDGE, STRUCTURAL,  
     ORNAMENTAL, REINFORCING  
     MACHINERY MOVER, RIGGER,  
     SHEETER, STAGE RIGGER,  
     BENDER OPERATOR.............$ 36.25            28.05 
     FENCE, BARRIER INSTALLER....$ 32.75            28.05 
     GUARDRAIL INSTALLERS........$ 33.75            28.05 
     GUARDRAIL LAYOUT MAN........$ 33.49            28.05 
     HELICOPTER, TOWER...........$ 37.25            28.05 
---------------------------------------------------------------- 
 LABO0341-005 04/01/2015 

                                  Rates          Fringes 

Laborers: South of the 63rd    
Parallel & West of Longitude    
138 Degrees   
     GROUP 1.....................$ 29.79            24.83 
     GROUP 2.....................$ 30.79            24.83 
     GROUP 3.....................$ 31.69            24.83 
     GROUP 3A....................$ 34.97            24.83 
     GROUP 3B....................$ 35.80            24.83 
     GROUP 4.....................$ 19.36            24.83 
     TUNNELS, SHAFTS, AND RAISES 
      GROUP 1....................$ 32.77            24.83 
      GROUP 2....................$ 33.87            24.83 
      GROUP 3....................$ 34.86            24.83 
      GROUP 3A...................$ 38.47            24.83 
      GROUP 3B...................$ 39.38            24.83 

LABORERS CLASSIFICATIONS 

  GROUP 1:  Asphalt Workers (shovelman, plant crew); Brush 
  Cutters; Camp Maintenance Laborer; Carpenter Tenders; Choke 
  Setters, Hook Tender, Rigger, Signalman; Concrete 
  Laborer(curb and gutter, chute handler, grouting, curing, 
  screeding); Crusher Plant Laborer; Demolition Laborer; 
  Ditch Diggers; Dump Man; Environmental Laborer (asbestos 
  (limited to nonmechanical systems), hazardous and toxic 
  waste, oil spill); Fence Installer; Fire Watch Laborer; 
  Flagman; Form Strippers; General Laborer; Guardrail 
  Laborer, Bridge Rail Installers; Hydro-Seeder Nozzleman; 
  Laborers (building); Landscape or Planter; Laying of 
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  Decorative Block (retaining walls, flowered decorative 
  block 4 feet and below); Material Handlers; Pneumatic or 
  Power Tools; Portable or Chemical Toilet Serviceman; Pump 
  Man or Mixer Man; Railroad Track Laborer; Sandblast, Pot 
  Tender; Saw Tenders; Scaffold Building and Erecting; Slurry 
  Work; Stake Hopper; Steam Point or Water Jet Operator; 
  Steam Cleaner Operator; Tank Cleaning; Utiliwalk, Utilidor 
  Laborer and Conduit Installer; Watchman (construction 
  projects); Window Cleaner 

  GROUP 2: Burning and Cutting Torch; Cement or Lime Dumper or 
  Handler (sack or bulk); Choker Splicer; Chucktender (wagon, 
  airtrack and hydraulic drills); Concrete Laborers (power 
  buggy, concrete saws, pumpcrete nozzleman, vibratorman); 
  Culvert Pipe Laborer; Cured in place Pipelayer; 
  Environmental Laborer (marine work, oil spill skimmer 
  operator, small boat operator); Foam Gun or Foam Machine 
  Operator; Green Cutter (dam work); Gunnite Operator; Hod 
  Carriers; Jackhammer or Pavement Breakers (more than 45 
  pounds);Laying of Decorative Block (retaining walls, 
  flowered decorative block above 4 feet); Mason Tender and 
  Mud Mixer (sewer work); Pilot Car; Plasterer, Bricklayer 
  and Cement Finisher Tenders; Power Saw Operator; Railroad 
  Switch Layout Laborer; Sandblaster; Sewer Caulkers; Sewer 
  Plant Maintenance Man; Thermal Plastic Applicator; Timber 
  Faller, chain saw operator, filer; Timberman 

  GROUP 3: Alarm Installer; Bit Grinder; Guardrail Machine 
  Operator; High Rigger and tree topper; High Scaler; 
  Multiplate; Slurry Seal Squeegee Man 

  GROUP 3A: Asphalt Raker, Asphalt Belly dump lay down; Drill 
  Doctor (in the field); Drillers (including, but not limited 
  to, wagon drills, air track drills; hydraulic drills); 
  Powderman; Pioneer Drilling and Drilling Off Tugger (all 
  type drills); Pipelayers 

  GROUP 3B: Grade checker (setting or transfering of grade 
  marks, line and grade) 

GROUP 4:  Final Building Cleanup 

TUNNELS, SHAFTS, AND RAISES CLASSIFICATIONS 

  GROUP 1:  Brakeman; Muckers; Nippers; Topman and Bull Gang; 
  Tunnel Track Laborer 

  GROUP 2:  Burning and Cutting Torch; Concrete Laborers; 
  Jackhammers; Nozzleman, Pumpcrete or Shotcrete. 

GROUP 3:  Miner; Retimberman 
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  GROUP 3A: Asphalt Raker, Asphalt Belly dump lay down; Drill 
  Doctor (in the field); Drillers (including, but not limited 
  to, wagon drills, air track drills; hydraulic drills); 
  Powderman; Pioneer Drilling and Drilling Off Tugger (all 
  type drills); Pipelayers. 

  GROUP 3B:  Grade checker (setting or transfering of grade 
  marks, line and grade) 

  Tunnel shaft and raise rates only apply to workers regularly 
  employed inside a tunnel portal or shaft collar. 

---------------------------------------------------------------- 
 LABO0942-001 04/01/2015 

                                  Rates          Fringes 

Laborers: North of the 63rd    
Parallel & East of Longitude    
138 Degrees   
     GROUP 1.....................$ 29.79            24.83 
     GROUP 2.....................$ 30.79            24.83 
     GROUP 3.....................$ 31.69            24.83 
     GROUP 3A....................$ 34.97            24.83 
     GROUP 3B....................$ 35.80            24.83 
     GROUP 4.....................$ 19.36            24.83 
     TUNNELS, SHAFTS, AND RAISES 
      GROUP 1....................$ 32.77            24.83 
      GROUP 2....................$ 33.87            24.83 
      GROUP 3....................$ 34.86            24.83 
      GROUP 3A...................$ 38.47            24.83 
      GROUP 3B...................$ 39.38            24.83 

LABORERS CLASSIFICATIONS 

  GROUP 1:  Asphalt Workers (shovelman, plant crew); Brush 
  Cutters; Camp Maintenance Laborer; Carpenter Tenders; Choke 
  Setters, Hook Tender, Rigger, Signalman; Concrete 
  Laborer(curb and gutter, chute handler, grouting, curing, 
  screeding); Crusher Plant Laborer; Demolition Laborer; 
  Ditch Diggers; Dump Man; Environmental Laborer (asbestos 
  (limited to nonmechanical systems), hazardous and toxic 
  waste, oil spill); Fence Installer; Fire Watch Laborer; 
  Flagman; Form Strippers; General Laborer; Guardrail 
  Laborer, Bridge Rail Installers; Hydro-Seeder Nozzleman; 
  Laborers (building); Landscape or Planter; Laying of 
  Decorative Block (retaining walls, flowered decorative 
  block 4 feet and below); Material Handlers; Pneumatic or 
  Power Tools; Portable or Chemical Toilet Serviceman; Pump 
  Man or Mixer Man; Railroad Track Laborer; Sandblast, Pot 
  Tender; Saw Tenders; Scaffold Building and Erecting; Slurry 
  Work; Stake Hopper; Steam Point or Water Jet Operator; 
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  Steam Cleaner Operator; Tank Cleaning; Utiliwalk, Utilidor 
  Laborer and Conduit Installer; Watchman (construction 
  projects); Window Cleaner 

  GROUP 2: Burning and Cutting Torch; Cement or Lime Dumper or 
  Handler (sack or bulk); Choker Splicer; Chucktender (wagon, 
  airtrack and hydraulic drills); Concrete Laborers (power 
  buggy, concrete saws, pumpcrete nozzleman, vibratorman); 
  Culvert Pipe Laborer; Cured in place Pipelayer; 
  Environmental Laborer (marine work, oil spill skimmer 
  operator, small boat operator); Foam Gun or Foam Machine 
  Operator; Green Cutter (dam work); Gunnite Operator; Hod 
  Carriers; Jackhammer or Pavement Breakers (more than 45 
  pounds);Laying of Decorative Block (retaining walls, 
  flowered decorative block above 4 feet); Mason Tender and 
  Mud Mixer (sewer work); Pilot Car; Plasterer, Bricklayer 
  and Cement Finisher Tenders; Power Saw Operator; Railroad 
  Switch Layout Laborer; Sandblaster; Sewer Caulkers; Sewer 
  Plant Maintenance Man; Thermal Plastic Applicator; Timber 
  Faller, chain saw operator, filer; Timberman 

  GROUP 3: Alarm Installer; Bit Grinder; Guardrail Machine 
  Operator; High Rigger and tree topper; High Scaler; 
  Multiplate; Slurry Seal Squeegee Man 

  GROUP 3A: Asphalt Raker, Asphalt Belly dump lay down; Drill 
  Doctor (in the field); Drillers (including, but not limited 
  to, wagon drills, air track drills; hydraulic drills); 
  Powderman; Pioneer Drilling and Drilling Off Tugger (all 
  type drills); Pipelayers 

  GROUP 3B: Grade checker (setting or transfering of grade 
  marks, line and grade) 

GROUP 4:  Final Building Cleanup 

TUNNELS, SHAFTS, AND RAISES CLASSIFICATIONS 

  GROUP 1:  Brakeman; Muckers; Nippers; Topman and Bull Gang; 
  Tunnel Track Laborer 

  GROUP 2:  Burning and Cutting Torch; Concrete Laborers; 
  Jackhammers; Nozzleman, Pumpcrete or Shotcrete. 

GROUP 3:  Miner; Retimberman 

  GROUP 3A: Asphalt Raker, Asphalt Belly dump lay down; Drill 
  Doctor (in the field); Drillers (including, but not limited 
  to, wagon drills, air track drills; hydraulic drills); 
  Powderman; Pioneer Drilling and Drilling Off Tugger (all 
  type drills); Pipelayers. 
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  GROUP 3B:  Grade checker (setting or transfering of grade 
  marks, line and grade) 

  Tunnel shaft and raise rates only apply to workers regularly 
  employed inside a tunnel portal or shaft collar. 

---------------------------------------------------------------- 
 PAIN1959-001 09/01/2015 

NORTH OF THE 63RD PARALLEL 

                                  Rates          Fringes 

PAINTER   
     BRUSH/ROLLER PAINT OR WALL  
     COVERER.....................$ 32.07            20.01 
     TAPING, TEXTURING,  
     STRUCTURAL PAINTING,  
     SANDBLASTING, POT TENDER,  
     FINISH METAL, SPRAY,  
     BUFFER OPERATOR, RADON  
     MITIGATION, LEAD BASED  
     PAINT ABATEMENT, HAZARDOUS  
     MATERIAL HANDLER............$ 32.59            20.01 
---------------------------------------------------------------- 
 PAIN1959-002 07/01/2015 

SOUTH OF THE 63RD PARALLEL 

                                  Rates          Fringes 

PAINTER   
     Brush, Roller, Sign, Paper  
     and Vinyl, Swing Stage,  
     Hand Taper/Drywall,  
     Structural Steel, and  
     Commercial Spray............$ 29.71            19.61 
     Machine Taper/Drywall.......$ 30.96            19.61 
     Spray-Sand/Blast, Epoxy  
     and Tar Applicator..........$ 31.06            19.61 
---------------------------------------------------------------- 
 PAIN1959-003 07/01/2015 

NORTH OF THE 63RD PARALLEL 

                                  Rates          Fringes 

GLAZIER..........................$ 37.88            20.04 
---------------------------------------------------------------- 
 PAIN1959-004 07/01/2012 

                                  Rates          Fringes 
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FLOOR LAYER:  Carpet.............$ 30.09            13.02 
---------------------------------------------------------------- 
 PAIN1959-006 07/01/2015 

SOUTH OF THE 63RD PARALLEL 

                                  Rates          Fringes 

GLAZIER..........................$ 37.88            20.04 
---------------------------------------------------------------- 
 PLAS0867-001 02/01/2015 

                                  Rates          Fringes 

PLASTERER   
     North of the 63rd parallel..$ 36.94            20.22 
     South of the 63rd parallel..$ 36.69            20.22 
---------------------------------------------------------------- 
 PLAS0867-004 02/01/2015 

                                  Rates          Fringes 

CEMENT MASON/CONCRETE FINISHER   
     North of the 63rd parallel..$ 36.69            20.22 
     South of the 63rd parallel..$ 36.44            20.22 
---------------------------------------------------------------- 
 PLUM0262-002 07/01/2013 

East of the 141st Meridian 

                                  Rates          Fringes 

Plumber; Steamfitter.............$ 36.02            25.62 
---------------------------------------------------------------- 
 PLUM0367-002 07/01/2013 

South of the 63rd Parallel 

                                  Rates          Fringes 

Plumber; Steamfitter.............$ 38.46            20.74 
---------------------------------------------------------------- 
 PLUM0375-002 07/01/2015 

North of the 63rd Parallel 

                                  Rates          Fringes 

Plumber; Steamfitter.............$ 41.21            22.45 
---------------------------------------------------------------- 
 PLUM0669-002 07/01/2013 
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                                  Rates          Fringes 

SPRINKLER FITTER.................$ 42.05            21.67 
---------------------------------------------------------------- 
 SHEE0023-003 07/01/2015 

South of the 63rd Parallel 

                                  Rates          Fringes 

SHEET METAL WORKER...............$ 40.79            22.38 
---------------------------------------------------------------- 
 SHEE0023-004 07/01/2015 

North of the 63rd Parallel 

                                  Rates          Fringes 

SHEET METAL WORKER...............$ 45.93            21.44 
---------------------------------------------------------------- 
* TEAM0959-003 09/01/2015 

                                  Rates          Fringes 

TRUCK DRIVER   
     GROUP 1.....................$ 39.29            21.17 
     GROUP 1A....................$ 40.56            21.17 
     GROUP 2.....................$ 38.03            21.17 
     GROUP 3.....................$ 37.21            21.17 
     GROUP 4.....................$ 36.63            21.17 
     GROUP 5.....................$ 35.87            21.17 

  GROUP 1:  Semi with Double Box Mixer; Dump Trucks (including 
  rockbuggy and trucks with pups) over 40 yards up to and 
  including 60 yards; Deltas, Commanders, Rollogans and 
  similar equipment when pulling sleds, trailers or similar 
  equipment; Boat Coxswain; Lowboys including attached 
  trailers and jeeps, up to and including 12 axles; Ready-mix 
  over 12 yards up to and including 15 yards); Water Wagon 
  (250 Bbls and above); Tireman, Heavy Duty/Fueler 

  GROUP 1A:  Dump Trucks (including Rockbuggy and Trucks with 
  pups) over 60 yards up to and including 100 yards; Jeeps 
  (driver under load) 

  GROUP 2: Turn-O-Wagon or DW-10 not self-loading; All Deltas, 
  Commanders, Rollogans, and similar equipment; Mechanics; 
  Dump Trucks (including Rockbuggy and Trucks with pups) over 
  20 yards up to and including 40 yards; Lowboys including 
  attached trailers and jeeps up to and including 8 axles; 
  Super vac truck/cacasco truck/heat stress truck; Ready-mix 
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  over 7 yards up to and including 12 yards; Partsman; 
  Stringing Truck 

  GROUP 3: Dump Trucks (including Rockbuggy and Trucks with 
  pups) over 10 yards up to and including 20 yards; batch 
  trucks 8 yards and up; Oil distributor drivers; Oil 
  Distributor Drivers; Trucks/Jeeps (push or pull); Traffic 
  Control Technician 

  GROUP 4: Buggymobile; Semi or Truck and trailer; Dumpster; 
  Tireman (light duty); Dump Trucks (including Rockbuggy and 
  Truck with pups) up to and including 10 yards; Track Truck 
  Equipment; Grease Truck; Flat Beds, dual rear axle; Hyster 
  Operators (handling bulk aggregate); Lumber Carrier; Water 
  Wagon, semi; Water Truck, dual axle; Gin Pole Truck, Winch 
  Truck, Wrecker, Truck Mounted "A" Frame manufactured rating 
  over 5 tons; Bull Lifts and Fork Lifts with Power Boom and 
  Swing attachments, over 5 tons; Front End Loader with 
  Forks; Bus Operator over 30 passengers; All Terrain 
  Vehicles; Boom Truck/Knuckle Truck over 5 tons; Foam 
  Distributor Truck/dual axle; Hydro-seeders, dual axle; 
  Vacuum Trucks, Truck Vacuum Sweepers; Loadmaster (air and 
  water); Air Cushion or similar type vehicle; Fire 
  Truck/Ambulance Driver; Combination Truck-fuel and grease; 
  Compactor (when pulled by rubber tired equipment); Rigger 
  (air/water/oilfield); Ready Mix, up to and including 7 
  yards; 

  GROUP 5: Gravel Spreader Box Operator on Truck; Flat Beds, 
  single rear axle; Boom Truck/Knuckle Truck up to and 
  including 5 tons; Pickups (Pilot Cars and all light duty 
  vehicles); Water Wagon (Below 250 Bbls); Gin Pole Truck, 
  Winch Truck, Wrecker, Truck Mounted "A" Frame, manufactured 
  rating 5 tons and under; Bull Lifts and Fork Lifts (fork 
  lifts with power broom and swing attachments up to and 
  including 5 tons); Buffer Truck; Tack Truck; Farm type 
  Rubber Tired Tractor (when material handling or pulling 
  wagons on a construction project); Foam Distributor, single 
  axle; Hydro-Seeders, single axle; Team Drivers (horses, 
  mules and similar equipment); Fuel Handler (station/bulk 
  attendant); Batch Truck, up to and including 7 yards; 
  Gear/Supply Truck; Bus Operator, Up to 30 Passengers; 
  Rigger/Swamper 

---------------------------------------------------------------- 

WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 

================================================================ 
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Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 

---------------------------------------------------------------- 

The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of "identifiers" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 

Union Rate Identifiers 

A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than "SU" or 
"UAVG" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 

Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 

Survey Rate Identifiers 

Classifications listed under the "SU" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
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wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 

Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 

Union Average Rate Identifiers 

Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 

A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 

---------------------------------------------------------------- 

                   WAGE DETERMINATION APPEALS PROCESS 

1.) Has there been an initial decision in the matter? This can 
be: 

*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 

On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 

With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 

            Branch of Construction Wage Determinations 
            Wage and Hour Division 
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            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 

3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 

            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

4.) All decisions by the Administrative Review Board are final. 

================================================================ 

          END OF GENERAL DECISION 
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