APPENDIX H

COST SCHEDULE
Locomotive Refueling Facility Construction
ITB No. 19-22-207294

COST SCHEDULE: A Bidder’s failure to provide the information requested in this
Appendix may be cause for rejection of the bid on the basis on non-responsiveness. Cost
shall be bid in accordance to all specifications in Appendix C, Scope of Work incorporated
in drawings and the drawings, and terms and conditions.

Description Cost
Phase 1
Hauling concrete to Eagle River, 200 tons $ per ton
Hauling soil to ASR, 150 tons $ per ton
Phase 1 Materials $ Lump Sum
Phase 1 Labor, mob & demob $ Lump Sum
Total — Phase 1 $ Lump Sum
Phase 2
Hauling soil to ASR, 150 tons $ per ton
Phase 2 materials $ Lump Sum
Phase 2 Labor, mob & demob $ Lump Sum
Total — Phase 2 $ Lump Sum
Grand Total Bid Locomotive Refueling Facility $ Lump Sum

AWARD CRITERIA: A contract award resulting from this Invitation to Bid shall be made to the
low, responsive, responsible bidder who meets the requirements as set forth in the plans and
specifications and compliance thereof. The successful bidder shall hold unit prices of all
additives firm for a period of thirty (30) days from the date of bid opening. Award is contingent
on the availability of ARRC funds.
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The Undersigned has read the foregoing ITB and hereby agrees to the terms and
conditions stated therein by affixing his/her signature below.

NON-COLLUSION AFFIDAVIT: The Undersigned declares, under penalty of perjury
under the laws of the United States, that neither he/she nor the firm, association, or
corporation of which he/she is a member, has, either directly or indirectly, entered into
any agreement, participated in any collusion, or otherwise taken any action in restraint of
free competitive bidding in connection with this Bid.

BIDDERS NAME AND ADDRESS

COMPANY NAME SIGNATURE BY AND FOR THE BIDDER

COMPANY ADDRESS PRINTED NAME OF ABOVE BIDDER
DATE OF BID

CONTACT PHONE NUMBER CONTACT FAX NUMBER
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