



ALASKA RAILROAD CORPORATION
327 W. Ship Creek Ave.
Anchorage, AK 99501

November 2, 2021
Addendum 1
Request for Quote # 21-38-209332
Whittier CP040 Switch Heat Power Upgrade

This addendum is being issued to provide information as follows:

BID INFORMATION, CONDITIONS & INSTRUCTIONS:

Due to heavy rainfall and multiple track washouts, ARRC is postponing the pre-bid site visit date to November 10, 2021 @ 1000

“PRE-BID Site Visit: A pre-bid site visit will be held at the Anton Anderson Memorial Tunnel (Bear Valley side parking lot) on **Wednesday ~~November 3~~ November 10, 2021 at 10:00 a.m.** Safety glasses, hardhats, safety shoes, hi-viz vests, and face coverings are required. A bidder's failure to attend the pre-bid conference will in no way relieve the bidder of the responsibility of performing the work in strict compliance with the true intent and meaning of the terms, conditions and specifications of this RFQ.”

Please acknowledge receipt of this and all addendums in your firm's **Construction Bid Form (Form 395-0121)**. **All other dates, terms and conditions remain unchanged.**

Please direct all responses and/or questions concerning this solicitation to Timothy Bates, Alaska Railroad Corporation, Contracts, 327 Ship Creek Avenue, Second Floor, Anchorage, AK 99501, telephone number 907-265-2355, fax number 907-265-2439 or at email address BatesT@akrr.com .

Sincerely,

Timothy Bates
Timothy Bates
Contract Administrator
Alaska Railroad Corporation