



Alaska Railroad Corporation
327 W. Ship Creek Ave.
Anchorage, AK 99501

December 2, 2022

Addendum 1
ITB #22-71-311912
Birchwood Ballast Supply

Addendum number 1 has been issued for questions and quantity change.

Quantity Change – The new quantity for 2023 Ballast will be 30,000 tons.

Questions:

1. Is there any flexibility in the May 19th, 2023 final completion date? **There will be no change to the completion date.**

All other terms and conditions remain unchanged.
If there are any questions regarding this addendum please let me know.

Thank you,

Rob Walker
Contract Administrator
Alaska Railroad Corporation