



ALASKA RAILROAD CORPORATION
327 W. Ship Creek Ave.
Anchorage, AK 99501
Phone 907-502-0007
GrahamC@akrr.com

August 12, 2025

Addendum Number 1

RFP 25-41-213456 Passenger Car Wifi Installation

Closing Date: ~~08.14.2025~~ 08.21.2025

This addendum is issued to provide information as follows:

The referenced solicitation closing date has been extended to Thursday, August 21, 2025.

Bidder's Questions:

1. Will ARRC supply, and install, the exterior mounts on the cars, for the intended equipment? It would be best for ARRC to install mount along with the exterior penetrations at the same time, due to the esthetic look that will need to be maintained.
Yes, the ARRC will supply and install the exterior mount.
2. Scheduling will be key to this project, will the contractor be guaranteed 8hr days, and that railcars will be continuously available for the duration of the project?
The car shop is staffed from 6:30am to 3:30pm. We could potentially extend the time if needed.
3. Will all work be taking place indoors? **See schedule below**
4. Will ARRC work alongside with contractor to disassemble/re-assemble any access panels, or desired raceway pathways that may need dismantling of the interior of the railcar?
The ARRC will provide guidance and answer any questions the installers may have, but the installation contractor will need to do the all the work
5. Aluminum raceway is specified in this solicitation, can you provide a more detailed brand, or manufacturer, part number, of the desired raceway?
We will work with the contractor to select a type of raceway.
6. Will all the same type of car be available at the same time? Or will it be random types at different times? **See schedule below**
7. How will the DC electrical breaker be installed? Inside a NEMA box? **Installed in an Electric locker**
8. Are you expecting the Electrical/Comm Contractor to perform painting of any kind? **No**
9. In the Documents, it states that ARRC will perform the exterior Penetrations, what type of connection/grommet/nipple/ ect. will be installed for the cabling? **Quick drying urethane sealant.**
10. Is it assumed that ARRC is providing all Coax and Coax materials? It is not clear in the Bill of materials schedule. **Yes, we are providing pre-made coax jumpers that connect the radio to the antenna**
11. What permits, if any, are the contractors responsibility? **No permits are required.**
12. Is ARRC supplying and Installing ALL of the 72v 5A 2 pole DC breakers for the Switches that will be needed for this project? It was mentioned that some of them were already installed. **Yes, ARRC will install all of the remaining breakers.**

TENTATIVE CAR SCHEDULE

The cars below will be inside the shop tentatively on the dates below.

	Car	-	Start	Finish	Status	Notes
1	209	40 year / 3-year / covers/speakers	9/22/2025	1/2/2026		
2	103	COT&S/Batteries	9/22/2025	10/24/2025		
3	203	3 Year/ speakers/ back log	9/22/2025	10/24/2025		
4	110	3 year /Gen Annual/ Paralleling	9/22/2025	10/24/2025		
5	652	Appliance Update/ back log	10/27/2025	11/28/2025		
6	654	COT&S/ back log	10/27/2025	11/28/2025		
7	207	3 Year/back log	10/27/2025	11/28/2025		
8	651	Appliance Update/ back log	12/1/2025	1/2/2026		
9	653	COT&S/ back log	12/1/2025	1/2/2026		
10	451	3 Year/back log	12/1/2025	1/2/2026		
11	521	40 year / 3-year / HVAC/speakers	1/5/2026	4/17/2026		
12	552	3 Year/back log	1/5/2026	2/6/2026		
13	557	COT&S/ back log	1/5/2026	2/6/2026		
14	553	COT&S/ back log	1/5/2026	2/6/2026		
15	751	COT&S/ after paint/ gen/back log	2/9/2026	3/13/2026		
16	655	COT&S/Batteries/ Carpets	2/9/2026	3/13/2026		
17	656	COT&S/Batteries/ Carpets	2/9/2026	3/13/2026		
18	551	<u>Return from Paint/Kitchen/HVAC</u>	3/16/2026	4/17/2026		
19	351	COT&S/ back log	3/16/2026	4/17/2026		
20	501	HVAC/walls/seats/floors/Battery	3/16/2026	4/17/2026		
21	206	<u>Return from Paint/back log</u>	3/16/2026	4/17/2026		
22	102	Back log	9/22/2025	4/17/2026		
23	205	Back log	9/22/2025	4/17/2026		
24	208	Back log	9/22/2025	4/17/2026		
25	210	Back log	9/22/2025	4/17/2026		
26	352	Back log	9/22/2025	4/17/2026		
27	301	Back log	9/22/2025	4/17/2026		
28	100	Back log	9/22/2025	4/17/2026		
29	452	Back log	9/22/2025	?????????		
30	554	Back log	9/22/2025	?????????		
31	555	Back log	9/22/2025	?????????		
32	556	Back log	9/22/2025	?????????		
45	401	<u>Kitchen upgrade</u>	10/24/2025	TBA		O

The cars below will be available outside starting mid-September and will not be coming inside during the winter:

33	101	Back log
34	111	Back log
35	200	Back log
36	201	Back log
37	202	Back log
38	204	Back log
39	500	Back log
40	502	Back log
41	522	Back log
42	523	Back log
43	A-1	Back log
44	2000	Back log

Please acknowledge receipt of this and all addendums in your firm's Service Bid Form (Form 395-0129). Please direct all responses and/or questions concerning this solicitation to Candice Graham, via email GrahamC@akrr.com.

Respectfully,

Candice Graham
Contract Administration Specialist