

ITB # 19-34-207401

Sw2 Fnt Dock! Site Drainage Improvements

Prepared By	Initials	Date
	GG	8-1-19
Approved By		

	1	2	3	4	5
	Metco Alaska	Drennon Const	Prosser Dagg		
1	Total Base Bid:	121091 -	266185 -	247600 -	
2					
3	Total Add Alt:	192763 -	278000 -	252800 -	
4					
5					
6					
7					
8					
9					
10					
11					
12					
13					
14					
15					
16					
17					
18					
19					
20					
21					
22					
23					
24					
25					
26					
27					
28					
29					
30					
31					
32					
33					
34					
35					
36					
37					
38					
39					
40					

[Signature] 8-1-19

Paul Jackson

[Signature]

[Signature]